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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Airport Corporate Hangar "CCAD"

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $274,110.30 $274,110.30

Safety and Security LSUM 1 $50,000.00 $50,000.00

Project Survey and Stakeout LSUM 1 $154,187.05 $154,187.05

Temporary Construction Items LSUM 1 $68,527.58 $68,527.58

Erosion and Sedimentation Control LSUM 1 $50,000.00 $50,000.00

LUMP SUM $596,824.93

Pavement

Airfield Pavement (AC) SY 7,780 $50.00 $389,000.00

Vehicle Parking Area SY 890 $40.00 $35,600.00

Structures

Hangar SF 30,000 $100.00 $3,000,000.00

Site Restoration

Seeding AC 0.34 $2,100.00 $722.40

Top Soil CYD 56 $19.00 $1,056.40

Allowances

Drainage LSUM 1 $50,000.00 $50,000.00

Utility LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $3,426,378.80

LUMP SUM ITEMS SUBTOTAL $696,824.93

20% PLANNING CONTINGENCY $685,275.76

SUBTOTAL $4,808,479.49

$4,809,000.00

$722,000.00

$5,531,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

1

Construction

The total project cost, provided by the Airport, is estimated to be $2,900,000.  
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4-22 Environmental Assessment

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

EA LSUM 1 $480,000.00 $480,000.00

LUMP SUM ITEMS SUBTOTAL $480,000.00

SUBTOTAL $480,000.00

$480,000.00

$480,000TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

2

Planning
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Full Airport Boundary Survey

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Airport Boundary Survery LSUM 1 $250,000.00 $250,000.00

LUMP SUM ITEMS SUBTOTAL $250,000.00

20% PLANNING CONTINGENCY $50,000.00

SUBTOTAL $300,000.00

$300,000.00

$30,000.00

$330,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

3

Construction
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Southwest Oregon Regional  

Airport Master Plan

Summary Description Cost Estimated 

QTY Cost

Index A ARFF Truck 1 $166,667.00 $200,000

TOTAL $200,000

Contingency @ 10% $20,000

TOTAL (HIGH RANGE) $220,000

TOTAL (LOW RANGE) $176,000

OTH ARFF Truck
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4-22 Extension 400' Phase 1:  Design

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Design

5.2 - RWY 22 RSA Fill LSUM 1 $33,000.00 $33,000.00

5.3 - RWY 4 RSA Fill LSUM 1 $1,327,000.00 $1,327,000.00

5.4 -RWY and TWY  Construction LSUM 1 $292,000.00 $292,000.00

Environmental

Environmental Study LSUM 0 - -

Environmental Permitting LSUM 1 $250,000.00 $250,000.00

Environmental Mitigation LSUM 1 $1,000,000.00 $1,000,000.00

ENVIRONMENTAL SUBTOTAL $1,250,000.00

DESIGN SUBTOTAL $1,652,000.00

SUBTOTAL $2,902,000.00

$2,902,000.00

$2,902,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

5

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4-22 Extension 400' Phase 2: RWY 22 RSA Fill

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $16,825.76 $16,825.76

Safety and Security LSUM 1 $50,000.00 $50,000.00

Project Survey and Stakeout LSUM 1 $9,464.49 $9,464.49

Temporary Construction Items LSUM 1 $4,206.44 $4,206.44

Erosion and Sedimentation Control LSUM 1 $100,000.00 $100,000.00

LUMP SUM $180,496.69

Earthwork

Unclassified Excavation CY 2,600 $10.38 $26,988.00

In-Water Fill CY 5,200 $25.47 $132,444.00

Grading SF 23,390.0 $1.00 $23,390.00

Shoreline Protection LF 550 $50.00 $27,500.00

 CONSTRUCTION SUBTOTAL $210,322.00

LUMP SUM ITEMS SUBTOTAL $180,496.69

20% PLANNING CONTINGENCY $42,064.40

SUBTOTAL $432,883.09

$433,000.00

$33,000.00

$466,000

CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

6

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4-22 Extension 400' Phase 3: RWY 4 RSA Fill

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $1,045,699.42 $1,045,699.42

Safety and Security LSUM 1 $100,000.00 $100,000.00

Project Survey and Stakeout LSUM 1 $588,205.92 $588,205.92

Temporary Construction Items LSUM 1 $261,424.85 $261,424.85

LUMP SUM $1,995,330.19

Earthwork

Excavation CYD 95,646 $20.76 $1,985,602.66

In Water Fill CYD 286,937 $36.55 $10,487,540.04

Erosion and Sedimentation Control LSUM 1 $500,000.00 $500,000.00

Shoreline Protection LF 1,962 $50.00 $98,100.00

Site Restoration

Seeding ACRE 12.80 $2,100.00 $26,880.00

Topsoil CYD 9,565 $19.00 $181,735.00

 CONSTRUCTION SUBTOTAL $13,071,242.70

LUMP SUM ITEMS SUBTOTAL $1,995,330.19

20% PLANNING CONTINGENCY $2,614,248.54

SUBTOTAL $17,680,821.43

$17,681,000.00

$1,327,000.00

$19,008,000

CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

7

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4-22 Extension 400' Phase 4: RW Y and TWY 4 Construction

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $234,900.49 $234,900.49

Safety and Security LSUM 1 $100,000.00 $100,000.00

Engineer's Field Office LSUM 1 $100,000.00 $100,000.00

Project Survey and Stakeout LSUM 1 $102,600.21 $102,600.21

Temporary Construction Items LSUM 1 $54,000.11 $54,000.11

Flight Check LSUM 1 $50,000.00 $50,000.00

LUMP SUM SUBTOTAL $641,500.81

Paving

P-401 HMA (RWY 4) TON 4,727 $115.00 $543,605.00

P-209 Aggregate (RWY 4) CYD 3,524 $36.55 $128,802.20

P-401 HMA (TAXIWAY) TON 3,656 $115.00 $420,440.00

P-209 Aggregate (TAXIWAY) CYD 2,725 $36.55 $99,598.75

Bituminous Runway Pavement Grooving SYD 5,633 $1.06 $5,971.33

Runway and Taxiway Painting with Reflective Beads SFT 18,190 $1.60 $29,104.00

Runway Electrical LF 800 $400.00 $320,000.00

Site Restoration

Seeding ACRE 12.80 $2,100.00 $26,880.00

Topsoil CYD 3,342 $19.00 $63,504.33

Alternatives

Airfield Lighting/Signage 1000' 1 $62,100.00 $62,100.00

Relocate Glideslope/Localizer ALLOW 1 $1,000,000.00 $1,000,000.00

 CONSTRUCTION SUBTOTAL $2,700,005.62

LUMP SUM ITEMS SUBTOTAL $641,500.81

20% PLANNING CONTINGENCY $540,001.12

SUBTOTAL $3,881,507.55

$3,882,000.00

$292,000.00

$4,200,000

 CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

8

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 22 Visual Aid

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $8,000.00 $8,000.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $4,500.00 $4,500.00

Temporary Construction Items LSUM 1 $3,200.00 $3,200.00

LUMP SUM $40,700.00

Electrical

Airfield Electrical LF 2,400 $25.00 $60,000.00

REIL System EA 2 $50,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $160,000.00

LUMP SUM ITEMS SUBTOTAL $40,700.00

20% PLANNING CONTINGENCY $32,000.00

SUBTOTAL $232,700.00

$233,000.00

$8,000.00

$241,000

CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

9

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 4 Visual Aid

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $23,100.00 $23,100.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $12,993.75 $12,993.75

Temporary Construction Items LSUM 1 $5,775.00 $5,775.00

LUMP SUM $66,868.75

Electrical

Airfield Eletrical Work LF 3,550 $25.00 $88,750.00

Removal of VASI system EA 2 $50,000.00 $100,000.00

PAPI System EA 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $288,750.00

LUMP SUM ITEMS SUBTOTAL $66,868.75

20% PLANNING CONTINGENCY $57,750.00

SUBTOTAL $413,368.75

$414,000.00

$14,000.00

$428,000

CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

10

Construction

The total project cost, provided by the Airport, is estimated to be $120,000. 
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

T-Hanger Expansion Phase I

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $52,800.00 $52,800.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $29,700.00 $29,700.00

Temporary Construction Items LSUM 1 $13,200.00 $13,200.00

LUMP SUM $120,700.00

Structures

New Hangar SF 4,400 $100.00 $440,000.00

Paving

New Apron SY 4,400 $50.00 $220,000.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $660,000.00

LUMP SUM ITEMS SUBTOTAL $270,700.00

20% PLANNING CONTINGENCY $132,000.00

SUBTOTAL $1,062,700.00

$1,063,000.00

$160,000.00

$1,223,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

11

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway B Width

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $2,099.58 $2,099.58

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $1,181.01 $1,181.01

Temporary Construction Items LSUM 1 $524.90 $524.90

LUMP SUM $28,805.49

Paving

P-401 HMA (TAXIWAY) TON 60 $150.00 $9,000.00

P-209 Aggregate (TAXIWAY) CYD 45 $36.55 $1,644.75

Taxiway Edge Painting LF 200 $2.00 $400.00

Electrical

Reinstall Taxiway Edge Lights EA 12 $850.00 $10,200.00

Airfield Electrical LF 200 $25.00 $5,000.00

 CONSTRUCTION SUBTOTAL $26,244.75

LUMP SUM ITEMS SUBTOTAL $28,805.49

20% PLANNING CONTINGENCY $5,248.95

SUBTOTAL $60,299.19

$61,000.00

$20,000.00

$81,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

12

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway A1

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $5,353.38 $5,353.38

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $3,011.28 $3,011.28

Temporary Construction Items LSUM 1 $1,338.35 $1,338.35

LUMP SUM $34,703.01

Paving

Pavement Removal SY 3,240 $4.16 $13,478.40

Pavement Marking Removal SF 1,000 $2.00 $2,000.00

Taxiway Edge Marking SF 1,000 $2.00 $2,000.00

Electrical

Reinstall Taxiway Edge Lights EA 3 $850.00 $2,550.00

Airfield Electrical LF 112 $400.00 $44,800.00

Site Restoration

Seeding AC 0.67 $2,100.00 $1,404.90

Topsoil CY 36 $19.00 $684.00

 CONSTRUCTION SUBTOTAL $66,917.30

LUMP SUM ITEMS SUBTOTAL $34,703.01

20% PLANNING CONTINGENCY $13,383.46

SUBTOTAL $115,003.77

$116,000.00

$18,000.00

$134,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

13

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Replacement ARFF Station

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $337,064.00 $337,064.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $189,598.50 $189,598.50

Temporary Construction Items LSUM 1 $84,266.00 $84,266.00

LUMP SUM $635,928.50

Utilities LF 3,076 -

Waterline LF 3,076 $80.00 $246,080.00

Electrical LF 3,076 $25.00 $76,900.00

Sewer LF 3,076 $70.00 $215,320.00

Site Work

Building Grading SF 7,500 $3.00 $22,500.00

Road & Parking Grading SF 30,500 $1.00 $30,500.00

Paving

Access Road SF 30,500 $4.00 $122,000.00

Structures

Building $3,500,000.00

Allowances

Erosion Control LSUM 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $4,213,300.00

LUMP SUM ITEMS SUBTOTAL $735,928.50

20% PLANNING CONTINGENCY $842,660.00

SUBTOTAL $5,791,888.50

$5,792,000.00

$869,000.00

$6,661,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

14

Construction
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Southwest Oregon Regional  

Airport Master Plan

Summary Description UNIT COST UNIT COST Calculated Calculated Average Estimated 

UNIT FROM SGU FROM EUG QTY UNIT COST (SGU + 10% INFLATION) UNIT COST (EUG + 10% INFLATION) Cost per Square Foot Cost

Foundations SF $3.69 $5.70 11600 $4.06 $6.27 $5.16 $59,908.20

Substructure SF $3.27 $7.37 11600 $3.60 $8.11 $5.85 $67,883

Superstructure SF $35.80 $45.69 11600 $39.38 $50.26 $44.82 $519,906

Exterior Closure SF $38.54 $58.28 11600 $42.39 $64.11 $53.25 $617,712

Roofing SF $12.50 $18.58 11600 $13.75 $20.44 $17.09 $198,290

Interior Construction SF $15.30 $22.83 11600 $16.83 $25.11 $20.97 $243,269

Interior Finishes SF $20.46 $23.46 11600 $22.51 $25.81 $24.16 $280,210

Mechanical SF $29.75 $47.56 11600 $32.73 $52.32 $42.52 $493,238

Electrical SF $26.20 $34.81 11600 $28.82 $38.29 $33.56 $389,244

Security SF $10.70 $15.89 11600 $11.77 $17.48 $14.62 $169,644

TOTAL $196.21 $280.17 11600 $215.83 $308.19 $262.01 $3,039,304.40

Design/Construction Services @ 20% $607,861

Contingency @ 10% $303,930

General Conditions @ 7% $234,026

Profit & Overhead @ 5% $209,256

TOTAL (HIGH RANGE) $4,394,378

TOTAL (LOW RANGE) $2,935,445

$3,664,911

OTH ARFF Estimate
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Aircraft Wash Area

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $4,324.00 $4,324.00

Safety and Security LSUM 1 $15,000.00 $15,000.00

Project Survey and Stakeout LSUM 1 $2,432.25 $2,432.25

Temporary Construction Items LSUM 1 $1,081.00 $1,081.00

LUMP SUM $22,837.25

Paving

Aircraft Wash Pad SY 278 $100.00 $27,800.00

Utilities

Water Line LF 175 $80.00 $14,000.00

Sewer LF 175 $70.00 $12,250.00

Alternative

Fuel Seal SY 278 $62.50 $17,375.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $50,000.00 $50,000.00

Oil-Water Separator LSUM 1 $15,000.00 $15,000.00

 CONSTRUCTION SUBTOTAL $54,050.00

LUMP SUM ITEMS SUBTOTAL $137,837.25

20% PLANNING CONTINGENCY $10,810.00

SUBTOTAL $202,697.25

$203,000.00

$31,000.00

$234,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

15

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway C and D Shoulders

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $166,490.40 $166,490.40

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $93,650.85 $93,650.85

Temporary Construction Items LSUM 1 $41,622.60 $41,622.60

LUMP SUM $326,763.85

Taxiway C Shoulder SY 31,740 $37.80 $1,199,772.00

Shoulder Grading LF 14,283 $1.00 $14,283.00

Reinstall Taxiway Edgelights EA 600 $850.00 $510,000.00

Airfield Eletrical Work LF 14,283 $25.00 $357,075.00

 CONSTRUCTION SUBTOTAL $2,081,130.00

LUMP SUM ITEMS SUBTOTAL $326,763.85

20% PLANNING CONTINGENCY $416,226.00

SUBTOTAL $2,824,119.85

$2,825,000.00

$424,000.00

$3,300,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

16

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway A Shoulders

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $105,366.24 $105,366.24

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $59,268.51 $59,268.51

Temporary Construction Items LSUM 1 $26,341.56 $26,341.56

LUMP SUM $215,976.31

Earthwork

Taxiway A Shoulder SY 19,740 $37.80 $746,172.00

Shoulder Grading LF 8,881 $1.00 $8,881.00

Electrical

Reinstall Taxiway Edge Lights EA 400 $850.00 $340,000.00

Airfield Eletrical Work LF 8,881 $25.00 $222,025.00

 CONSTRUCTION SUBTOTAL $1,317,078.00

LUMP SUM ITEMS SUBTOTAL $215,976.31

20% PLANNING CONTINGENCY $263,415.60

SUBTOTAL $1,796,469.91

$1,797,000.00

$270,000.00

$2,067,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

17

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway A2

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $28,684.26 $28,684.26

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $16,134.90 $16,134.90

Temporary Construction Items LSUM 1 $7,171.07 $7,171.07

LUMP SUM $76,990.23

Paving

Pavement Removal SY 3,240 $4.16 $13,478.40

Pavement Marking Removal SF 1,000 $2.00 $2,000.00

Taxiway Edge Marking SF 1,000 $2.00 $2,000.00

P-401 HMA (TAXIWAY) TON 2,195 $115.00 $252,425.00

P-209 Aggregate (TAXIWAY) CYD 1,620 $36.55 $59,211.00

Electrical

Reinstall Taxiway Edge Lights EA 16 $850.00 $13,600.00

Airfield Electrical LF 550 $25.00 $13,750.00

Site Restoration

Seeding AC 0.67 $2,100.00 $1,404.90

Topsoil CY 36 $19.00 $684.00

Allowances

Drainage LSUM 1 $75,000.00 $75,000.00

Utility LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $358,553.30

LUMP SUM ITEMS SUBTOTAL $201,990.23

20% PLANNING CONTINGENCY $71,710.66

SUBTOTAL $632,254.19

$633,000.00

$95,000.00

$728,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

18

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Runway 13 Visual Aid

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $13,350.00 $13,350.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $7,509.38 $7,509.38

Temporary Construction Items LSUM 1 $3,337.50 $3,337.50

LUMP SUM $49,196.88

Electrical

Airfield Electrical Work LF 675 $25.00 $16,875.00

Removal of VASI system EA 2 $25,000.00 $50,000.00

PAPI System EA 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $166,875.00

LUMP SUM ITEMS SUBTOTAL $49,196.88

20% PLANNING CONTINGENCY $33,375.00

SUBTOTAL $249,446.88

$250,000.00

$38,000.00

$288,000

Construction

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

19
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Taxiway K Visual Aid

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $2,440.00 $2,440.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $1,372.50 $1,372.50

Temporary Construction Items LSUM 1 $610.00 $610.00

LUMP SUM $29,422.50

Electrical

L-861 Medium Intensity Elevated Edge Light EA 20 $775.00 $15,500.00

Airfield Electrical LF 600 $25.00 $15,000.00

 CONSTRUCTION SUBTOTAL $30,500.00

LUMP SUM ITEMS SUBTOTAL $29,422.50

20% PLANNING CONTINGENCY $6,100.00

SUBTOTAL $66,022.50

$67,000.00

$11,000.00

$78,000

Construction

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 
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Southwest Oregon Regional  

Airport Master Plan

Summary Description Cost Estimated 

QTY SGU Truck* Cost

Oshkosh Striker 1500 1 $750,000.00 $900,000

TOTAL $900,000.00

Contingency @ 10% $90,000

TOTAL (HIGH RANGE) $990,000

TOTAL (LOW RANGE) $792,000

OTH ARFF Truck

* This is the estimated cost of a base Striker 1500 without specialty equipment. A Striker 1500 type apparatus 

should be adequate for the needs of OTH. Costs should be verified with a dealer
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Aircraft Apron Expansion Phase I

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $73,902.00 $73,902.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $41,569.88 $41,569.88

Temporary Construction Items LSUM 1 $18,475.50 $18,475.50

LUMP SUM $158,947.38

Paving

Aircraft Apron SY 18,333 $50.00 $916,650.00

Pavement Markings SF 2,000.00 $2.00 $4,000.00

Tie-Downs EA 10 $312.50 $3,125.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $923,775.00

LUMP SUM ITEMS SUBTOTAL $308,947.38

20% PLANNING CONTINGENCY $184,755.00

SUBTOTAL $1,417,477.38

$1,418,000.00

$213,000.00

$1,631,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

22

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Vehicle Access

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $37,044.00 $37,044.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $20,837.25 $20,837.25

Temporary Construction Items LSUM 1 $9,261.00 $9,261.00

LUMP SUM $92,142.25

Paving

Vehicle Road LF 1,800.00 $250.00 $450,000.00

Site Restoration

Sod SY 2,400 $5.00 $12,000.00

Seeding AC 0.50 $2,100.00 $1,050.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $463,050.00

LUMP SUM ITEMS SUBTOTAL $192,142.25

20% PLANNING CONTINGENCY $92,610.00

SUBTOTAL $747,802.25

$748,000.00

$113,000.00

$861,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

23

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of ARFF

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $15,110.85 $15,110.85

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $8,499.85 $8,499.85

Temporary Construction Items LSUM 1 $3,777.71 $3,777.71

LUMP SUM $52,388.41

Structures

Removal of Existing Building SF 4,632.00 $40.00 $185,280.00

Site Restoration

Seeding AC 0.32 $2,100.00 $672.00

Top Soil CY 154 $19.00 $2,933.60

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $188,885.60

LUMP SUM ITEMS SUBTOTAL $102,388.41

20% PLANNING CONTINGENCY $37,777.12

SUBTOTAL $329,051.13

$330,000.00

$50,000.00

$380,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

24

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of America Legion Building

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $17,840.24 $17,840.24

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $10,035.14 $10,035.14

Temporary Construction Items LSUM 1 $4,460.06 $4,460.06

LUMP SUM $57,335.44

Structures

Removal of Existing Building SF 7,260 $30.00 $217,800.00

Site Restoration

Seeding AC 0.46 $2,100.00 $966.00

Topsoil CY 223 $19.00 $4,237.00

Allowances

Erosion Control LSUM 1 $25,000.00 $25,000.00

 CONSTRUCTION SUBTOTAL $223,003.00

LUMP SUM ITEMS SUBTOTAL $82,335.44

20% PLANNING CONTINGENCY $44,600.60

SUBTOTAL $349,939.04

$350,000.00

$53,000.00

$403,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

25

Construction
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Southwest Oregon Regional  

Airport Master Plan

Summary Description UNIT COST UNIT COST Calculated Calculated Average Estimated 

UNIT FROM SGU FROM EUG QTY UNIT COST (SGU + 10% INFLATION) UNIT COST (EUG + 10% INFLATION) Cost per Square Foot Cost

Foundations SF $3.69 $5.70 16000 $4.06 $6.27 $5.16 $82,632.00

Substructure SF $3.27 $7.37 16000 $3.60 $8.11 $5.85 $93,632

Superstructure SF $35.80 $45.69 16000 $39.38 $50.26 $44.82 $717,112

Exterior Closure SF $38.54 $58.28 16000 $42.39 $64.11 $53.25 $852,016

Roofing SF $12.50 $18.58 16000 $13.75 $20.44 $17.09 $273,504

Interior Construction SF $15.30 $22.83 16000 $16.83 $25.11 $20.97 $335,544

Interior Finishes SF $20.46 $23.46 16000 $22.51 $25.81 $24.16 $386,496

Mechanical SF $29.75 $47.56 16000 $32.73 $52.32 $42.52 $680,328

Electrical SF $26.20 $34.81 16000 $28.82 $38.29 $33.56 $536,888

Security SF $10.70 $15.89 16000 $11.77 $17.48 $14.62 $233,992

TOTAL $196.21 $280.17 16000 $215.83 $308.19 $262.01 $4,192,144.00

Design/Construction Services @ 20% $838,429

Contingency @ 10% $419,214

General Conditions @ 7% $322,795

Profit & Overhead @ 5% $288,629

TOTAL (HIGH RANGE) $6,061,211

TOTAL (LOW RANGE) $4,048,889

$6,000,000

OTH Maintenance Facility
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Airport Maintenance Shop

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $34,137.39 $34,137.39

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $19,202.28 $19,202.28

Temporary Construction Items LSUM 1 $8,534.35 $8,534.35

LUMP SUM $86,874.01

Structures

Removal of Existing Building SF 10,508 $40.00 $420,320.00

Site Restoration

Seeding AC 0.57 $2,100.00 $1,189.31

Topsoil CY 274 $19.00 $5,208.03

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $426,717.33

LUMP SUM ITEMS SUBTOTAL $136,874.01

20% PLANNING CONTINGENCY $85,343.47

SUBTOTAL $648,934.81

$649,000.00

$98,000.00

$747,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

27

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of FedEx Building

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $29,828.79 $29,828.79

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $16,778.69 $16,778.69

Temporary Construction Items LSUM 1 $7,457.20 $7,457.20

LUMP SUM $79,064.68

Structures

Removal of Existing Building SF 12,190 $30.00 $365,700.00

Site Restoration

Seeding AC 0.63 $2,100.00 $1,331.06

Topsoil CY 307 $19.00 $5,828.78

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $372,859.84

LUMP SUM ITEMS SUBTOTAL $129,064.68

20% PLANNING CONTINGENCY $74,571.97

SUBTOTAL $576,496.48

$577,000.00

$87,000.00

$664,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

28

Construction
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Southwest Oregon Regional  

Airport Master Plan

Summary Description UNIT COST UNIT COST Calculated Calculated Average Estimated 

UNIT FROM SGU FROM EUG QTY UNIT COST (SGU + 10% INFLATION) UNIT COST (EUG + 10% INFLATION) Cost per Square Foot Cost

Foundations SF $3.69 $5.70 11000 $4.06 $6.27 $5.16 $56,809.50

Substructure SF $3.27 $7.37 11000 $3.60 $8.11 $5.85 $64,372

Superstructure SF $35.80 $45.69 11000 $39.38 $50.26 $44.82 $493,015

Exterior Closure SF $38.54 $58.28 11000 $42.39 $64.11 $53.25 $585,761

Roofing SF $12.50 $18.58 11000 $13.75 $20.44 $17.09 $188,034

Interior Construction SF $15.30 $22.83 11000 $16.83 $25.11 $20.97 $230,687

Interior Finishes SF $20.46 $23.46 11000 $22.51 $25.81 $24.16 $265,716

Mechanical SF $29.75 $47.56 11000 $32.73 $52.32 $42.52 $467,726

Electrical SF $26.20 $34.81 11000 $28.82 $38.29 $33.56 $369,111

Security SF $10.70 $15.89 11000 $11.77 $17.48 $14.62 $160,870

TOTAL $196.21 $280.17 16000 $215.83 $308.19 $262.01 $2,882,099.00

Design/Construction Services @ 20% $576,420

Contingency @ 10% $288,210

General Conditions @ 7% $221,922

Profit & Overhead @ 5% $198,433

TOTAL (HIGH RANGE) $4,167,083

TOTAL (LOW RANGE) $2,783,611

$4,000,000

OTH FedEX Building
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Aircraft Apron Expansion Phase II

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $49,248.00 $49,248.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $27,702.00 $27,702.00

Temporary Construction Items LSUM 1 $12,312.00 $12,312.00

LUMP SUM $114,262.00

Paving

Aircraft Apron SY 12,272 $50.00 $613,600.00

Pavement Markings SF 1,000.00 $2.00 $2,000.00

Tie-Downs EA 0 $312.50 $0.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $615,600.00

LUMP SUM ITEMS SUBTOTAL $264,262.00

20% PLANNING CONTINGENCY $123,120.00

SUBTOTAL $1,002,982.00

$1,003,000.00

$151,000.00

$1,154,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

30

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

T-Hanger Expansion Phase II

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $52,800.00 $52,800.00

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $29,700.00 $29,700.00

Temporary Construction Items LSUM 1 $13,200.00 $13,200.00

LUMP SUM $120,700.00

Structures

New Hangar SF 4,400 $100.00 $440,000.00

Paving

New Apron SY 4,400 $50.00 $220,000.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

Drainage LSUM 1 $100,000.00 $100,000.00

 CONSTRUCTION SUBTOTAL $660,000.00

LUMP SUM ITEMS SUBTOTAL $270,700.00

20% PLANNING CONTINGENCY $132,000.00

SUBTOTAL $1,062,700.00

$1,063,000.00

$160,000.00

$1,223,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

31

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Cement Storage Facility

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $2,540.64 $2,540.64

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 0 $1,429.11 $0.00

Temporary Construction Items LSUM 1 $2,500.00 $2,500.00

LUMP SUM $30,040.64

Structures

Building Demolition SF 605 $50.00 $30,250.00

Site Restoration

Seeding AC 0.13 $2,100.00 $273.00

Topsoil CY 65 $19.00 $1,235.00

Allowances

Erosion Control LSUM 1 $15,000.00 $15,000.00

 CONSTRUCTION SUBTOTAL $31,758.00

LUMP SUM ITEMS SUBTOTAL $45,040.64

20% PLANNING CONTINGENCY $6,351.60

SUBTOTAL $83,150.24

$84,000.00

$13,000.00

$97,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Wood Storage Building

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $2,463.84 $2,463.84

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 0 $1,385.91 $0.00

Temporary Construction Items LSUM 1 $2,500.00 $2,500.00

LUMP SUM $29,963.84

Structures

Building Demolition SF 585 $50.00 $29,250.00

Site Restoration

Seeding AC 0.14 $2,100.00 $294.00

Topsoil CY 66 $19.00 $1,254.00

Allowances

Erosion Control LSUM 1 $15,000.00 $15,000.00

 CONSTRUCTION SUBTOTAL $30,798.00

LUMP SUM ITEMS SUBTOTAL $44,963.84

20% PLANNING CONTINGENCY $6,159.60

SUBTOTAL $81,921.44

$82,000.00

$13,000.00

$95,000

Construction

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of St. Johns Entertainment Building

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $10,826.88 $10,826.88

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $6,090.12 $6,090.12

Temporary Construction Items LSUM 1 $2,706.72 $2,706.72

LUMP SUM $44,623.72

Structures

Removal of Existing Building SF 4,390 $30.00 $131,700.00

Site Restoration

Seeding AC 0.32 $2,100.00 $672.00

Topsoil CY 156 $19.00 $2,964.00

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $135,336.00

LUMP SUM ITEMS SUBTOTAL $94,623.72

20% PLANNING CONTINGENCY $27,067.20

SUBTOTAL $257,026.92

$258,000.00

$39,000.00

$297,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Apartments

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $34,412.16 $34,412.16

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $19,356.84 $19,356.84

Temporary Construction Items LSUM 1 $8,603.04 $8,603.04

LUMP SUM $87,372.04

Structures

Removal of Existing Building SF 7,077.00 $60.00 $424,620.00

Site Restoration

Seeding AC 0.49 $2,100.00 $1,029.00

Top Soil CY 237 $19.00 $4,503.00

Allowances

Erosion Control LSUM 1 $75,000.00 $75,000.00

 CONSTRUCTION SUBTOTAL $430,152.00

LUMP SUM ITEMS SUBTOTAL $162,372.04

20% PLANNING CONTINGENCY $86,030.40

SUBTOTAL $678,554.44

$679,000.00

$102,000.00

$781,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Coos Aviation

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $28,216.65 $28,216.65

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $15,871.86 $15,871.86

Temporary Construction Items LSUM 1 $7,054.16 $7,054.16

LUMP SUM $76,142.68

Structures

Removal of Existing Building SF 9,840 $30.00 $295,200.00

Site Restoration

Seeding AC 0.66 $2,100.00 $1,395.81

Topsoil CY 322 $19.00 $6,112.30

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $352,708.11

LUMP SUM ITEMS SUBTOTAL $126,142.68

20% PLANNING CONTINGENCY $70,541.62

SUBTOTAL $549,392.40

$550,000.00

$83,000.00

$633,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Demolition of Warehouse

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $13,871.74 $13,871.74

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $7,802.85 $7,802.85

Temporary Construction Items LSUM 1 $3,467.93 $3,467.93

LUMP SUM $50,142.52

Structures

Removal of Existing Building SF 5,645 $30.00 $169,350.00

Site Restoration

Seeding AC 0.36 $2,100.00 $752.31

Topsoil CY 173 $19.00 $3,294.39

Allowances

Erosion Control LSUM 1 $50,000.00 $50,000.00

 CONSTRUCTION SUBTOTAL $173,396.70

LUMP SUM ITEMS SUBTOTAL $100,142.52

20% PLANNING CONTINGENCY $34,679.34

SUBTOTAL $308,218.56

$309,000.00

$47,000.00

$356,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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Southwest Oregon Regional  

Airport Master Plan

LOCATION:  Southwest Oregon Regional Airport

PROJECT DESCRIPTION:

Airport Master Plan

Order of Magnitude Cost Estimates Project Number

Estuary Viewing Boardwalk

WORK ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

Mobilization & General Conditions LSUM 1 $139,317.52 $139,317.52

Safety and Security LSUM 1 $25,000.00 $25,000.00

Project Survey and Stakeout LSUM 1 $78,366.11 $78,366.11

Temporary Construction Items LSUM 1 $34,829.38 $34,829.38

LUMP SUM $277,513.01

Structures

Walkway LF 2,750 $625.00 $1,718,750.00

Earthwork

Grading SY 7,573 $3.00 $22,719.00

Environmental

Environmental Study $400,000.00

Environmental Permitting $250,000.00

Environmental Mitigation $500,000.00

Allowances

Erosion Control LSUM 1 $250,000.00 $250,000.00

 CONSTRUCTION SUBTOTAL $1,741,469.00

ENVIRONMENTAL SUBTOTAL $1,150,000.00

LUMP SUM ITEMS SUBTOTAL $527,513.01

20% PLANNING CONTINGENCY $348,293.80

SUBTOTAL $3,767,275.81

$3,768,000.00

$566,000.00

$4,334,000

Design/ CA/RPR

TOTAL

Reynolds, Smith and Hills, Inc.

Prepared By: CAS

RS&H Project No. 

Construction
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