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LOCATION 

McMillan Memorial Library, 2nd Floor West 

409 East Grand Avenue, Wisconsin Rapids, WI 54494 

BUILDING AREA 

Total Building Area  45,800 SF 

Project Area of Work  11,525 SF 

SECTION 1.0 PROJECT INFORMATION 

This project will renovate the upper level lobby (1,690 sf) and the adult room (9,835 sf).  Renovations 

will include new partition walls, millwork, finishes, modifications to mechanical and electrical systems 

and a new plumbing line.   

1.1 BUILDING INFORMATION 

A. The library was constructed in 1986 and has undergone several renovations.   

1. The lower level storage areas were renovated into a new entry, new book area and café.   

2. The Children’s Area replaces furniture and finishes in 2014.   

3. A 235 kwt solar array was installed on the roof in the summer of 2017.   

4. In 2019 public restrooms are being renovated to meet ADA requirements. 

B. This will be a Level 2 Alteration according to the International Existing Building Code. 

C. Overall building systems, including the air handling units and fire protection systems, are 

beyond the scope of this renovation. 

1.2 EXISTING CONDITIONS 



McMillan Memorial Library March 26, 2019 

 

Page 2  Design Narrative 

 

A. The Adult Room has not been renovated since the original construction and the finishes are 

past their useful life.  The original skylight drips water onto adjacent walls, the original 

wallpaper has begun to peel, carpet is worn, and ceiling tiles are damaged.  Drawings note 

areas where removal and repairs are required. 

1.3 HAZARDOUS MATERIALS 

A. Hazardous materials survey, testing and abatement will be contracted separately. 

SECTION 2.0 ESTIMATE PARAMETERS  

2.1 DOCUMENTS AVAILABLE FOR ESTIMATE  

A. Existing Documentation 

1. Existing building drawings dated 1968 

B. Concept Design Documentation 

1. Proposed Floor Plan, Ceiling Plan, HVAC Concept Plan and Mechanical Piping Plan 

2. Proposed Existing Furniture and Proposed Furniture Plans for Reference 

3. Concept Design Narrative (this document) 

2.2 ESTIMATE COMPONENTS 

A. The estimate shall include a base cost for the construction and related work associated with 

the renovation as described below and noted on the drawings.   

B. The project will be awarded through a single General Contractor with on-site supervision and 

all general conditions.  A 100% performance/labor and material payment bond will be 

required. 

C. The Library will implement the project on a phased schedule to coordinate with available 

funding.  For the purposes of the estimate, assume all phases will occur in sequence or 

simultaneously, with breakdowns to assist with planning for the following phases: 

1. PHASE 1 | REPAIR SKYLIGHT:  Includes removal of wood grid lighting system, installation 

of new lights and fans, refinishing existing plaster and repairing wood lap siding. 

2. PHASE 2 | BUILD MAKERSPACE:  Add all partition walls, ceiling and floor finish upgrades, 

all mechanical, electrical and plumbing modifications to complete this area.   

3. PHASE 3 | COMPLETE RENOVATION:  All other work as required in the documents.   

D. Include separate line items in the estimate for the following add alternates.  The alternates 

may be selected to be included with the full renovation project if funds are available. 

1. ALTERNATE 1 | SKYLIGHT:  Provide a line item cost savings for leaving the existing wood 

grid and lighting structure in place instead of removing, repairing and installing new 

lights.  New fans will be installed in both scenarios to mitigate condensation. 

2. ALTERNATE 2 | FLOORBOXES:  Provide the cost to install the 9 floor-boxes shown on the 

plans as poke-thru devices instead of the under-carpet system described in the 

narrative.  Ceilings below are open and accessible, conduits may remain exposed. 
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2.3 PROJECT SCHEDULE 

A. The building will remain in use during construction.  Full exit access will need to be 

maintained. 

B. The library will relocate furnishings as needed to accommodate the construction.  It is 

anticipated that replacement carpet will need to be installed in phases to accommodate the 

need to shift ranges of shelving.   

C. Estimate construction costs in current year prices and escalate to midpoint of construction.  

Advise on reasonable construction phase duration in weeks. 

 

ACTIVITY DURATION 

Fundraising Fall 2019 

Construction Documents Winter 2019-2020 

Bidding/Award Spring 2020 

Construction  Summer 2020 – Winter 2021 

SECTION 3.0 SKYLIGHT IMPROVEMENTS  

3.1 SKYLIGHT IMPROVEMENTS 

A. Envelope improvements will be limited to the skylight area.  Overall dimensions of skylight are 

22’ x 34’. (Structural grid dimensions are 30’ x 42’.)  The skylight is approximately 20’ above 

the finish floor with the wood grid at 12’. 

B. It is assumed the skylight itself is sound and that water intrusion is the result of uncontrolled 

condensation.  Scope of work in the skylight area include:   

1. Remove wood grid lighting structure including fixtures and wiring.  Repair wood siding 

at vertical walls to match existing. 

2. Repair finishes around an existing skylight, photos are available upon request.  Remove 

flaking paint from original plaster finish, repair plaster and repaint with a high 

performace paint system. 

3. Add two fans to circulate air below the skylight.  Surface conduit along the bottom of 

the tube steel grid is acceptable, feeding up to that level behind the slanted wood wall. 

4. Add a “gutter” above the plaster wall to catch condensation from the skylight for 

evaporation.  The gutter shall be a 1” x ½” L-shaped piece of aluminum installed with 

sealant at the top of the wall.  Include both sides of all cross bars. 

5. Install new decorative lighting suspended from the skylight structure above.  Exposed 

conduits are acceptable. 

SECTION 4.0 ARCHITECTURAL INTERIORS  

4.1 INTERIOR WALL SYSTEMS 

A. Glass Wall Systems:  CRL 487 Series Office Partition System for both standard and sliding 

doors.  1-1/2” aluminum face trim for fully framed partitions.   
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1. Interior windows over GB partitions to be constructed of same system. 

a. Tech Area:  6’-0” tall by 15’-6” wide with 3”x 3” steel tube columns at each end. 

b. Maker Lab: 6’-0” tall by 6’-0” wide. 

B. Acoustic Metal Stud Partitions; Metal studs, 5/8” gypsum board each side, one side to 

structure, acoustic insulation and sealant. 

C. Wall base:  Rubber base, 4” straight profile. 

4.2 INTERIOR DOORS, FRAMES AND HARDWARE 

A. Three large panel sliding doors shown on plans to be provided as part of the glass wall system 

noted above.  The double sliders at the Meeting Room shall be 8’-0” x 10’-0”, the single slider 

at the Maker Lab shall be 9’-8” wide by 10’-0” tall. 

B. All swing doors to be solid core, wood veneer, grade A, CHERRY, plain sliced, clear finish.  

Doors to be 3’-0” x 7’-0”. 

C. Door hardware shall be mortise style locksets with levers.  All finishes to be dull brass. 

4.3 MILLWORK 

A. Public space millwork shall be laminate construction, conforming to AWI standards for custom 

grade. 

1. Welcome Area Display Cases: 

a. Custom recessed laminate cases with solid wood edging at frames. 

b. Include adjustable glass shelving systems and integrated LED lights. 

2. Maker Lab: 

a. Upper and lower cabinets as shown on the plans, with integrated sink. 

b. Countertop shall be stainless steel sheet over plywood substrate. 

3. Meeting Room: 

a. Lower cabinets as shown on the plans. 

b. Countertop to be laminate with solid wood edge, Cherry, to match above. 

4. Wall hung countertops at Recording Studio and Studies with concealed supports. 

a. Countertop to be laminate with solid wood edge, Cherry to match above. 

4.4 INTERIOR FINISHES 

A. Epoxy over existing concrete at Maker Lab. 

1. Spartacote System by Laticrete or equal. 

2. Provide seamless transition to 4” tall base. 

3. Include removal of existing carpet and floor prep as required. 

B. Carpet Tile (all other areas) 

1. $25 per square yard material cost 

C. Accessible Ceiling Systems:  

1. Existing hidden grid 12” x 12” ceiling tiles to be removed and replaced around areas of 

newer 2’ x 2’ ACT ceilings and replaced with new to match remaining. 

2. Match new to existing ACT: 

a. USG, Radar Clima-Plus, 2220, White, SLT Edge. 
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D. Paint systems:    

1. Typical paint to be low VOC type, eggshell finish. 

2. Provide high performance, damp resistant paint at skylight area plaster. 

E. Vinyl Wall Graphic at Welcome Area: 

1. Custom designed graphic supplied by Owner to be printed and installed as wallpaper, 

full height of walls. 

F. Roller Shades: 

1. Provide manual roller shades at Meeting Room, Mechoshade or equal. 

G. Acoustic Systems at Maker Lab: 

1. At Ceiling, provide Slab System by Turf, recycled felt system, assume 3 colors. 

2. At Recording Studio provide Carved Tile by Turf full surface of all walls not glass. 

4.5 ELECTRICAL SYSTEMS 

A. At Maker Lab provide (6) ceiling mounted, retractable power cords, one over each table.   

B. At Maker Lab and Recording Studio provide outlets at 12” on center above counters.  Provide 

one location for 220 power below interior window, adjacent to counter, for future laser 

cutter. 

C. Provide Steelcase Thread Modular Power Distribution System for 12 floor-boxes shown on the 

Renovation Floor Plan: 

1. 6 locations at perimeter windows and 3 locations at non-fiction to include power track 

with infeed at existing wall locations, ramps, one door connectors and 36” power hubs. 

2. Provide 6 additional power hubs for use with existing outlets. 

D. At Tech Area provide poke thru power feed locations for furniture mounted electrical and 

data.  Each location to support 12 power receptacles and 6 data jacks. 

E. At Skylight Area install two ceiling fans, recessed perimeter LED track and new decorative 

suspended fixtures at skylight area 

F. Install new lighting at Meeting Room, Study Rooms and Maker Lab.   

1. Assume suspended linear LED fixtures. 

2. Provide dimmers at Meeting Room 

G. Install new decorative hanging lights above desk location.  Budget $500 for 5 fixtures. 

 



 

 

 

 

 

HVAC Concept Report 
for 

McMillan Memorial Library Renovation 
Wisconsin Rapids, WI 

 
IMEG #19000783.00 

March 22, 2019 

A. Introduction 

1. Purpose 

a. The primary purpose of this report is to describe the HVAC concept or approach 

to serve the approximate 10,000 square foot renovation of the adult room area.  

The new area will include a makerspace, quiet work areas and several smaller 

break-out spaces.  

B. General Building Design Criteria and Assumptions 

1. Codes:  The following codes are utilized, with all Wisconsin Commercial Building Code 

Amendments. 

a. Building Code - 2015 International Building Code 

b. Existing Building Code - 2015 International Existing Building Code 

c. National Electrical Code  2011  

d. Mechanical Code - 2015 International Mechanical Code  

e. Plumbing Code – Wisconsin Commercial Plumbing Code 

f. Energy Conservation Code - International Energy Conservation Code -IECC 2015 

2. Cooling Design Outdoor Air Conditions:  87°Fdb/75°Fwb. (based on WI Commercial 

Building Code 363) 

3. Heating Design Outdoor Air Conditions: -15°F (based on WI Commercial Building Code 

363) 

C. Mechanical Design Requirements 

1. Existing System: 

a. Air Side: 

1) The existing area is served from a constant volume, CV, air handling unit.  

The distribution in the space is limited to a continuous linear slot diffuser 

on either side of the room providing conditioned air to the space. 

2) Air is returned to the plenum and back to the air handling unit above the 

ceiling. 
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3) Provide new ceiling diffusers for supply and return in the spaces.  Use 

continuous linear slot diffusers for the hard ceilings in the large open 

areas and lay-in 2’x2’ diffusers in all lay-in ceiling areas. 

b. Water Side: 

1) The perimeter is conditioned by hot water radiant heaters, zoned 

separately from the reheat coil serving the space. 

2) Each exterior exposure has its own thermostat control for the fin tube 

radiation. 

2. New System:   

a. Air Side: 

1) The existing ductwork would be redistributed from the existing shaft.  

Duct mounted reheat coils would be used to provide some zone control 

for comfort. 

2) Each room would have its own thermostat control. 

b. Water Side: 

1) Additional control valves would be added to the perimeter fin tube to 

allow room temperature control for comfort. 

2) Provide new radiant fin-tube around the perimeter to match new 

aesthetics and zoning requirements. 

D. Plumbing: 

1. Provide new fixtures as shown on the plans and connect to existing plumbing services in 

the area. 

a. Sinks will be stainless steel by Just or other approved manufacturer. Fixture trim 

will be by Chicago Faucet or other approved manufacturer.  

b. Provide a plaster trap for the sink located in the makerspace. 
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APPENDIX II: Cost Estimate 

 

 
McMillan Memorial Library - Cost Summary 10-Apr-19   

EA Project 183990      

     

A CONSTRUCTION ESTIMATE (From Concord) SF $/SF Full Cost  

1 Repair Skylight      $          95,013   

2 Makerspace 1,034  $269   $        192,223   

3 Complete Renovation 10,485  $76   $        549,337   

4 SUB TOTAL 11,519  $73   $        836,573   

5 Contingency 15.00% of A6  $        125,486   

6 General Conditions 15.00% of A6-8  $        144,309   

7 Contractor's Fees 3.50% of A6-9  $          38,723   

8 Escalation to Mid-point of Construction 5.70% actual  $          65,270   

9 CONSTRUCTION COST 144.68% $105   $    1,210,361   

10 Furnishings   $15   $        172,850   

11 Design Fees      $        103,741   

12 PROJECT COST   $129   $     1,486,952   

      

B BREAKDOWN OF FURNITURE ESTIMATE Qty Unit Price Total  

1 CH-1 - Lounge Chair 33 1,600   $          52,800   
2 CH-2 - Study Chair 25 550   $          13,750   
3 CH-3 - Conf Chair 12 400   $            4,800   
4 CH-4 - Task Chair 27 350   $            9,450   
5 CH-5 - Stool 0 250   $                     -   
6 CH-6 - Staff Desk Chair 2 500   $            1,000   
7 B-1 - Ottoman 13 750   $            9,750   
8 B-2 - Modular  2 8,000   $          16,000   
9 WS-1 - Staff Desk 1  22,000   $          22,000   

10 TB-1 - Occasional Table 13 500   $            6,500   
11 TB-2 - 2 Per Study Table  6 900   $            5,400   
12 TB-3 - 4 Per Study Table 4 1,200   $            4,800   
13 TB-4 - Training Table 4 850   $            3,400   
14 TB-5 - Computer Station 13 1,600   $          20,800   
15 TB-6 - Maker Table 0 1,000   $                     -   
16 TB-7 - Display Table 3 800   $            2,400   

17 TOTAL FOR PROJECT      $        172,850   

 NOTE: All shelving to be reconfigured and reused.    

  

alexr
Rectangle



McMillan Memorial Library - Cost Summary 10-May-19

EA Project 183990

A CONSTRUCTION ESTIMATE (From Concord) SF $/SF Full Cost

1 Repair Skylight 95,013$            

2 Makerspace 1,034 $264 188,993$          

3 Complete Renovation 10,485 $73 526,382$          

4 SUB TOTAL 11,519 $70 810,388$          

5 Contingency 15.00% of A6 121,558$          

6 General Conditions 15.00% of A6-8 139,792$          

7 Contractor's Fees 3.50% of A6-9 37,511$            

8 Escalation to Mid-point of Construction 5.70% actual 63,227$            

9 CONSTRUCTION COST 144.68% $102 1,172,476$       

10 Furnishings $15 172,850$          

11 Design Fees 107,626$          

12 PROJECT COST $126 1,452,952$       

B BREAKDOWN OF FURNITURE ESTIMATE Qty Unit Price Total

1 CH-1 - Lounge Chair 33 1,600$            52,800$            

2 CH-2 - Study Chair 25 550$                13,750$            

3 CH-3 - Conf Chair 12 400$                4,800$              

4 CH-4 - Task Chair 27 350$                9,450$              

5 CH-5 - Stool 0 250$                -$                       

6 CH-6 - Staff Desk Chair 2 500$                1,000$              

7 B-1 - Ottoman 13 750$                9,750$              

8 B-2 - Modular 2 8,000$            16,000$            

9 WS-1 - Staff Desk 1 22,000$          22,000$            

10 TB-1 - Occasional Table 13 500$                6,500$              

11 TB-2 - 2 Per Study Table 6 900$                5,400$              

12 TB-3 - 4 Per Study Table 4 1,200$            4,800$              

13 TB-4 - Training Table 4 850$                3,400$              

14 TB-5 - Computer Station 13 1,600$            20,800$            

15 TB-6 - Maker Table 0 1,000$            -$                       

16 TB-7 - Display Table 3 800$                2,400$              

17 TOTAL FOR PROJECT 172,850$          

NOTE: All shelving to be reconfigured and reused.
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NOTES REGARDING PREPARATION OF ESTIMATE

This estimate was prepared based on the following documents provided by 
Engberg Anderson Architects:

1. Concept Design Pricing Package provided by Engberg Anderson 
dated March 22, 2019.

2. Information regarding the project was also obtained via meetings, phone conversations, 
and email messages that clarified the project scope.

BIDDING PROCESS - MARKET CONDITIONS

This document is based on the measurement and pricing of quantities wherever information is provided and/or 
reasonable assumptions for other work not covered in the drawings or specifications, as stated within this 
document. Unit rates have been generated from current material/labor rates, historical production data, and 
discussions with relevant subcontractors and material suppliers. The unit rates reflect current bid costs in the area. 
All unit rates relevant to subcontractor work include the subcontractors overhead and profit unless otherwise stated. 

Pricing reflects probable construction costs obtainable in the Wisconsin Rapids, Wisconsin area on the bid date.
This estimate is a determination of fair market value for the construction of this project. It is not a prediction 
of low bid. Pricing assumes competitive bidding for every portion of the construction work for all subcontractors 
with a minimum of 3 bidders for all items of subcontracted work and a with a minimum of 3 bidders for a 
general contractor. Experience indicates that a fewer number of bidders may result in higher bids, conversely 
an increased number of bidders may result in more competitive bids.

Since The Concord Group has no control over the cost of labor, material, equipment, or over the contractor's 
method of determining prices, or over the competitive bidding or market conditions at the time of bid, this 
statement of probable construction cost is based on industry practice, professional experience and qualifications, 
and represents The Concord Group's best judgment as professional construction cost consultants familiar with 
the construction industry. However, The Concord Group cannot and does not guarantee that the proposals, bids, 
or the construction cost will not vary from opinions of probable cost prepared by them. 

ASSUMED CONSTRUCTION PARAMETERS

The pricing is based on the following project parameters:

1. A bid opening date of Spring, 2020.
2. A construction notice to proceed date of Summer, 2020.
3. A substantial completion date of Winter, 2021.
4. The contract will be competitively bid to multiple contractors.
5. All contractors will be required to pay prevailing wages.
6. The contractors will have full access to the site during normal working hours
7. Estimate includes pricing as of April 2019.

Project: 2018A295 Notes Page 2 of 7
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EXCLUSIONS
The following are excluded from the cost of this estimate:

1. Professional Design Fees
2. Testing Fees
3. Owner Contingencies/Scope Changes
4. Construction Contingency
5. Premium Time / Restrictions on Contractor Working Hours
6. Cost Escalation beyond Bid Date of Spring 2020
7. Finance and Legal Charges
8. Environmental Abatement Costs
9. Temporary Facilities
10. Loose Furniture
11. Equipment (Owner Furnished/Installed)
12. Artwork
13. Non-fixed Audio/Visual Equipment & Wiring
14. Telephone / Data Equipment
15. Intercom System
16. Mobile Power Hubs (By Owner)
17. Fire Suppression System

Project: 2018A295 Exclusions Page 3 of 7
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COST SUMMARY GFA $/SF BUILDING
SF TOTAL

PHASE 1: REPAIR SKYLIGHT N/A N/A $137,466

PHASE 2: BUILD MAKERSPACE 1,195 $228.82 $273,436

PHASE 3: COMPLETE RENOVATION 10,667 $70.60 $753,067

TOTAL ESTIMATED CONSTRUCTION COSTS 11,862 $98.13 $1,163,969

ALTERNATES
Alternate #1: Eliminate Removal of Wood Grid & Replacement of Lighting at Skylight DEDUCT ($96,485)
Alternate #2: Poke-Thru Floor Boxes in lieu of Under Carpet System ADD $5,880

Project: 2018A295 Grand Summary Page 4 of 7
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PHASE 1: REPAIR SKYLIGHT N/A GSF $/SF

01000 GENERAL REQUIREMENTS  $0
02000 EXISTING CONDITIONS  $3,645

 
03000 CONCRETE  $0
04000 MASONRY  $0
05000 METALS  $1,715

 
06000 WOODS, PLASTICS & COMPOSITES  $0
07000 THERMAL & MOISTURE PROTECTION SYSTEM  $0
08000 OPENINGS  $0

 
09000 FINISHES  $14,460
10000 SPECIALTIES  $0
11000 EQUIPMENT  $0

 
12000 FURNISHINGS  $0
13000 SPECIAL CONSTRUCTION  $0
14000 CONVEYING EQUIPMENT  $0

 
21000 FIRE SUPPRESSION  $0
22000 PLUMBING  $0
23000 HEATING, VENTILATING & AIR CONDITIONING  $9,234

 
26000 ELECTRICAL  $65,960
27000 COMMUNICATIONS  $0
28000 ELECTRONIC SAFETY AND SECURITY  $0

 
31000 EARTHWORK  $0
32000 EXTERIOR IMPROVEMENTS  $0
33000 UTILITIES  $0

 
SUBTOTAL  $95,013

 
DESIGN CONTINGENCY 15.0%  $14,252
GENERAL CONDITIONS/BOND/INSURANCE 15.0%  $16,390
CONTRACTOR'S FEES 3.5%  $4,398
ESCALATION TO MID-POINT OF CONSTRUCTION 5.7%  $7,413

 
TOTAL ESTIMATED CONSTRUCTION COSTS  $137,466

 

BUILDING TOTAL

Project: 2018A295 Phase 1 Page 5 of 7



McMillan Memorial Library
Adult Area Renovation

 
Conceptual Estimate

05/02/2019
Revision #1

PHASE 2: BUILD MAKERSPACE 1,195 GSF $/SF

01000 GENERAL REQUIREMENTS $0.00 $0
02000 EXISTING CONDITIONS $15.16 $18,110

 
03000 CONCRETE $1.18 $1,410
04000 MASONRY $0.00 $0
05000 METALS $0.00 $0

 
06000 WOODS, PLASTICS & COMPOSITES $18.02 $21,532
07000 THERMAL & MOISTURE PROTECTION SYSTEM $0.31 $365
08000 OPENINGS $33.91 $40,519

 
09000 FINISHES $33.38 $39,893
10000 SPECIALTIES $0.74 $879
11000 EQUIPMENT $0.00 $0

 
12000 FURNISHINGS $0.00 $0
13000 SPECIAL CONSTRUCTION $0.00 $0
14000 CONVEYING EQUIPMENT $0.00 $0

 
21000 FIRE SUPPRESSION $0.00 $0
22000 PLUMBING $8.67 $10,360
23000 HEATING, VENTILATING & AIR CONDITIONING $18.16 $21,706

 
26000 ELECTRICAL $22.78 $27,219
27000 COMMUNICATIONS $4.60 $5,500
28000 ELECTRONIC SAFETY AND SECURITY $1.26 $1,500

 
31000 EARTHWORK $0.00 $0
32000 EXTERIOR IMPROVEMENTS $0.00 $0
33000 UTILITIES $0.00 $0

 
SUBTOTAL $158.15 $188,993

 
DESIGN CONTINGENCY 15.0% $23.72 $28,349
GENERAL CONDITIONS/BOND/INSURANCE 15.0% $27.28 $32,601
CONTRACTOR'S FEES 3.5% $7.32 $8,748
ESCALATION TO MID-POINT OF CONSTRUCTION 5.7% $12.34 $14,745

 
TOTAL ESTIMATED CONSTRUCTION COSTS $228.82 $273,436

 

BUILDING TOTAL

Project: 2018A295 Phase 2 Page 6 of 7
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PHASE 3: COMPLETE RENOVATION 10,667 GSF $/SF

01000 GENERAL REQUIREMENTS $0.00 $0
02000 EXISTING CONDITIONS $2.54 $27,041

 
03000 CONCRETE $1.34 $14,295
04000 MASONRY $0.00 $0
05000 METALS $0.00 $0

 
06000 WOODS, PLASTICS & COMPOSITES $1.29 $13,743
07000 THERMAL & MOISTURE PROTECTION SYSTEM $0.07 $720
08000 OPENINGS $8.41 $89,688

 
09000 FINISHES $10.21 $108,874
10000 SPECIALTIES $0.21 $2,197
11000 EQUIPMENT $0.00 $0

 
12000 FURNISHINGS $0.16 $1,742
13000 SPECIAL CONSTRUCTION $0.00 $0
14000 CONVEYING EQUIPMENT $0.00 $0

 
21000 FIRE SUPPRESSION $0.00 $0
22000 PLUMBING $0.00 $0
23000 HEATING, VENTILATING & AIR CONDITIONING $13.77 $146,896

 
26000 ELECTRICAL $7.58 $80,806
27000 COMMUNICATIONS $2.58 $27,500
28000 ELECTRONIC SAFETY AND SECURITY $0.66 $7,000

 
31000 EARTHWORK $0.00 $0
32000 EXTERIOR IMPROVEMENTS $0.00 $0
33000 UTILITIES $0.00 $0

 
SUBTOTAL $48.80 $520,502

 
DESIGN CONTINGENCY 15.0% $7.32 $78,075
GENERAL CONDITIONS/BOND/INSURANCE 15.0% $8.42 $89,787
CONTRACTOR'S FEES 3.5% $2.26 $24,093
ESCALATION TO MID-POINT OF CONSTRUCTION 5.7% $3.81 $40,610

 
TOTAL ESTIMATED CONSTRUCTION COSTS $70.60 $753,067

 

BUILDING TOTAL

Project: 2018A295 Phase 3 Page 7 of 7
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Adult Area Renovation
McMillan Memorial Library

TOTAL COSTUNIT COSTUMQTYDESCRIPTION

BASE BID

REPAIR SKYLIGHT
02000 EXISTING CONDITIONS

02100 Selective Demolition
Remove wood ceiling grid, at skylight 1,120 SQFT 3.25 3,645

Subtotal:  Selective Demolition $3,645

$3,645TOTAL:  EXISTING CONDITIONS

05000 METALS
05400 Metal Fabrications

Aluminum gutter, at skylight 136 LNFT 12.61 1,715

Subtotal:  Metal Fabrications $1,715

$1,715TOTAL:  METALS

09000 FINISHES
09100 Plaster & Gypsum Board

Repair plaster walls, at skylight (assumes 10% total area) 55 SQFT 17.24 948

Subtotal:  Plaster & Gypsum Board $948

09300 Wall Finishes
Repair wood siding, at skylight 1,358 SQFT 9.20 12,491

Subtotal:  Wall Finishes $12,491

09600 Paints & Coatings
Paint walls/soffits, moisture resistant, at skylight 543 SQFT 1.88 1,020

Subtotal:  Paints & Coatings $1,020

$14,460TOTAL:  FINISHES

23000 HEATING VENTILATION & AIR CONDITIONING
23200 Ventilation & Exhaust

Circulation fans below skylight 2 EACH 2,616.76 5,234

Subtotal:  Ventilation & Exhaust $5,234

23600 Temperature Controls
Controls - skylight fans 2 EACH 2,000.00 4,000

Subtotal:  Temperature Controls $4,000

$9,234TOTAL:  HEATING VENTILATION & AIR CONDITIONING

26000 ELECTRICAL
26100 Selective Demolition

Selective demolition and removal 1 EACH 1,441.84 1,442

Subtotal:  Selective Demolition $1,442

26500 Lighting
Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Perimeter LED lights

150 LNFT 175.82 26,373
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McMillan Memorial Library

TOTAL COSTUNIT COSTUMQTYDESCRIPTION

Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Decorative fixtures at skylight

1 LSUM 32,699.00 32,699

Electric metallic tubing, 3/4" diameter, to 15' high, including fittings and supports 1 LSUM 4,309.70 4,310

Subtotal:  Lighting $63,382

26600 Branch Power Distribution & Devices
Junction Box,  hardwired connection and wiring  - ceiling fan 2 EACH 567.96 1,136

Subtotal:  Branch Power Distribution & Devices $1,136

$65,960TOTAL:  ELECTRICAL

TOTAL:  REPAIR SKYLIGHT $95,013
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TOTAL COSTUNIT COSTUMQTYDESCRIPTION

BUILD MAKERSPACE
02000 EXISTING CONDITIONS

02100 Selective Demolition
Remove ceiling system 470 SQFT 0.46 215

Remove flooring 1,034 SQFT 1.08 1,118

Remove wall paper 40 SQFT 1.09 43

Subtotal:  Selective Demolition $1,376

02800 Temporary Construction
Temporary partitions, infection control 1,470 SQFT 8.59 12,622

Temporary door, frame & hardware 1 EACH 1,446.35 1,446

Remove temporary partitions, infection control 1,470 SQFT 1.74 2,552

Remove temporary door, frame & hardware 1 EACH 114.54 115

Subtotal:  Temporary Construction $16,735

$18,110TOTAL:  EXISTING CONDITIONS

03000 CONCRETE
03400 Cementitious Decks

Prep existing flooring for new finish 1,034 SQFT 1.36 1,410

Subtotal:  Cementitious Decks $1,410

$1,410TOTAL:  CONCRETE

06000 WOODS, PLASTICS & COMPOSITES
06300 Millwork

P-lam base cabinets and stainless steel countertops 19 LNFT 574.39 10,913

P-lam wall hung cabinets 19 LNFT 253.00 4,807

P-lam countertop on wall bracket 13 LNFT 115.58 1,503

Custom p-lam display case w/ adjustable glass shelving and integrated LED lights 8 LNFT 484.33 3,875

Subtotal:  Millwork $21,098

06900 Miscellaneous Woods, Plastics & Composites
Miscellaneous wood blocking & rough carpentry 1 LSUM 434.76 435

Subtotal:  Miscellaneous Woods, Plastics & Composites $435

$21,532TOTAL:  WOODS, PLASTICS & COMPOSITES

07000 THERMAL & MOISTURE PROTECTION
07800 Caulking & Sealants

Miscellaneous caulking & sealants 1 LSUM 364.76 365

Subtotal:  Caulking & Sealants $365

$365TOTAL:  THERMAL & MOISTURE PROTECTION

08000 OPENINGS
08400 Interior Doors, Frames, & Hardware

HM frame, 3'-0" x 7'-0" 1 EACH 473.38 473

WD door, 3'-0" x 7'-0" 3 EACH 483.69 1,451

Sliding glass door, 9'-8" x 10'-0" 1 EACH 8,339.04 8,339
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Hardware set, single 3 EACH 667.38 2,002

Subtotal:  Interior Doors, Frames, & Hardware $12,266

08500 Interior Glazing
Interior storefront 441 SQFT 64.07 28,254

Subtotal:  Interior Glazing $28,254

$40,519TOTAL:  OPENINGS

09000 FINISHES
09100 Plaster & Gypsum Board

Gypboard partition; 3 5/8" metal studs, (1) 5/8" gypboard each side, 3" batt 
insulation

800 SQFT 9.39 7,510

Gypboard partition; 3 5/8" metal studs, (1) 5/8" gypboard one side, 3" batt 
insulation

271 SQFT 7.18 1,946

Gypboard ceiling 305 SQFT 6.58 2,006

Gypboard soffit 82 SQFT 12.53 1,027

Premium for Level 5 finish at Erasable Wall Surface 113 SQFT 3.83 432

Subtotal:  Plaster & Gypsum Board $12,922

09200 Floor Finishes
Rubber base 43 LNFT 1.94 83

Premium for integral epoxy base 166 LNFT 11.53 1,913

Epoxy flooring 923 SQFT 11.03 10,178

Carpet tile ($25/SY material allowance per narrative) 111 SQFT 3.95 439

Subtotal:  Floor Finishes $12,614

09300 Wall Finishes
Acoustical wall panels 314 SQFT 12.36 3,880

Subtotal:  Wall Finishes $3,880

09400 Ceiling Finishes
Baffle ceiling system 474 SQFT 12.68 6,009

Subtotal:  Ceiling Finishes $6,009

09600 Paints & Coatings
Erasable wall surface 113 SQFT 9.15 1,034

Paint walls 3,083 SQFT 0.73 2,251

Paint ceiling/soffit 387 SQFT 0.90 348

Paint exposed structure 847 SQFT 0.99 836

Subtotal:  Paints & Coatings $4,469

$39,893TOTAL:  FINISHES

10000 SPECIALTIES
10200 Signage

Interior signage - quantity allowance 8 EACH 109.85 879

Subtotal:  Signage $879

$879TOTAL:  SPECIALTIES

22000 PLUMBING
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TOTAL COSTUNIT COSTUMQTYDESCRIPTION

22200 Plumbing Fixtures
Sink, kitchen, stainless steel, single basin self-rimming, manual faucet 1 EACH 1,576.49 1,576

Subtotal:  Plumbing Fixtures $1,576

22300 Plumbing Equipment & Specialties
Plaster/solids interceptor 1 EACH 1,363.62 1,364

Subtotal:  Plumbing Equipment & Specialties $1,364

22400 Domestic Water, Waste & Vent, & Storm Drainage Piping
Domestic water pipe, fittings, and supports, 3/4" type L copper - allowance 50 LNFT 22.54 1,127

Pipe insulation, 3/4" domestic water piping - allowance 50 LNFT 6.70 335

Sanitary/waste pipe, fittings, and supports, CI no-hub, AG, 2" - allowance 10 LNFT 41.94 419

Vent pipe, fittings, and supports, CI no-hub, AG, 2" - allowance 30 LNFT 41.94 1,258

Tie new domestic water piping into existing 2 EACH 577.24 1,154

Tie new sanitary/waste piping into existing 1 EACH 609.05 609

Tie new vent piping into existing 1 EACH 507.24 507

Pipe and valve tagging 50 LNFT 0.92 46

System pressure testing, water pipe chlorination, and pipe flushing - domestic 
plumbing

1 LSUM 1,963.44 1,963

Subtotal:  Domestic Water, Waste & Vent, & Storm Drainage Piping $7,419

$10,360TOTAL:  PLUMBING

23000 HEATING VENTILATION & AIR CONDITIONING
23100 Selective Demolition

Remove existing HVAC distribution to facilitate renovation 1,195 SQFT 0.68 810

Subtotal:  Selective Demolition $810

23200 Ventilation & Exhaust
Reheat/booster coils 2 EACH 519.46 1,039

Reheat coil connections, valves, fittings, and insulation 2 EACH 859.05 1,718

Galvanized steel duct & insulation - allowance 1,195 SQFT 9.21 11,002

Registers, grilles and diffusers - allowance 5 EACH 93.89 469

Subtotal:  Ventilation & Exhaust $14,228

23400 Heating & Ventilating Terminals
Fintube radiators, HW - allowance 10 LNFT 60.45 605

Provide new thermostatic controls for fintube - allowance 1 EACH 463.62 464

Subtotal:  Heating & Ventilating Terminals $1,068

23600 Temperature Controls
DDC controls - reheat/booster coils 2 EACH 1,000.00 2,000

Thermostats/temperature sensors 2 EACH 400.00 800

Programming, testing, and training 1 LSUM 800.00 800

Subtotal:  Temperature Controls $3,600

23700 Testing, Balancing, & Commissioning
Testing and balancing 1 LSUM 1,500.00 1,500

HVAC system commissioning 1 LSUM 500.00 500

Subtotal:  Testing, Balancing, & Commissioning $2,000
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TOTAL COSTUNIT COSTUMQTYDESCRIPTION

$21,706TOTAL:  HEATING VENTILATION & AIR CONDITIONING

26000 ELECTRICAL
26100 Selective Demolition

Selective demolition and removal 1 EACH 1,200.00 1,200

Subtotal:  Selective Demolition $1,200

26500 Lighting
Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Suspended linear LED

12 EACH 438.99 5,268

Lighting control system 1 LSUM 800.00 800

Electric metallic tubing, 3/4" diameter, to 15' high, including fittings and supports 1 LSUM 4,200.00 4,200

Subtotal:  Lighting $10,268

26600 Branch Power Distribution & Devices
Duplex receptacle, backbox, grounded, 120 volt, 20 amp 20 EACH 89.29 1,786

Cable reel, with receptacle 120 V, 20 A & 3#12 cable, 6 EACH 1,028.98 6,174

Fixed equipment connection wall mounted 3 EACH 96.99 291

Branch wiring installation 600 V, including 3/4" EMT conduit and THWN wire, 20A 1 LSUM 7,500.00 7,500

Subtotal:  Branch Power Distribution & Devices $15,751

$27,219TOTAL:  ELECTRICAL

27000 COMMUNICATIONS
27200 Tele/Data Systems

Telecommunication/data/Television system upgrades - allowance 1 LSUM 5,000.00 5,000

Subtotal:  Tele/Data Systems $5,000

27600 Audio/Visual & Television System
Audio/Visual system rough in allowance 1 LSUM 500.00 500

Subtotal:  Audio/Visual & Television System $500

$5,500TOTAL:  COMMUNICATIONS

28000 ELECTRONIC SAFETY & SECURITY
28200 Fire Alarm Systems

Fire alarm system upgrades per new layout - allowance 1 EACH 1,500.00 1,500

Subtotal:  Fire Alarm Systems $1,500

$1,500TOTAL:  ELECTRONIC SAFETY & SECURITY

TOTAL:  BUILD MAKERSPACE $188,993
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COMPLETE RENOVATION
02000 EXISTING CONDITIONS

02100 Selective Demolition
Remove ceiling system 4,334 SQFT 0.46 1,980

Remove flooring 10,485 SQFT 1.08 11,332

Remove wall paper 908 SQFT 1.09 987

Subtotal:  Selective Demolition $14,299

02800 Temporary Construction
Temporary partitions, infection control 932 SQFT 8.59 8,003

Temporary door, frame & hardware 2 EACH 1,446.35 2,893

Remove temporary partitions, infection control 932 SQFT 1.74 1,618

Remove temporary door, frame & hardware 2 EACH 114.54 229

Subtotal:  Temporary Construction $12,742

$27,041TOTAL:  EXISTING CONDITIONS

03000 CONCRETE
03400 Cementitious Decks

Prep existing flooring for new finish 10,485 SQFT 1.36 14,295

Subtotal:  Cementitious Decks $14,295

$14,295TOTAL:  CONCRETE

06000 WOODS, PLASTICS & COMPOSITES
06300 Millwork

P-lam base cabinets and p-lam countertops 15 LNFT 324.39 4,866

P-lam countertop on wall bracket 19 LNFT 115.58 2,196

Custom p-lam display case w/ adjustable glass shelving and integrated LED lights 12 LNFT 484.33 5,812

Subtotal:  Millwork $12,874

06900 Miscellaneous Woods, Plastics & Composites
Miscellaneous wood blocking & rough carpentry 1 LSUM 869.52 870

Subtotal:  Miscellaneous Woods, Plastics & Composites $870

$13,743TOTAL:  WOODS, PLASTICS & COMPOSITES

07000 THERMAL & MOISTURE PROTECTION
07800 Caulking & Sealants

Miscellaneous caulking & sealants 1 LSUM 719.52 720

Subtotal:  Caulking & Sealants $720

$720TOTAL:  THERMAL & MOISTURE PROTECTION

08000 OPENINGS
08400 Interior Doors, Frames, & Hardware

WD door, 3'-0" x 7'-0" 6 EACH 483.69 2,902

Sliding glass door, (2) 8'-0" x 10'-0" 1 EACH 14,678.08 14,678

Hardware set, single 6 EACH 667.38 4,004

Subtotal:  Interior Doors, Frames, & Hardware $21,585
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08500 Interior Glazing
Interior storefront 1,063 SQFT 64.07 68,103

Subtotal:  Interior Glazing $68,103

$89,688TOTAL:  OPENINGS

09000 FINISHES
09100 Plaster & Gypsum Board

Gypboard partition; 3 5/8" metal studs, (1) 5/8" gypboard each side, 3" batt 
insulation

1,351 SQFT 9.39 12,683

Gypboard partition; 3 5/8" metal studs, (1) 5/8" gypboard one side, 3" batt 
insulation

858 SQFT 7.18 6,162

Gypboard ceiling 459 SQFT 6.58 3,018

Gypboard soffit 506 SQFT 12.53 6,339

Subtotal:  Plaster & Gypsum Board $28,202

09200 Floor Finishes
Rubber base 910 LNFT 1.94 1,764

Carpet tile ($25/SY material allowance per narrative) 9,907 SQFT 3.95 39,159

Cork flooring 578 SQFT 12.04 6,958

Subtotal:  Floor Finishes $47,882

09300 Wall Finishes
Art wall hanging system 263 SQFT 4.62 1,216

Vinyl wall covering (OFCI) 258 SQFT 1.62 419

Acoustical wall panels 341 SQFT 12.36 4,213

Subtotal:  Wall Finishes $5,849

09400 Ceiling Finishes
ACT system, 2'-0" x 2'-0" 3,805 SQFT 4.94 18,799

Subtotal:  Ceiling Finishes $18,799

09600 Paints & Coatings
Paint walls 9,964 SQFT 0.73 7,276

Paint ceiling/soffit 965 SQFT 0.90 867

Subtotal:  Paints & Coatings $8,143

$108,874TOTAL:  FINISHES

10000 SPECIALTIES
10200 Signage

Interior signage - quantity allowance 20 EACH 109.85 2,197

Subtotal:  Signage $2,197

$2,197TOTAL:  SPECIALTIES

12000 FURNISHINGS
12100 Window Treatment

Window shades, manual 184 SQFT 9.47 1,742

Subtotal:  Window Treatment $1,742

$1,742TOTAL:  FURNISHINGS
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23000 HEATING VENTILATION & AIR CONDITIONING
23100 Selective Demolition

Remove existing HVAC distribution to facilitate renovation 10,667 SQFT 0.68 7,231

Subtotal:  Selective Demolition $7,231

23200 Ventilation & Exhaust
Reheat/booster coils 7 EACH 519.46 3,636

Reheat coil connections, valves, fittings, and insulation 7 EACH 859.05 6,013

Galvanized steel duct & insulation - allowance 10,667 SQFT 9.21 98,204

Registers, grilles and diffusers - allowance 45 EACH 93.89 4,225

Subtotal:  Ventilation & Exhaust $112,078

23400 Heating & Ventilating Terminals
Fintube radiators, HW - allowance 70 LNFT 60.45 4,232

Provide new thermostatic controls for fintube - allowance 4 EACH 463.62 1,854

Subtotal:  Heating & Ventilating Terminals $6,086

23600 Temperature Controls
DDC controls - reheat/booster coils 7 EACH 1,000.00 7,000

Thermostats/temperature sensors 7 EACH 400.00 2,800

Interface with existing building BAS-DDC system 1 LSUM 5,000.00 5,000

Programming, testing, and training 1 LSUM 1,700.00 1,700

Subtotal:  Temperature Controls $16,500

23700 Testing, Balancing, & Commissioning
Testing and balancing 1 LSUM 3,500.00 3,500

HVAC system commissioning 1 LSUM 1,500.00 1,500

Subtotal:  Testing, Balancing, & Commissioning $5,000

$146,896TOTAL:  HEATING VENTILATION & AIR CONDITIONING

26000 ELECTRICAL
26100 Selective Demolition

Selective demolition and removal 1 EACH 5,200.00 5,200

Subtotal:  Selective Demolition $5,200

26200 Main Power Distribution
Rework/Upgrade/Relabel existing panelboards 1 LSUM 1,115.92 1,116

Subtotal:  Main Power Distribution $1,116

26500 Lighting
Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Suspended linear LED

40 EACH 438.99 17,560

Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Decorative hanging lights

4 EACH 1,392.48 5,570

Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Decorative hanging lights

5 EACH 653.98 3,270

Lighting control system 1 LSUM 10,800.00 10,800

Electric metallic tubing, 3/4" diameter, to 15' high, including fittings and supports 1 LSUM 12,000.00 12,000

Subtotal:  Lighting $49,199

26600 Branch Power Distribution & Devices
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Duplex receptacle, backbox, grounded, 120 volt, 20 amp 25 EACH 89.29 2,232

Duplex receptacle, grounded, 120 volt, 20 amp - poke thru 2 EACH 267.40 535

Floor box 9 EACH 343.98 3,096

Modular power distribution system 100 LNFT 15.52 1,552

Coring floor structure at new floor outlets 2 EACH 225.97 452

Power special purpose receptacles 220V 1 EACH 153.79 154

Fixed equipment connection wall mounted 10 EACH 96.99 970

Branch wiring installation 600 V, including 3/4" EMT conduit and THWN wire, 20A 1 LSUM 16,300.00 16,300

Subtotal:  Branch Power Distribution & Devices $25,290

$80,806TOTAL:  ELECTRICAL

27000 COMMUNICATIONS
27200 Tele/Data Systems

Telecommunication/data/Television system upgrades - allowance 1 LSUM 25,000.00 25,000

Subtotal:  Tele/Data Systems $25,000

27600 Audio/Visual & Television System
Audio/Visual system rough in allowance 1 LSUM 2,500.00 2,500

Subtotal:  Audio/Visual & Television System $2,500

$27,500TOTAL:  COMMUNICATIONS

28000 ELECTRONIC SAFETY & SECURITY
28200 Fire Alarm Systems

Fire alarm system upgrades per new layout - allowance 1 EACH 7,000.00 7,000

Subtotal:  Fire Alarm Systems $7,000

$7,000TOTAL:  ELECTRONIC SAFETY & SECURITY

TOTAL:  COMPLETE RENOVATION $520,502

$804,508TOTAL:   BASE BID
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ALTERNATE #1: ELIMINATE REMOVAL OF WOOD 
GRID & REPLACEMENT OF LIGHTING AT SKYLIGHT
REPAIR SKYLIGHT

02000 EXISTING CONDITIONS
02100 Selective Demolition

Remove wood ceiling grid, at skylight -1,120 SQFT 3.25 -3,645

Subtotal:  Selective Demolition )($3,645

)($3,645TOTAL:  EXISTING CONDITIONS

05000 METALS
05400 Metal Fabrications

Premium for install aluminum gutter at skylight around wood grid 136 LNFT 9.85 1,339

Subtotal:  Metal Fabrications $1,339

$1,339TOTAL:  METALS

09000 FINISHES
09600 Paints & Coatings

Premium for paint walls/soffits at skylight around wood grid 543 SQFT 0.81 442

Subtotal:  Paints & Coatings $442

$442TOTAL:  FINISHES

26000 ELECTRICAL
26100 Selective Demolition

Selective demolition and removal -1 EACH 1,441.84 -1,442

Subtotal:  Selective Demolition )($1,442

26500 Lighting
Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Perimeter LED lights

-150 LNFT 175.82 -26,373

Light fixture, interior, including lamps, mounting hardware and connections - 
Type - Decorative fixtures at skylight

-1 LSUM 32,699.00 -32,699

Electric metallic tubing, 3/4" diameter, to 15' high, including fittings and supports -1 LSUM 4,309.70 -4,310

Subtotal:  Lighting )($63,382

)($64,824TOTAL:  ELECTRICAL

TOTAL:  REPAIR SKYLIGHT )($66,688

)($66,688TOTAL:   ALTERNATE #1: ELIMINATE REMOVAL OF WOOD GRID & REPLACEMENT OF 
LIGHTING AT SKYLIGHT
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ALTERNATE #2: POKE-THRU FLOOR BOXES IN LIEU 
OF UNDER CARPET SYSTEM
COMPLETE RENOVATION

26000 ELECTRICAL
26600 Branch Power Distribution & Devices

Duplex receptacle, grounded, 120 volt, 20 amp - poke thru 9 EACH 267.40 2,407

Floor box -9 EACH 343.98 -3,096

Modular power distribution system -100 LNFT 15.52 -1,552

Coring floor structure at new floor outlets 9 EACH 225.97 2,034

Branch wiring installation 600 V, including 3/4" EMT conduit and THWN wire, 20A 1 LSUM 4,271.64 4,272

Subtotal:  Branch Power Distribution & Devices $4,064

$4,064TOTAL:  ELECTRICAL

TOTAL:  COMPLETE RENOVATION $4,064

$4,064TOTAL:   ALTERNATE #2: POKE-THRU FLOOR BOXES IN LIEU OF UNDER CARPET SYSTEM
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MEETING NOTES | Workshop 1 

McMillan Memorial Library | Wisconsin Rapids, WI 

Engberg Anderson Project No. 182990 

 

DATE & TIME January 23, 2018      

LOCATION McMillan Memorial Library 

PRESENT: McMillan ML Staff  

 
Wisconsin Rapids Community 

McMillan ML Board 
  

 
Engberg Anderson Architects 

 
  

   

Item Description 

1 
STAFF PRESENTATION at 10:00am: 

Engberg Anderson started each workshop with a brief presentation covering library trends and a few 

types of spaces within contemporary libraries. The current state of the McMillan Memorial Library 

was discussed through the lens of the results of the community survey that was conducted.   The 

results indicated the following needs: 

• Small group meeting space catering to a variety of different activities (1-6 and 6-12 person 

spaces) 

• Separation of quiet and louder, more active spaces 

• More visible maker space to library patrons 

 

After the presentation, the group discussed current aspects of the library using the categories keep, 

toss and create which were defined as follows with comments in the following section; 

 

Keep | Toss | Create:   

a. KEEP: Skylight, access to natural daylight, semi-private computer experience, current 

number of wired computers 

b. TOSS:  Spinners, single user study carrels  

c. CREATE:  New information desk, floor outlets, puzzle table, flexible seating options 
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2 COMMUNITY PRESENTATION at 12:00 pm: 

Upon arrival to the presentation, community members were encouraged to participate in the 

“Comfortable or Not” activity.  Library visitors were asked to place yellow and blue dots onto an 

existing floor plan of the Adult Room indicating their least favorite spot (yellow) and favorite spot 

(blue) within the space.  The results indicated that locations adjacent windows and natural light are 

preferred while inflexible work areas without access to power were not preferred.  

Keep | Toss | Create:   

a. KEEP: Skylight, access to natural daylight, semi-private living room-like experience, 

open concept/transparency, resources at entry (smiling face & catalogs) 

b. TOSS:  Hidden art (make visible), print collection, rigid wired computer experience, 

c. CREATE:  Access to outlets, robust wifi access, 

 

 

3 LIBRARY BOARD PRESENTATION at 4:00 Pm: 

 

As many of the Board Members were present during the previous presentations, Engberg Anderson 

reviewed the results of the Keep, Toss, Create Activity and facilitated further discussion about library 

needs that should be addressed as part of the project.   

 

• Acoustic strategies to mitigate sound transmission from children’s area to adult room 

• Divisible meeting room concepts 

• Flexible 8-10-person training room with access to laptops 

• Lower shelving to optimize access to natural daylight 

• Office space adjacent to and associated with the new maker space 

 

 

 

These meeting minutes constitute the author's understanding of the issues discussed and the decisions reached. 

Please contact the undersigned with any additions, deletions or changes. 

Prepared by 

Alex Ramsey, AIA 

Partner 
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MEETING NOTES | Workshop 2 

McMillan Memorial Library | Wisconsin Rapids, WI 

Engberg Anderson Project No. 182990 

 

DATE & TIME February 13, 2018      

LOCATION McMillan Memorial Library 

PRESENT: McMillan ML Staff  

 
Wisconsin Rapids Community 

McMillan ML Board 
  

 
Engberg Anderson Architects 

 
  

   

Item Description 

1 
STAFF PRESENTATION at 10:00am: 

Engberg Anderson began with a brief Inventory analysis of the current state of the McMillan 

Memorial Library followed by an overview of the findings during the “Comfortable or Not” activity 

from Workshop 1.  The results of this activity and Workshop 1 determined that there are several 

priorities in the Adult Room. 

• Access to natural daylight (skylight and windows) 

• Access to technology (Semi-private workstations, robust power and wifi) 

• Welcoming staff 

• Open concept 

• Living room ambiance 

• Comfortable seating options 

• Acoustic diversity 

 

Engberg Anderson continued with a comparison of existing spaces within the Library with 

contemporary library concepts & precedents that we seek to implement into the existing space 

before reviewing (4) schematic layouts of the future Adult Room.  Staff comments for each option are 

as follows: 

 

OPTION A: 

• Quiet Corner location is not conducive for staff visibility (technological solutions may be 

appropriate for surveillance to preserve acoustic conditions) 

• More visible display associated with Makerspace 

• Provide a staff desk with locking capabilities or staff office associated with Makerspace 

• Visibility from Circulation desk to Makerspace is important 

• Green screen will not be part of the Makerspace (to remain in lower level) 

• Modify CD and DVD collection to improve visibility to meeting room 

• Study room off of larger meeting room are successful 
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• Undulating openings between stacks in Fiction were appreciated 

• Quiet corner allows for flexibility to enclose it at some point in the future if desired 

 

OPTION B: 

• Flip bags area and Makerspace office 

• Need for greater proximity between Circ desk, computer stations, and lobby 

• Desire for a sitting/waiting space in lobby (pull Circ desk into Adult Room) 

• Desire for Iconography to be used for signage & wayfinding 

 

OPTION C: 

• Concern regarding glare at computer stations under skylight 

• Desire for Local History to be placed in quiet room 

• Desire for more table space than chairs in quiet room 

 

OPTION D: 

• Social Space adjacent to Maker Space desired (“getting feet wet” concept) 

• Achieve appropriate balance of glazing & whiteboard/pin-up space in Makerspace 

• Preference toward larger Makerspace as shown in this option 

 

GENERAL COMMENTS/DISCUSSION: 

• Potential for Staff Room on plan north side of restrooms to become a future meeting room 

• Desire for additional computer figuration options to create the illusion of privacy 

• Use of existing building features for signage/display (i.e. wall area behind existing Circ desk) 

• Movable display elements 

• Mop sink required within Makerspace 

 

2 COMMUNITY PRESENTATION at 12:00 pm: 

Engberg Anderson began with a brief Inventory analysis of the current state of the McMillan 

Memorial Library followed by an overview of the findings during the “Comfortable or Not” activity 

from Workshop 1.   Existing spaces within the Library were analyzed and compared to contemporary 

library concepts & precedents.  The (4) Schematic layout options for the Adult Room were presented 

and the community members present filled out Option Scoring Matrices as a means to explain what 

criteria are important to them and how successfully each option meet those criteria.   

 

GENERAL COMMENTS/DISCUSSION: 

• Desire for slimmer Non-Fiction collection 

• Room for virtual reality space? (looking ahead and planning for future library trends) 

• Balance of access to Natural light & material preservation? 

• Acoustics and Makerspace 

• Less acoustic concern regarding open Quiet Corner  

• Desire for a minimum of (4) study/meeting rooms 

• Comfort and security for all users, especially within the Makerspace 
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3 LIBRARY BOARD PRESENTATION at 4:00 Pm: 

Engberg Anderson began with a brief Inventory analysis of the current state of the McMillan 

Memorial Library followed by an overview of the findings during the “Comfortable or Not” activity 

from Workshop 1.   Existing spaces within the Library were analyzed and compared to contemporary 

library concepts & precedents.  The data collected from the Community’s Option Scoring Matrices 

was compiled and presented.  Program, flexibility and access to natural daylight were found to be 

most important to the community while technology, collections, and seating are of lesser importance.   

The (4) Schematic layout options for the Adult Room were presented and discussed. 

Feedback from the Community meeting showed greatest preference toward the layout of Option A 

but with preference toward a larger Makerspace as shown in Option D.  Data for how Option A scored 

for each of the 11 Design criteria was collected and presented.  Results were favorable for how well 

Option A met the design criteria.  The most important criteria, as determined by the community, were 

among the highest scoring criteria (Program, Flexibility, Access to Natural Light).   

 

GENERAL COMMENTS/DISCUSSION: 

• Consideration for how to effectively add future meeting & study rooms 

• Importance of proximity & visibility of Children’s Circ desk and Adult Circ desk 

• NF DVDs & Magazines to potentially move down to commons room should space allow 

• EAA to conduct Skylight Visual Inspection once snow melts (to assess if damage is due to leak 

or condensation) 

o Gypsum repair & circulating fans may be required  

• Costs to repair skylight and replace carpet will be included in March 1, 2019 Capital Campaign  

 

 

These meeting minutes constitute the author's understanding of the issues discussed and the decisions reached. 

Please contact the undersigned with any additions, deletions or changes. 

Prepared by 

Alex Ramsey, AIA 

Partner 
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Item Description 

1 
STAFF PRESENTATION at 10:00am: 

Engberg Anderson began with a brief Inventory analysis of the current state of the McMillan 

Memorial Library followed by an overview of the findings during the “Comfortable or Not” activity 

from Workshop 1.  The results of this activity and Workshop 1 determined that there are several 

priorities in the Adult Room. 

Feedback from the Community meeting showed greatest preference toward the layout of Option A 

but with preference toward a larger Makerspace as shown in Option D.  Data for how Option A scored 

for each of the 11 Design criteria was collected and presented.  Results were favorable for how well 

Option A met the design criteria.  The most important criteria, as determined by the community, were 

among the highest scoring criteria (Program, Flexibility, Access to Natural Light).   

Engberg Anderson presented the refined Concept Plan and renderings space by space and facilitated 

discussion with the staff.   

WELCOME AREA: 

• Maintain existing portraits in lobby space 

• Double “L” shaped desk configuration may be more effectively utilized by staff allowing for a 

mix of standing and seated work space 

• Welcome desk will be modular flexible furniture pieces 

• Desire for privacy behind staff at fritted glass wall 

 

MAKER SPACE: 

• Provide space for floor standing equipment along plan east side of maker space-modify 

glazing and remove raised counter area 

• Existing ductwork within space & ventilation considerations were discussed- using existing 

restroom shaft venting is one viable option 

• Potential for stand-alone air purifier within makerspace  

• Provide new counter area in front of Ideas Lounge glazing 



 

Page 2 

Item Description 

• Eliminate small window within recording studio 

• Integrate new Maker art piece into updated rendering 

 

STUDY ROOMS: 

• Mirror group study rooms and individual study rooms to create greater separation between 

group study room users and quiet corner users 

• Show additional chairs in large meeting room for when tables are configured for a seminar 

layout 

• Desired cost estimate: operable partitional wall with high STC rating & associated steel for 

mounting 

• Expand large meeting room to eliminate wall termination into existing mullion 

o Adjust fiction collection layout to allow for expansion 

• EA will provide an estimate for all new furniture throughout Adult Room 

 

Engberg Anderson concluded the presentation outlining an Implementation Plan detailing sequencing 

and potential phasing for the proposed renovations. 

 

2 COMMUNITY PRESENTATION at 12:00 pm: 

Engberg Anderson recognized the Library’s achievement as a Finalist for the 2019 National Medal for 

Museum & Library Service.  Prior to the presentation, all attendees briefly introduced themselves 

indicating great representation of library users, staff, board members, and leaders within the local 

community that attended.  Engberg Anderson provided a brief overview of the previous workshops 

and how they informed the development of the current concept plan and conceptual renderings 

discussed. 

GENERAL COMMENTS/DISCUSSION: 

• It would be helpful to view a side by side comparison of the existing Adult Room beside the 

proposed new Adult Room for Workshop 4 

• Signage for wayfinding, especially to the McCourt room, would be helpful for library users 

• Adjustable height tables within the Maker Space would provide a greater degree of 

accessibility to all users 

• Overall excitement for proposed renovations and the impact that it will have on staff and 

library users 

 

3 LIBRARY BOARD PRESENTATION at 4:00 Pm: 

Engberg Anderson presented a brief overview of the role that the previous workshops played in the 

development of the project leading up to this meeting.   Walking through the proposed renovations 

space by space utilizing precedent images, the updated floor plan, and concept renderings facilitated 

thoughtful discussion with the Board members.  Engberg Anderson facilitated discussion regarding 

desired color schemes and pattern types to be applied throughout the new Adult Room.  Updated 

renderings will reflect the Board’s desired colors and patterns for future marketing material use. 

  

WELCOME AREA: 

• Include existing portraits in revised lobby rendering 

• Existing wood wall can be replaced with gypsum board 
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• Considerations for utilizing existing 5-year old lobby carpet vs. replacing existing carpet with 

new to match adult room. 

• Uncertainty regarding accent carpet defining new seating area. 

• Revise Adult Staff Desk to include standing and seated work space. 

 

MAKER SPACE: 

• Show signage text as “MAKER SPACE” with official name TBD to reflect maker activities and 

symbolic connection to Wisconsin Rapids. 

• Cost & aesthetic value of polished concrete vs. epoxy flooring. 

• Introduction of non- orthogonal geometric design elements vs. adherence to orthogonal grid. 

• Origami wall graphic thoughtfully indicative of “making” and Wisconsin Rapids paper 

manufacturing history. 

 

COLOR SCHEMES & PATTERN OPTIONS: 

• Preference toward sophisticated color schemes that complement the Children’s Room and 

Lower Commons area palettes. 

o Cherry color scheme 

o Beach color scheme 

• Consider connection to Library standard graphic design color scheme. 

• Preference toward origami, organic, linear and digital patterns in lieu of alphabet patterns. 

• Historic photographs as graphics applied to glazing. 

 

GENERAL COMMENTS/ DISCUSSION: 

• Need for cameras at quiet corner and seating area adjacent fantasy collection for staff 

oversight. 

• New art wall can be removed and replaced with double faced shelving to provide separation 

from existing restrooms. 

• Accent flooring opportunity under skylight to be considered. 

• Skylight repair & lighting renovation cost will be broken out separate from the rest of the 

project scope. 

• Workshop #4 Community Meeting tentatively scheduled for 4/10/2019 @ 5:30pm to allow for 

greater community participation. 

 

 

These meeting minutes constitute the author's understanding of the issues discussed and the decisions reached. 

Please contact the undersigned with any additions, deletions or changes. 

Prepared by 

Alex Ramsey, AIA 

Partner 

 
 

 

 

 


