

# **REQUEST FOR PROPOSALS**

for

Water System and Wastewater System Improvement Engineering Services

> City of La Pine 16345 Sixth Street PO Box 2460 La Pine, OR 97739 541-536-1432

Submittal Deadline: 5:00 p.m. Monday, November 20, 2017.

# **CITY OF LA PINE**

# Proposal Advertisement Request for Proposals

Water System and Wastewater System Improvement Engineering Services

NOTICE IS HEREBY GIVEN that the City of La Pine ("City") is requesting sealed proposals from qualified firms or individuals to provide engineering services for design and construction management concerning City's water system improvements and wastewater system expansion and improvements. City's water system improvements include construction of a new basalt well, pump station, 500,000-gallon water storage reservoir, 16-inch transmission line, and new distribution system piping improvements. City's wastewater system improvements include construction of a new storage lagoon, a new 210-acre pivot irrigation disposal facility, miscellaneous wastewater treatment facility upgrades, and new collection system piping improvements. City is seeking qualified firms or individuals to provide professional engineering services, including, without limitation, (a) preliminary and design engineering, including plans and specifications, for certain water system and wastewater system improvements, and (b) complete construction management services for the project.

Interested parties may obtain a copy of the Request for Proposals (the "RFP") (and related documents) by downloading a copy from City's website at <a href="www.lapineoregon.gov">www.lapineoregon.gov</a> or at the Premier Builders Exchange website at <a href="www.premierbx.com">www.premierbx.com</a>. Interested parties may receive a hard copy of the RFP (and related documents) at La Pine City Hall at 16345 Sixth Street, La Pine, Oregon 97739.

All proposals must be sealed in an opaque envelope or package and must be submitted to City Manager Cory Misley by mail or hand delivery at PO Box 2460, La Pine, OR 97739 or at City Hall, 16345 Sixth Street, La Pine, Oregon 97739 by **5:00 p.m., Monday, November 20, 2017**. Proposals will be opened and the names of the submitting proposers read at 9:00 a.m., Tuesday, November 21, 2017. (Contents of proposals submitted will not be available for review until after City has executed a contract.) City will not consider any proposal received after the stated date and time, that is incomplete, and/or that is not submitted in the proper manner and format. Proposals must be clearly marked "Water System and Wastewater System Improvement Engineering Services."

### **CITY OF LA PINE**

Request for Proposals

Water System and Wastewater System Improvement Engineering Services

### **OVERVIEW**

City of La Pine ("City") is located on Highway 97 approximately 30 miles south of Bend, Oregon. The purpose of this Request for Proposals ("RFP") is to select a consultant to provide engineering services for City concerning certain water system and wastewater system improvements. The selected firm or consultant will report directly to the city manager and/or his or her designee.

### **GENERAL BACKGROUND INFORMATION**

# A. <u>Project</u>.

- 1. In 2015, City completed a Water System Study Update ("WSSU") and a Wastewater System Study Update ("WWSSU"). A number of needed improvements were identified in the WSSU and WWSSU for City's water and wastewater systems. The improvements are required to provide additional capacity for City's projected twenty-year growth, as well as the extension of both systems into the Cagle and Glenwood Acres neighborhoods. City estimates that approximately 275 additional service connections will be added in these neighborhoods.
- 2. City's water system consists of two basalt wells, a 1,200,000-gallon water storage reservoir, and distribution system piping. City also owns and operates a second 250,000-gallon reservoir and booster pump station, which are reserved for emergency use. The 2015 WSSU identified certain needed water system improvements including construction of a new basalt well, pump station, 500,000-gallon water storage reservoir, 16-inch transmission line, and new distribution system piping improvements (collectively, the "Water System Improvements").
- 3. City's wastewater system is a septic tank effluent gravity ("STEG") system. Each connection within the system has a septic tank that retains solids, while the effluent flows to a gravity collection system. The collection system includes gravity and pressurized collection piping and five lift stations. The effluent is eventually pumped to City's wastewater treatment facility ("WWTF"), which includes a three-cell partially aerated facultative lagoon system. The treated wastewater is then stored and land-applied via a 75-acre irrigation pivot. The 2015 WWSSU identified certain needed wastewater system improvements including construction of a new storage lagoon, a new 210-acre pivot irrigation disposal facility, miscellaneous WWTF upgrades, and new collection system piping improvements (collectively, the "Wastewater System Improvements").

- 4. For purposes of this RFP, the term "Project" means the Water System Improvements and Wastewater System Improvements, individually and collectively. Copies of the water system and wastewater system master plans, WSSU, and WWSSU may be obtained on City's website and/or at City Hall.
- B. <u>Estimated Project Cost</u>. The Project is estimated to cost approximately \$25,000,000.00.
- C. <u>Estimated Time Period</u>. Construction work on the Project is estimated to begin in the spring of 2019 and to be completed in the spring of 2021. The estimated time period in which the Services (as defined below) will be performed will begin in the fall of 2017 and end in the spring of 2021. Notwithstanding the immediately preceding sentence, the preliminary engineering and design services concerning the Wastewater System Improvements will commence in the fall of 2017 and will be completed on or before March 16, 2019.

## **SCOPE OF SERVICES**

The scope of services to be performed by the consultant pursuant to this RFP include, without limitation, the following engineering services concerning the Project (collectively, the "Services"):

# A. <u>Preliminary Engineering</u>

- Complete easement and land acquisition.
- Complete environmental and archaeological investigations and reports.
- Assist with permit acquisition.

### B. <u>Design Engineering</u>

- Complete design topographical surveys.
- Preparation of draft and final engineering design documents including plans, specifications, contract documents, and cost estimates.
- Submit final design plans, specifications, and other documents to City and applicable agencies for review and approval.
- Prepare all permit and approval applications for the project as required, including, without limitation, all applicable 1200-C, Oregon Department of Transportation, and/or Deschutes County permits.

# C. Construction Engineering

- Complete advertisement for bids.
- Attend a pre-bid conference, respond to technical questions from potential bidders, and issue addenda, as required.

- Assist in bid opening, provide recommendations to the City Council for bid award, and assist in contract development.
- Attend a pre-construction meeting(s).
- Provide engineering support during construction including submittal reviews,
   contract administration, applications for payment, change order preparation, etc.
- Review the selected contractor's progress payment requests and certify that amounts/quantities claimed accurately reflect work performed and materials supplied during the payment period.
- Provide services related to change orders such as preparation of change order proposal description and justification documentation, assistance with negotiation of change orders with contractor, making recommendations to City regarding any change orders, and processing the formal change order documents.
- Provide construction observation as provided in consultant's contract.
- Complete contract closeout process including substantial completion walk-through, development of a "punch list," final completion walk-through, and recommendation for final payment.
- Advise City and the contractor of the dates for any warranty periods established in contract documents.
- Maintain files and document tracking system throughout the entire project.
- Coordinate with the contractor and City for final testing and startup of facilities.
- Prepare and submit to City as-built drawings upon completion of construction.
- D. <u>Other Items</u>. It is anticipated that other Project-related tasks could arise during the preliminary engineering and/or design engineering phases. These tasks may include, without limitation, geotechnical explorations, conditional use permits, site specific reports, and other evaluations. City's public works director will perform the role of project manager (the "Project Manager"). The Project Manager will work closely with the consultant team and answer questions, make decisions, provide guidance, and assist in coordination as needed. All available information City has will be available to the consultant team selected to perform the Services. Information may include, without limitation, tax maps, aerial photos, and as-built drawings.

# **FUNDING SOURCES**

Funding sources for the Project include, without limitation, USDA Rural Development, Clean Water State Revolving Fund, Oregon Business Development Department – Infrastructure Finance Authority Community Development Block Grant Program ("IFA CDBG Program"), Safe Drinking Water Revolving Loan Fund ("SDWRLF"), and City. City intends to enter into one or more contracts with the selected consultant concerning certain portions of the Services funded in whole or in part by the sources identified below. Those portions of the Services so identified will be performed subject to and in accordance with applicable requirements of the funding sources.

USDA Rural Development. USDA Rural Development funds will be used in

connection with the completion of both the Wastewater System Improvements and Water System Improvements. USDA Rural Development funds will be used for construction/construction management engineering services related to both the Wastewater System Improvements and Water System Improvements. For this portion of the Services, USDA Rural Development requires that the selected consultant obtain and use Engineers Joint Contract Documents Committee ("EJCDC") No. E-500, 2014 Edition, as modified by certain USDA required provisions and the modifications as show in <a href="Exhibit A">Exhibit A</a>. An unmodified version of the EJCDC No. E-500, 2014 Edition, may be downloaded at: <a href="https://www.ejcdc.org/product/e-500-2014-standard-form-agreement-between-owner-engineer-for-professional-services-2014-2/">https://www.ejcdc.org/product/e-500-2014-standard-form-agreement-between-owner-engineer-for-professional-services-2014-2/</a>. The selected engineering firm will be required, at the engineer's cost and expense, to obtain and use EJCDC documents, including, without limitation, EJCDC No. E-500, 2014 Edition, and such documents necessary for the procurement of the construction services for the Project.

- 2. <u>IFA CDBG Program</u>. Community Development Block Grant ("CDBG") funds will be used for the preliminary engineering and design services related to the Wastewater System Improvements. No CDBG funds will be used for any portion of the Services concerning the Water System Improvements, or for construction engineering services concerning the Wastewater System Improvements. City and the selected consultant will enter into a contract concerning the portion of the Services funded by CDBG funds. Such services will be performed subject to and in accordance with all applicable requirements including, without limitation, those contract clauses attached hereto as <u>Exhibit B</u>.
- 3. <u>Safe Drinking Water Revolving Loan Fund</u>. SDWRLF funds will be used for construction management services related to the Water System Improvements. Such services will be performed subject to and in accordance with all applicable requirements including, without limitation, those contract clauses attached hereto as <u>Exhibit C</u>.

### **EVALUATION CRITERIA**

The qualification-based selection process will be administered in accordance with the authority and procedures in ORS 279C.100 – ORS 279C.125 and OAR Chapter 137, Division 48. Proposals submitted before the deadline will first be evaluated for compliance with the minimum required qualifications identified below. Proposals meeting these requirements will be forwarded to an evaluation committee that will independently score each proposal according to the scoring criteria listed below.

- A. <u>Minimum Required Qualifications</u>. Failure to comply with one or more of the following criteria will result in rejection of the proposal:
- 1. At least one (1) copy of the submittal proposal must bear an original signature on the introductory letter. A duly authorized representative empowered to bind the consultant must sign the proposal.
  - 2. The proposal must not include any cost sheets or fee-related information.

- 3. The proposal must demonstrate that the proposer (a) has all valid applicable Oregon licenses, including, without limitation, all applicable licenses to practice engineering in the State of Oregon and City, and (b) is in good standing with the Oregon State Board of Examiners for Engineering and Land Surveying.
- 4. The proposal must demonstrate the proposer's compliance with the insurance requirements identified in this RFP.
- 5. Each proposal must include a certificate of non-discrimination pursuant to ORS 279A.110, substantially in the form attached hereto as <u>Exhibit D</u>.
- B. <u>Scoring Criteria</u>. All proposals from qualified firms or consultants that meet the minimum required qualifications will be evaluated on the following criteria (a total of 100 points is available for the scoring criteria):
- 1. <u>Professional Qualifications of Project Team (20 points)</u>. Provide a firm overview and qualifications for providing the Services. List key team members who will be assigned to this project, their roles and responsibilities, and their qualifications and experience.
- 2. <u>Experience (20 points)</u>. Provide at least three (3) examples of services rendered on projects completed in the last five (5) years that best characterize and demonstrate the firm's experience providing services similar to the Services. Also, demonstrate the firm's experience within the framework and requirements of grant-funded projects, particularly CDBG.
- 3. <u>Method of Approach (20 points)</u>. Demonstrate a clear approach to completing the Services and proposed benchmarks for Project and Services completion.
- 4. <u>Availability; Familiarity with City's Systems (15 points)</u>. Demonstrate ability to provide responsive services to assist City during the Project, based on the amount and type of staff resources available in the Project vicinity to perform the Services. Also, include your team's past performance history with City.
- 5. <u>Understanding of Requested Services (15 points)</u>. Demonstrate a clear and concise understanding of the Services.
- 6. <u>References (10 points)</u>. Provide references and recommendations from at least five current or former clients. References should establish the firm's or consultant's demonstrated ability to successfully and reliably complete similar projects.
- C. The outcome of the independent evaluation may, in City's sole discretion, result in (a) notice to a proposer(s) of selection for tentative negotiation and possible award, or (b) further steps to gather more information for evaluation, which may include, without limitation, a notice of selection for interview at a later time and date.

### PROPOSAL SUBMISSION REQUIREMENTS

- A. <u>No Pre-Proposal Meeting</u>. City will not hold a pre-proposal meeting.
- B. <u>Submission</u>. Five (5) copies of the proposal must be received by 5:00 p.m., Pacific Time on Monday, November 20, 2017. The proposals will be opened and the names of the submitting proposers will read on Tuesday, November 21, 2017 at 9:00 a.m. (Contents of proposals submitted will not be available for review until after City has executed a contract.) At least one copy of the proposal must bear an original signature. A duly authorized representative empowered to bind the proposer must sign the proposal. All proposals must be sealed in an opaque envelope or package and must be delivered to City Manager Cory Misley by mail or hand delivery at PO Box 2460, La Pine, OR 97739 or at City Hall, 16345 Sixth Street, La Pine, Oregon 97739. Misdelivered, late, and/or faxed submittals will be considered nonresponsive.
- C. <u>Format for Proposals</u>. Please submit written proposals in compliance with the following page limitations (one page is considered to measure 8-1/2 x 11, with 11-point font size minimum):

Contents	Maximum Number of Pages
Introductory Letter	2
Professional Qualifications of Project Team	3
Experience	3
Method of Approach	3
Availability; Familiarity with City's Systems	3
Understanding of Requested Services	3
References	2
Total	19

The proposal should not exceed nineteen (19) pages, excluding the cover sheet, certificate of nondiscrimination, and any tabs or indexes.

D. <u>Introductory Letter</u>. The letter will name the person(s) authorized to represent the consultant in any negotiations and name of the person(s) authorized to sign any contract which may result. The letter will identify insurance coverage carried by the consultant. The letter will be signed by an authorized representative of the consultant. The consultant must carry the following types and minimum coverages of insurance: (a) professional liability Insurance with limits of not less than \$1,000,000.00 per occurrence, \$2,000,000.00 in the aggregate; (b) general liability insurance with limits of not less than \$1,000,000.00 per occurrence, \$2,000,000.00 in the aggregate; (c) workers' compensation insurance in form and amount sufficient to satisfy the requirements of applicable Oregon law; and (d) automobile liability insurance with limits of not less than \$1,000,000.00 per occurrence, \$2,000,000.00 per aggregate. Consultants who do not carry the required insurance may not be considered.

### **SELECTION PROCESS**

- A. Proposals that do not meet the minimum required qualifications will be rejected. Proposals meeting the minimum required qualifications will be evaluated by an evaluation committee based upon the scoring criteria identified in this RFP.
- B. City will appoint an evaluation committee of no fewer than three individuals to review, score, and rank each proposal. The evaluation committee may contact references provided in each proposal.
- C. The evaluation committee may request interviews. Interviews will be scored on the same criteria and points as the initial submission of proposal. Upon completion of the interviews, if any, the evaluation committee will provide City the results of the scoring and ranking of each proposal. If City does not cancel the RFP after it receives the results of the scoring and ranking of each proposal, City will issue a notice of intent to award and, after the expiration of any protest period, begin negotiating a contract with the highest-ranked proposer.
- D. Contract negotiations with the highest-ranked proposer will be directed toward obtaining written agreement on (a) the consultant's performance obligations and a performance schedule, and (b) the payment methodology and a maximum, not-to-exceed contract price that is fair and reasonable to City, as determined by City, taking into account the estimated value, scope, complexity and nature of the Services. City reserves the right to negotiate a final contract that is in the best interest of City.
- E. If negotiations with the highest-ranked proposer fail to result in a contract, City reserves the right, pursuant to OAR 137-048-0220(4)(e), to formally terminate negotiations and enter into negotiations with the second-ranked proposer and, if necessary, the third-ranked proposer and so on, until the negotiations result in a contract. If the subsequent rounds of negotiations fail to result in a contract within a reasonable amount of time, as determined by City, the RFP may be formally terminated.
- F. City intends to enter into multiple contracts, including, without limitation, contracts substantially in the form attached hereto as <a href="Exhibit A">Exhibit E</a>, with the selected consultant concerning all or specified portions of the Services. Any contract entered into by City and the selected consultant will contain terms and conditions required under applicable law, including, without limitation, certain state and federal requirements applicable to funding sources, and will otherwise be in form and content satisfactory to City. Without otherwise limiting the generality of the immediately preceding sentence, each contract will include terms and conditions concerning, among other things, acceptable standards of performance, compensation, minimum insurance requirements, compliance with laws, federal contract clauses, state contract clauses, indemnification, and representations and warranties.

#### **ANTICIPATED SCHEDULE**

RFP Issued

October 31, 2017

Requests/RFP Protest Deadline November 13, 2017

Proposal Due Date November 20, 2017

Opening November 21, 2017

Review and Scoring November 21, 2017 – December 4, 2017

Evaluation Interviews (if needed) December 4-5, 2017

Notice of Intent to Award (approx.) December 6, 2017

Award Protest Deadline (approx.) December 13, 2017

Negotiations December 13-19, 2017

Notice of Award (approx.) December 20, 2017

### **ADDITIONAL INFORMATION**

A. Proposers must not submit cost information or fee schedules as a part of their proposals. Pursuant to Oregon public contracting law, cost and fee information will be obtained during contract negotiations after the selection of the most-qualified consultant. It is understood that all submittals will become part of the public file on this matter, without obligation to City. City will attempt to maintain the confidentiality of materials marked "Proprietary" to the extent permitted under Oregon Public Records Law.

- B. Notwithstanding anything contained in this RFP to the contrary, if in City's best interest, City reserves the right to amend and/or revise this RFP in whole or in part, cancel this RFP, extend the submittal deadline for responses to this RFP, and/or reject any or all proposals for any reason and/or without indicating reasons for rejection. Further, City reserves the right to (a) seek clarification(s) from each proposer and/or require supplemental information for any proposer, (b) waive and/or correct any irregularities in proposals after prior notice to the proposer, and/or (c) negotiate with alternate proposers, if initial contract negotiations are unsuccessful.
- C. Proposers may submit to City questions and/or requests for additional information, including, without limitation, inquiries related to substantive portions of the RFP, questions regarding the intent of the Services, and/or questions concerning technical aspects of the Services and/or Project. All questions and/or requests must be submitted in writing either by mail or email to:

City of La Pine
Attn: Cory Misley
PO Box 2460
La Pine, Oregon 97739
cmisley@lapineoregon.gov

All requests for additional information must clearly reference, "City of La Pine Request for Proposal – Water System and Wastewater System Improvement Engineering Services." All questions and/or requests to change any provision, specification, or contract term must be received not later than seven (7) calendar days prior the deadline to submit proposals. Substantive questions and all responses will be made available at City's website at <a href="https://www.lapineoregon.gov">www.lapineoregon.gov</a> and on Premier Builders Exchange website at <a href="https://www.premierbx.com">www.premierbx.com</a>. When appropriate, revisions, substitutions, and/or clarifications will be issued as official addenda to this RFP. Proposers are responsible for checking City's website at <a href="https://www.lapineoregon.gov">www.lapineoregon.gov</a> and the Premier Builders Exchange website at <a href="https://www.premierbx.com">www.premierbx.com</a> for addenda prior to submission of their proposals.

- D. The selected consultant will be required to obtain a City business license and maintain active business license status while conducting work within the City.
- E. The State of Oregon through the Oregon Business Development Department Block Grant program encourages grant recipients to take affirmative steps to use small firms, minority-owned firms and women-owned firms, and emerging small businesses in grant-funded projects.
- F. It is the policy of City require its contractors to make good-faith effort to provide equal employment opportunity to all employees and applicants for employment without regard to race, color, religion, sex, national origin, disability, veteran's or marital status, or economic status and to take affirmative action to ensure that both job applicants and existing employees are given fair and equal treatment. Section 3 of the Housing and Urban Development Act of 1968, as amended (12 U.S.C 1701u) ("Section 3") requires City to ensure that employment and other economic and business opportunities generated by the Department of Housing and Urban Development ("HUD") financial assistance, to the greatest extent feasible, are directed to public housing residents and other low-income persons, particularly recipients of government housing assistance, and business concerns that provide economic opportunities to low- and very-low income persons. Eligible Section 3 residents are encouraged to respond to this RFP and complete the certificate attached as Exhibit F.
- G. This RFP does not obligate City to award a contract and/or to procure the services described herein. Consultants responding to this RFP do so at their own expense and City is not responsible for any costs and/or expenses associated with the preparation and/or submission of any proposal.
- H. Prospective proposers may obtain a copy of this RFP as well as the City's water and wastewater master plans online at City's website at <a href="www.lapineoregon.gov">www.lapineoregon.gov</a> or at the Premier Builders Exchange at <a href="www.premierbx.com">www.premierbx.com</a>. Interested parties may receive a hard copy of the RFP (and related documents) at La Pine City Hall at 16345 Sixth Street, La Pine, Oregon 97739.

#### **PROTEST PROCEDURES**

Proposers may submit to the city manager a written protest of the RFP, contractual terms or specifications, or contract award. To be considered, a protest must (a) identify the proposer's name and reference to this RFP, (b) contain evidence that supports the grounds on which the protest is based and specify the relief sought, including, without limitation, a statement of the proposed changes to the process or RFP provisions, requirements or terms, and/or conditions that the proposers believes will remedy the conditions upon which the protest is based, (c) be signed by the proposer's authorized representative, and (d) be submitted, in writing, to the city manager at the address(es) set forth in this RFP. Any protest of this RFP or any consultant selection must be submitted in accordance with OAR 137-048-0240. A timely-submitted protest will be resolved within a reasonable time following City's receipt of the protest.

# <u>Exhibit A</u> Example EJCDC No. E-500

(attached)



#### License Agreement

#### Before you use this EJCDC document:

- Read this License Agreement in its entirety. As
  purchaser, you agree to comply with and are bound by
  the License Agreement's terms, conditions, and
  instructions when you use the attached EJCDC
  document. Commencement of use of the attached
  document indicates your acceptance of these terms,
  conditions, and instructions. If you do not agree to
  them, you should promptly return the materials to the
  vendor.
- 2. This License Agreement applies to the attached document only. Other licensing terms and instructions may apply to other EJCDC documents.
- 3. The Engineers Joint Contract Documents Committee ("EJCDC") provides EJCDC Design and Construction Related Documents (including but not limited to the EJCDC document that is attached, and all other documents in the EJCDC Construction Series, Engineering Series, Design-Build Series, Remediation Series, Procurement Series, and Narrative Series) and licenses their use worldwide. You assume sole responsibility for the selection of specific documents or portions thereof to achieve your intended results, and for the installation, use, and results obtained from EJCDC Design and Construction Related Documents.
- 4. You acknowledge that you understand that the text of the EJCDC Design and Construction Related Documents has important legal consequences and that consultation with an attorney is recommended with respect to use or modification of the text. You further acknowledge that EJCDC documents are protected by the copyright laws of the United States.
- 5. Make sure that you have the correct word processing software for the attached EJCDC document, which is distributed in Microsoft Word (.doc) format.
- 6. EJCDC allows the end user wide discretion in using and editing the attached document, subject to the provisions of the License Agreement. You are advised, however, that EJCDC documents contain numeric and other cross-references, and that changes to one part of the document may affect other parts. It is solely your

responsibility to assure the adequacy and consistency of the final document for your purposes.

#### **How to Use This Document:**

- Although EJCDC has made reasonable efforts to achieve uniformity of formatting, some document controls (e.g., bold, underline, font size, indentation, numbering, pagination, table of contents) may be affected by software versioning and translators, user settings, changes during editing, and other factors, and may require user intervention to restore intended format and appearance.
- The term "Standard EJCDC Text" for the attached document generally refers to all text prepared by EJCDC in the main body of the document, and does not include covers, logos, footers, instructions, license agreement, copyright notices, Notes to Users, or text options. The content of document exhibits (if any) is not Standard EJCDC Text for this purpose.
- If you do not alter the Standard EJCDC Text of the attached document, you may use it as published, with all EJCDC logos, footers, and copyright notices retained.
- If you modify the Standard EJCDC Text of the attached document, you must follow the following instructions that address if, when, and how to show the changes to other parties.
- 4. During the drafting or negotiating process for the document, it is important that the two contracting parties are both aware of any changes that have been made to the Standard EJCDC Text. Thus if a draft of the document purports to be or appears to be an EJCDC document, the user must plainly show all changes to the Standard EJCDC Text, using "Track Changes" (redline/strikeout), highlighting, or other means of clearly indicating additions and deletions.
- 5. As between contracting parties, once the document is ready to be finalized (and if applicable executed by the contracting parties), it is no longer necessary to continue to show changes to the Standard EJCDC Text. The parties may produce a final version of the document in a format in which all changes are accepted, and the document at that point does not

- need to include any "Track Changes," redline/strikeout, highlighting, or other indication of additions and deletions to the Standard EJCDC Text.
- 6. If the attached document is revised or altered and then presented to others (such as potential bidders, grant agencies, lenders, or sureties) as an EJCDC document, then the changes to the Standard EJCDC Text must be shown, or the third parties must receive access to a version that shows the changes.
- 7. The attached EJCDC document may contain "Notes to User," bracketed comments, or prompts that provide instructions for filling in project-specific information, selecting the appropriate clause from a list of options, or making additions or deletions, or that give background information regarding a particular provision. The user may (and in most cases should) delete these notes, comments, and prompts during the drafting process. Deletion of such notes, comments, and prompts is not subject to the License Agreement requirement that additions or deletions to Standard EJCDC Text be shown clearly, and therefore does not need to be shown with "Track Changes," redline/strikeout, highlighting, or other means of indicating changes, at any point in the drafting process.
- 8. The attached EJCDC document may contain exhibits that are to be used to set out project-specific provisions, such as scope of services, compensation, and insurance requirements. These exhibits are meant to be revised, supplemented, and altered by the user, or discarded if not applicable to the specific project. The text of the various exhibits is not considered Standard EJCDC Text and is not subject to the License Agreement requirement that additions or deletions to the Standard EJCDC Text be shown clearly, and therefore does not need to be shown with "Track Changes," redline/strikeout, highlighting, or other means of indicating changes, at any point in the drafting process.
- In a few instances the EJCDC Notes to User will instruct the user of a document to choose one of two or more text options in the main body of the document. In such cases the options that are not selected should be discarded or deleted, and not included in the final version of the document. Such discarding or deletion of text options is not subject to the License Agreement requirement that additions or deletions to Standard EJCDC Text be shown clearly, and therefore does not need to be shown with highlighting, redline/strikeout, or other means of tracking changes, at any point in the drafting process. Note, however, that the text that is selected (which in this scenario is in the main body of the document and not in an exhibit) is Standard EJCDC Text, and any revision or alteration of the text that is selected is subject to the License Agreement requirement that additions or deletions to Standard EJCDC Text be shown clearly.

- 10. The License Agreement typically is removed when a document is being prepared for use on a specific project. Such removal is not subject to the License Agreement requirement that additions or deletions to Standard EJCDC Text be shown clearly, and therefore does not need to be shown with highlighting, redline/strikeout, or other means of tracking changes, at any point in the drafting process. The terms of the License Agreement remain in effect regardless of whether it has been removed or remains attached to the document.
- 11. When a document is being prepared for use on a specific project, some users remove the EJCDC front cover page, and the "inside front cover page" containing specific information regarding the EJCDC sponsoring organizations. Such removal is not subject to the License Agreement requirement that additions or deletions to Standard EJCDC Text be shown clearly, and therefore does not need to be shown with highlighting, redline/strikeout, or other means of tracking changes, at any point in the drafting process.
- 12. As purchaser of the attached document, you may choose to use it as the basis or platform for creating purchaser's own custom version. In such case you must remove all EJCDC logos, footers, and other items that might create the false impression that the document remains an EJCDC standard document, and the requirements regarding the need to show additions and deletions to the Standard EJCDC Text no longer apply. Note, however, that the copyright requirements of the License Agreement continue to apply.
- 13. A purchaser may choose to select clauses or sections of the attached document for inclusion in other non-EJCDC documents. When this occurs, do not use any EJCDC logos, footers, or other items that would imply that the receiving document is an EJCDC document. Note, however, that the copyright requirements of the License Agreement continue to apply.

#### Limited License:

As purchaser, you have a limited nonexclusive license to:

- Use the attached EJCDC document on any number of machines owned, leased, or rented by your company or organization.
- Use the attached EJCDC document for bona fide contractual and project purposes. Such purposes expressly include controlled distribution to bona fide bidders and proposers, either through direct transmittal in printed or electronic format or posting on a website or other electronic distribution point to which access is limited to bona fide bidders and proposers or others having direct interest in the contract or project.

 Copy the attached EJCDC document into any machinereadable or printed form for backup or modification purposes in support of your use of the document.

#### You further agree:

- To comply with all terms, conditions, and instructions in this License Agreement.
- That all proprietary and intellectual property rights in the attached EJCDC document and all other EJCDC Design and Construction Related Documents are and shall remain the property of EJCDC and its sponsoring organizations.
- 3. To include the appropriate EJCDC copyright notice (selected from the versions below) on any copy, modified or finalized version, or portion of the attached EJCDC document. For this document, at a minimum one of the following EJCDC copyright notices must appear in a prominent location:

If the standard EJCDC text is not altered, then use the copyright that is already stated in the published document:

 Copyright © [EJCDC document date] National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers. All rights reserved.

If the standard EJCDC text has been altered, or if only portions of the EJCDC document have been used, then use the following copyright notice:

- This document is a MODIFIED version of EJCDC® Z-xxx, Copyright © 20xx by the National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers, or is based in part on excerpts from copyrighted EJCDC documents. Those portions of the text that originated in copyrighted EJCDC documents remain subject to the copyright.
- 4. To not use, copy, modify, or transfer the attached EJCDC document or any other EJCDC Design and Construction Related Documents, or any copy, modification or merged portion, in whole or in part, except as expressly provided for in this license. Reproduction of the attached EJCDC document, or any other EJCDC Design and Construction Related Document, in printed or machine-readable format for resale, and any resale of this document in any format, are expressly prohibited. Making the attached EJCDC document or any other EJCDC Design and Construction Related Document, in whole or in part, available or accessible on an uncontrolled, publicaccess website or other uncontrolled electronic distribution point—in any format whatever, whether

- with or without watermarks, as a Microsoft Word document or in portable document format (PDF)—is expressly prohibited.
- As an EJCDC limited licensee you may seek advance written permission from the EJCDC Copyright Administrator to use the attached EJCDC document for educational purposes, subject to terms and conditions to be established by the Copyright Administrator for the specific educational use.

#### Term:

This license is effective for three years after date of purchase, or six years after the last day of the year of issuance for the attached document (shown in the copyright notice), whichever occurs later, and shall terminate at that time, unless earlier terminated as provided herein, or unless EJCDC extends the term of this license to you, in writing, or publishes on the ejcdc.org website or the websites of the National Society of Professional Engineers, American Council of Engineering Companies, and American Society of Civil Engineers, an applicable extension of the term of license for a certain period of time for bona fide contractual and project or other authorized uses. You agree upon termination to destroy the attached EJCDC Design and Construction Related Document along with all copies, modifications and merged portions in any form (except those copies already in actual project or contract use, or maintained in files or records of completed projects).

EJCDC reserves the right during the term of this agreement to provide access to the purchased document through alternative means, based on improvements or changes in technology, or to transition the document to secure document platforms or other formats, while maintaining user's access privileges.

EJCDC from time to time publishes new, updated editions of the EJCDC Design and Construction Related Documents. EJCDC highly recommends the use of the most current editions of its documents. EJCDC may, at its sole discretion, withdraw from authorized use any document that has been subsequently updated and for which the license has expired.

You may terminate the license at any time by destroying the attached EJCDC document together with all copies, modifications and merged portions in any form (except those copies already in actual project or contract use, or maintained in files or records of completed projects). It will also terminate upon conditions set forth elsewhere in this License Agreement or if you fail to comply with any term or condition of this License Agreement.

#### **Limited Warranty:**

If EJCDC has distributed this document on a compact disc, then EJCDC warrants the CD on which this document is furnished to be free from physical defects in materials and workmanship under normal use for a period of ninety (90) days from the date of delivery to you as evidenced by a copy of your receipt.

There is no other warranty of any kind, either express or implied, including, but not limited to the implied warranties of merchantability and fitness for a particular purpose. Some states do not allow the exclusion of implied warranties, so the above exclusion may not apply to you. You may also have other rights which vary from state to state.

EJCDC does not warrant that the functions contained in EJCDC Design and Construction Related Documents will meet your requirements or that the operation of EJCDC Design and Construction Related Documents will be uninterrupted or error free.

#### **Limitations of Remedies:**

EJCDC's entire liability and your exclusive remedy shall be:

- the replacement of the CD (if any) distributed by EJCDC, containing this document, provided such CD does not meet EJCDC's "Limited Warranty" and is returned to EJCDC's selling agent with a copy of your receipt, or
- if EJCDC's selling agent is unable to deliver a replacement CD which is free of defects in materials and workmanship, you may terminate this Agreement by returning EJCDC Document and your money will be refunded.

As purchaser, you assume full responsibility for determining the suitability of this document to your purposes, and for the application and use of this document for contract or project purposes. To the fullest extent permitted by law, in no event will EJCDC, its sponsoring organizations, its committee members, attorneys, consultants, authorized vendors, or advisors, or their respective staff members, employees, agents, or contractors, be liable to you or any other party for any damages, including any lost profits, lost savings, contractual liabilities, disappointed commercial expectations, economic loss, or other direct, incidental, or consequential damages arising out of the content, unenforceability, insufficiency, inadequacy, use or inability to use the attached EJCDC document or any other EJCDC Design and Construction Related Documents, even if EJCDC has been advised of the possibility of such damages, or for any claim by any other party.

Some states do not allow the limitation or exclusion of liability for incidental or consequential damages, so portions of the above limitation or exclusion may not apply to you.

#### General:

You may not sublicense, assign, or transfer this license except as expressly provided in this License Agreement. Any attempt otherwise to sublicense, assign, or transfer any of the rights, duties, or obligations hereunder is void. If you transfer or purport to transfer such rights, duties, or obligations to another party, your license is automatically terminated.

This License Agreement shall be governed by the laws of the State of Virginia. If you have any questions concerning this License Agreement, or any requests or inquiries regarding the EJCDC copyright, you may contact EJCDC by writing to:

EJCDC Copyright Administrator c/o National Society of Professional Engineers 1420 King Street Alexandria, VA 22314 Phone: (703) 684-2845

Fax: (703) 836-4875 e-mail: aschwartz@nspe.org

You acknowledge that you have read this License Agreement, understand it and agree to be bound by its terms and conditions. You further agree that it is the complete and exclusive statement of the License Agreement and supersedes any proposal or prior agreement, oral or written, and any other communications between us relating to the subject matter of this License Agreement.

Information regarding the content of the attached EJCDC document and other EJCDC Design and Construction Related Documents may be obtained at ejcdc.org or from the following EJCDC sponsoring organizations:

National Society of Professional Engineers 1420 King Street, Alexandria, VA 22314-2794 (703) 684-2882 www.nspe.org

American Council of Engineering Companies 1015 15th Street N.W., Washington, D.C. 20005 (202) 347-7474 www.acec.org

American Society of Civil Engineers 1801 Alexander Bell Drive, Reston, VA 20191-4400 (800) 548-2723 www.asce.org This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or modification. This document should be adapted to the particular circumstances of the contemplated Project and the controlling Laws and Regulations.

# AGREEMENT BETWEEN OWNER AND ENGINEER FOR PROFESSIONAL SERVICES

Prepared by



Issued and Published Jointly by







This Agreement has been prepared for use with EJCDC® C-700, Standard General Conditions of the Construction Contract, 2013 Edition. Their provisions are interrelated, and a change in one may necessitate a change in the other. For guidance on the completion and use of this Agreement, see EJCDC® E-001, Commentary on the EJCDC Engineering Services Agreements, 2013 Edition.

Copyright © 2014:

National Society of Professional Engineers 1420 King Street, Alexandria, VA 22314-2794 (703) 684-2882

www.nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005
(202) 347-7474

www.acec.org

American Society of Civil Engineers 1801 Alexander Bell Drive, Reston, VA 20191-4400 (800) 548-2723

www.asce.org

The copyright for this EJCDC document is owned jointly by the three sponsoring organizations listed above. The National Society of Professional Engineers is the Copyright Administrator for the EJCDC documents; please direct all inquiries regarding EJCDC copyrights to NSPE.

NOTE: EJCDC publications may be purchased at <a href="www.ejcdc.org">www.ejcdc.org</a>, or from any of the sponsoring organizations above.

# **TABLE OF CONTENTS**

	<u>Pa</u> j	зe
ΔRTICI F 1 =	SERVICES OF ENGINEER	1
	Scope	
1.01		
ARTICLE 2 -	OWNER'S RESPONSIBILITIES	. 1
2.01	General	. 1
	SCHEDULE FOR RENDERING SERVICES	
	Commencement	
3.02	Time for Completion	. 2
ADTICLE 4	INVOICES AND PAYMENTS	2
4.01	Invoices	
4.01	Payments	
4.02	aynens	
ARTICLE 5 -	OPINIONS OF COST	.3
5.01	Opinions of Probable Construction Cost	.3
5.02	Designing to Construction Cost Limit	.3
5.03	Opinions of Total Project Costs	. 4
	GENERAL CONSIDERATIONS	
6.01	Standards of Performance	
6.02	Design Without Construction Phase Services	
6.03	Use of Documents	
6.04	Electronic Transmittals	
6.05	Insurance	
6.06	Suspension and Termination	
6.07	Controlling Law	
6.08 6.09	Successors, Assigns, and Beneficiaries	
6.10	Environmental Condition of Site	
6.11	Indemnification and Mutual Waiver	
6.12	Records Retention	
	Miscellaneous Provisions	
0.13	1413CCIUTICOUS I TOVISIOTIS	
ARTICLE 7 -	DEFINITIONS	13
7.01	Defined Terms	13
ARTICLE 8 –	EXHIBITS AND SPECIAL PROVISIONS	
8.01	Exhibits Included:	
8.02	Total Agreement:	
8.03	Designated Representatives:	
8.04	Engineer's Certifications:	17

# AGREEMENT BETWEEN OWNER AND ENGINEER FOR PROFESSIONAL SERVICES

THIS IS AN AGREEMENT effective as of	[	], <b>2017</b>	("Effective D	("Effective Date") between			
City of La Pine				("Owner") and			
TBD				("Engineer").			
Owner's Project, of which Engineer's services under this Agreement are a part, is generally identified as follows:							
City of La Pine – 2017 Water and Wastewater System Improvements ("Project").							
Other terms used in this Agreement are defined in	Article 7	7.					
Engineer's services under this Agreement are generally identified as follows: Engineering services include, without							
limitation, engineering, bidding, and construction wastewater system improvements.	oversigh	nt of the Project	. The Project involve	s certain water and			

Owner and Engineer further agree as follows:

### ARTICLE 1 - SERVICES OF ENGINEER

# 1.01 Scope

A. Engineer shall provide, or cause to be provided, the services set forth herein and in Exhibit A consistent with this Agreement. Engineer shall provide the services to the best of Engineer's ability, in good faith, and in a manner consistent with locally accepted standards for professional skill and care.

#### ARTICLE 2 - OWNER'S RESPONSIBILITIES

#### 2.01 General

- Owner shall have the responsibilities set forth herein and in Exhibit B.
- B. Owner shall pay Engineer as set forth in Article 4 and Exhibit C.
- C. Owner shall be responsible for all requirements and instructions that it furnishes to Engineer pursuant to this Agreement, and for the material accuracy and completeness of all programs, reports, data, and other information furnished by Owner to Engineer pursuant to this Agreement. If reasonable and appropriate, Engineer may use and rely upon such requirements, programs, instructions, reports, data, and information in performing or furnishing services under this Agreement, subject to any express limitations or reservations applicable to the furnished items.
- D. Owner shall give prompt written notice to Engineer whenever Owner observes or otherwise becomes aware of:

- 1. any development that affects the scope or time of performance of Engineer's services;
- 2. the presence at the Site of any Constituent of Concern; or
- 3. any relevant, material defect or nonconformance in: (a) Engineer's services, (b) the Work, (c) the performance of any Constructor, or (d) Owner's performance of its responsibilities under this Agreement.
- E. Notwithstanding anything contained in this Agreement to the contrary, Owner's performance of its obligations under this Agreement is conditioned on Engineer's performance of its obligations under this Agreement.

#### ARTICLE 3 - SCHEDULE FOR RENDERING SERVICES

#### 3.01 Commencement

A. Engineer is authorized to begin rendering services as of the Effective Date.

#### 3.02 Time for Completion

- A. Engineer shall complete its obligations under this Agreement expeditiously, in a timely manner, and in accordance with this Agreement. Specific periods of time for rendering services, or specific dates by which services are to be completed, are provided in Exhibit A, and are hereby agreed to be reasonable.
- B. If, through no fault of Engineer, such periods of time or dates are changed, or the orderly and continuous progress of Engineer's services is impaired, or Engineer's services are delayed or suspended, then the time for completion of Engineer's services, and the rates and amounts of Engineer's compensation, shall be adjusted equitably, and as mutually and reasonably agreed upon by Owner and Engineer.
- C. If Owner authorizes changes in the scope, extent, or character of the Project or Engineer's services, then the time for completion of Engineer's services, and the rates and amounts of Engineer's compensation, shall be adjusted equitably and as mutually and reasonably agreed upon by Owner and Engineer.
- D. Owner shall make decisions and carry out its other responsibilities in a timely manner so as not to delay the Engineer's performance of its services.
- E. If Engineer fails, through its own fault, to complete the performance required in this Agreement within the time set forth, as duly adjusted, then Owner shall be entitled, in addition to any other rights and remedies available to Owner under this Agreement and/or at law or equity, to the recovery of damages, if any, resulting from such failure.

# **ARTICLE 4 - INVOICES AND PAYMENTS**

### 4.01 Invoices

A. Preparation and Submittal of Invoices: Engineer shall prepare invoices in accordance with its standard invoicing practices and the terms of Exhibit C. Invoices must include a breakdown of services provided. Engineer shall submit its invoices to Owner on a monthly

basis. Invoices are due and payable within 30 days of Owner's receipt and approval of the applicable invoice.

### 4.02 Payments

- A. Application to Interest and Principal: Payment will be credited first to any interest owed to Engineer and then to principal.
- B. Failure to Pay: If Owner fails to make any payment due Engineer for services and expenses within 30 days of Owner's receipt and approval of the applicable invoice, then:
  - 1. amounts due Engineer will be increased at the rate of 1.0% per month (or the maximum rate of interest permitted by law, if less) from said thirtieth day; and
  - Engineer may, after giving seven days written notice to Owner, suspend services under this Agreement until Owner has paid in full all amounts due for services, expenses, and other related charges. Owner waives all claims against Engineer for any such suspension.
- C. Disputed Invoices: If Owner disputes an invoice, either as to amount or entitlement, then Owner shall promptly advise Engineer in writing of the specific basis for doing so, may withhold only that portion so disputed, and must pay the undisputed portion subject to the terms of Paragraph 4.01.
- D. Sales or Use Taxes: If after the Effective Date any governmental entity takes a legislative action that imposes additional sales or use taxes on Engineer's services or compensation under this Agreement, then Engineer may invoice such additional sales or use taxes for reimbursement by Owner. Owner shall reimburse Engineer for the cost of such invoiced additional sales or use taxes; such reimbursement shall be in addition to the compensation to which Engineer is entitled under the terms of Exhibit C.

#### ARTICLE 5 - OPINIONS OF COST

#### 5.01 Opinions of Probable Construction Cost

A. Engineer's opinions (if any) of probable Construction Cost are to be made on the basis of Engineer's best judgment, experience, qualifications, and familiarity with the construction industry. However, because Engineer has no control over the cost of labor, materials, equipment, or services furnished by others, or over contractors' methods of determining prices, or over competitive bidding or market conditions, Engineer cannot and does not guarantee that proposals, bids, or actual Construction Cost will not vary from opinions of probable Construction Cost prepared by Engineer. If Owner requires greater assurance as to probable Construction Cost, then Owner agrees to obtain an independent cost estimate.

## 5.02 Designing to Construction Cost Limit

A. If a Construction Cost limit is established between Owner and Engineer, such Construction Cost limit and a statement of Engineer's rights and responsibilities with respect thereto will be specifically set forth in Exhibit F to this Agreement.

A. The services, if any, of Engineer with respect to Total Project Costs shall be limited to assisting the Owner in tabulating the various categories that comprise Total Project Costs. Engineer assumes no responsibility for the accuracy of any opinions of Total Project Costs.

#### ARTICLE 6 - GENERAL CONSIDERATIONS

#### 6.01 Standards of Performance

- A. Standard of Care: The standard of care for all professional engineering and related services performed or furnished by Engineer under this Agreement will be the care and skill ordinarily used by members of the subject profession practicing under similar circumstances at the same time and in the same locality. Except as otherwise provided in this Agreement, Engineer makes no warranties, express or implied, under this Agreement or otherwise, in connection with any services performed or furnished by Engineer under this Agreement. Engineer will comply and perform the services in accordance with all applicable federal, state, and local laws, regulations, and ordinances. Without otherwise limiting the generality of the immediately preceding sentence, Engineer will comply with each and every obligation applicable to Engineer and/or this Agreement under ORS 279B.220, 279B.225, 279B.230, and 279B.235, which statutes are incorporated herein by reference. Engineer will obtain all licenses, approvals, and/or certificates necessary or appropriate to perform the services.
- B. Technical Accuracy: Owner shall not be responsible for discovering deficiencies in the technical accuracy of Engineer's services. Engineer shall correct deficiencies in technical accuracy without additional compensation, unless such corrective action is directly attributable to deficiencies in Owner-furnished information and Engineer's reliance on such defective Owner-furnished information was reasonable and appropriate under the circumstances.
- C. Consultants: Engineer may retain such Consultants as Engineer deems necessary to assist in the performance or furnishing of the services, subject to reasonable, timely, and substantive objections by Owner.
- D. Reliance on Others: Subject to the standard of care set forth in Paragraph 6.01.A, Engineer and its Consultants may reasonably use or rely upon design elements and information ordinarily or customarily furnished by others, including, but not limited to, specialty contractors, manufacturers, suppliers, and the publishers of technical standards.
- E. Compliance with Laws and Regulations, and Policies and Procedures:
  - 1. Engineer and Owner shall comply with applicable Laws and Regulations.
  - 2. Engineer shall comply with all policies, procedures, and instructions of Owner that are applicable to Engineer's performance of services under this Agreement and that Owner provides to Engineer in writing, subject to the standard of care set forth in this Agreement, including, without limitation, Paragraph 6.01.A, and to the extent compliance is not inconsistent with professional practice requirements.

- 3. This Agreement is based on Laws and Regulations and Owner-provided written policies and procedures as of the Effective Date. The following may be the basis for modifications to Owner's responsibilities or to Engineer's scope of services, times of performance, or compensation:
  - a. changes after the Effective Date to Laws and Regulations;
  - b. the receipt by Engineer after the Effective Date of Owner-provided written policies and procedures;
  - c. changes after the Effective Date to Owner-provided written policies or procedures.
- F. Engineer shall not be required to sign any document, no matter by whom requested, that would result in the Engineer having to certify, guarantee, or warrant the existence of conditions whose existence the Engineer cannot ascertain. Owner agrees not to make resolution of any dispute with the Engineer or payment of any amount due to the Engineer in any way contingent upon the Engineer signing any such document.
- G. Subject to Owner's review and approval, the general conditions for any construction contract documents prepared hereunder are to be EJCDC® C-700 "Standard General Conditions of the Construction Contract" (2013 Edition), prepared by the Engineers Joint Contract Documents Committee, unless expressly indicated otherwise in Exhibit J or elsewhere in this Agreement.
- H. Engineer shall not at any time supervise, direct, control, or have authority over any Constructor's work, nor shall Engineer have authority over or be responsible for the means, methods, techniques, sequences, or procedures of construction selected or used by any Constructor, or the safety precautions and programs incident thereto, for security or safety at the Site, nor for any failure of a Constructor to comply with Laws and Regulations applicable to that Constructor's furnishing and performing of its work. Engineer shall not be responsible for the acts or omissions of any Constructor.
- I. Engineer neither guarantees the performance of any Constructor nor assumes responsibility for any Constructor's, failure to furnish and perform the Work in accordance with the Construction Contract Documents.
- J. Engineer shall not be responsible for any decision made regarding the Construction Contract Documents, or any application, interpretation, clarification, or modification of the Construction Contract Documents, other than those made by Engineer or its Consultants.
- K. Engineer is not required to provide and does not have any responsibility for surety bonding or insurance-related advice, recommendations, counseling, or research, or enforcement of construction insurance or surety bonding requirements.
- L. Engineer's services do not include providing legal advice or representation.
- M. Engineer's services do not include (1) serving as a "municipal advisor" for purposes of the registration requirements of Section 975 of the Dodd-Frank Wall Street Reform and Consumer Protection Act (2010) or the municipal advisor registration rules issued by the Securities and Exchange Commission, or (2) advising Owner, or any municipal entity or

other person or entity, regarding municipal financial products or the issuance of municipal securities, including advice with respect to the structure, timing, terms, or other similar matters concerning such products or issuances.

N. While at the Site, Engineer, its Consultants, and their employees and representatives shall comply with the applicable requirements of Contractor's and Owner's safety programs of which Engineer has been informed in writing.

#### 6.02 Design Without Construction Phase Services

A. Engineer shall be responsible only for those Construction Phase services expressly required of Engineer in Exhibit A, Paragraph A1.05. With the exception of such expressly required services, Engineer shall have no design, Shop Drawing review, or other obligations during construction, and Owner assumes all responsibility for the application and interpretation of the Construction Contract Documents, review and response to Contractor claims, Construction Contract administration, processing of Change Orders and submittals, revisions to the Construction Contract Documents during construction, construction observation and review, review of Contractor's payment applications, and all other necessary Construction Phase administrative, engineering, and professional services. Owner waives all claims against the Engineer that may be connected in any way to Construction Phase administrative, engineering, or professional services except for those services that are expressly required of Engineer in Exhibit A.

# 6.03 Use of Documents

- A. All Documents are instruments of service, and Engineer shall retain an ownership and property interest therein (including the copyright and the right of reuse at the discretion of the Engineer) whether or not the Project is completed.
- B. If Engineer is required to prepare or furnish Drawings or Specifications under this Agreement, Engineer shall deliver to Owner at least one original printed record version of such Drawings and Specifications, signed and sealed according to applicable Laws and Regulations.
- Owner may make and retain copies of Documents for information and reference in connection with the use of the Documents on the Project. Engineer grants Owner a limited license to use the Documents on the Project, extensions of the Project, and for related uses of the Owner, subject to receipt by Engineer of full payment due and owing for all services relating to preparation of the Documents, and subject to the following limitations: (1) Owner acknowledges that such Documents are not intended or represented to be suitable for use on the Project unless completed by Engineer, or for use or reuse by Owner or others on extensions of the Project, on any other project, or for any other use or purpose, without written verification or adaptation by Engineer; (2) any such use or reuse, or any modification of the Documents, without written verification, completion, or adaptation by Engineer, as appropriate for the specific purpose intended, will be at Owner's sole risk and without liability or legal exposure to Engineer or to its officers, directors, members, partners, agents, employees, and Consultants; (3) Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from all claims, damages, losses, and expenses, including attorneys' fees, arising out of or resulting from any use, reuse, or modification of

- the Documents without written verification, completion, or adaptation by Engineer; and (4) such limited license to Owner shall not create any rights in third parties.
- D. If Engineer at Owner's request verifies the suitability of the Documents, completes them, or adapts them for extensions of the Project or for any other purpose, then Owner shall compensate Engineer at rates or in an amount to be agreed upon by Owner and Engineer.

#### 6.04 Electronic Transmittals

- A. Owner and Engineer may transmit, and shall accept, Project-related correspondence, Documents, text, data, drawings, information, and graphics, in electronic media or digital format, either directly, or through access to a secure Project website, in accordance with a mutually agreeable protocol.
- B. If this Agreement does not establish protocols for electronic or digital transmittals, then Owner and Engineer may jointly develop such protocols.
- C. When transmitting items in electronic media or digital format, the transmitting party makes no representations as to long term compatibility, usability, or readability of the items resulting from the recipient's use of software application packages, operating systems, or computer hardware differing from those used in the drafting or transmittal of the items, or from those established in applicable transmittal protocols.

#### 6.05 Insurance

- A. Engineer shall procure and maintain insurance as set forth in Exhibit G. Engineer shall cause Owner and Owner's officers, employees, agents, and representatives to be listed as additional insureds on any applicable liability insurance policies carried by Engineer.
- B. Owner shall procure and maintain insurance as set forth in Exhibit G. Owner shall cause Engineer and its Consultants to be listed as additional insureds on any general liability policies carried by Owner, which are applicable to the Project.
- C. Owner shall require Contractor to purchase and maintain policies of insurance covering workers' compensation, general liability, motor vehicle damage and injuries, and other insurance necessary to protect Owner's and Engineer's interests in the Project. Owner shall require Contractor to cause Engineer and its Consultants to be listed as additional insureds with respect to such liability insurance purchased and maintained by Contractor for the Project.
- D. Owner and Engineer shall each deliver to the other certificates of insurance evidencing the coverages indicated in Exhibit G. Such certificates shall be furnished prior to commencement of Engineer's services and at renewals thereafter during the life of the Agreement.
- E. All policies of property insurance relating to the Project, including but not limited to any builder's risk policy, shall allow for waiver of subrogation rights and contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against any insured thereunder or against Engineer or its Consultants. Owner and Engineer waive all rights against each other, Contractor, the Consultants, and the respective officers, directors, members, partners, employees, agents, consultants, and

subcontractors of each and any of them, for all losses and damages caused by, arising out of, or resulting from any of the perils or causes of loss covered by any builder's risk policy and any other property insurance relating to the Project. Owner and Engineer shall take appropriate measures in other Project-related contracts to secure waivers of rights consistent with those set forth in this paragraph.

- F. All policies of insurance shall contain a provision or endorsement that the coverage afforded will not be canceled or reduced in limits by endorsement, and that renewal will not be refused, until at least 10 days prior written notice has been given to the primary insured. Upon receipt of such notice, the receiving party shall promptly forward a copy of the notice to the other party to this Agreement.
- G. At any time, Owner may request that Engineer or its Consultants, at Owner's sole expense, provide additional insurance coverage, increased limits, or revised deductibles that are more protective than those specified in Exhibit G. If so requested by Owner, and if commercially available, Engineer shall obtain and shall require its Consultants to obtain such additional insurance coverage, different limits, or revised deductibles for such periods of time as requested by Owner, and Exhibit G will be supplemented to incorporate these requirements.

### 6.06 Suspension and Termination

#### A. Suspension:

- 1. By Owner: Owner may suspend the Project for up to 90 days upon seven days written notice to Engineer.
- By Engineer: Engineer may, after giving seven days written notice to Owner, suspend services under this Agreement if Owner has failed to pay Engineer for invoiced services and expenses, as set forth in Paragraph 4.02.B, or in response to the presence of Constituents of Concern at the Site, as set forth in Paragraph 6.10.D.
- B. *Termination*: The obligation to provide further services under this Agreement may be terminated:

#### For cause,

 a. by either party upon 30 days' written notice in the event of substantial failure by the other party to perform in accordance with the terms hereof through no fault of the terminating party.

#### b. by Engineer:

- upon seven days written notice if Owner demands that Engineer furnish or perform services contrary to Engineer's responsibilities as a licensed professional; or
- 2) upon seven days written notice if the Engineer's services for the Project are delayed or suspended for more than 90 days for reasons beyond Engineer's control, or as the result of the presence at the Site of undisclosed Constituents of Concern, as set forth in Paragraph 6.10.D.

- 3) Engineer shall have no liability to Owner on account of such termination.
- c. Notwithstanding the foregoing, this Agreement will not terminate under Paragraph 6.06.B.1.a if the party receiving such notice begins, within seven days of receipt of such notice, to correct its substantial failure to perform and proceeds diligently to cure such failure within no more than 30 days of receipt thereof; provided, however, that if and to the extent such substantial failure cannot be reasonably cured within such 30 day period, and if such party has diligently attempted to cure the same and thereafter continues diligently to cure the same, then the cure period provided for herein shall extend up to, but in no case more than, 60 days after the date of receipt of the notice.
- 2. For convenience, by Owner for any reason or no reason effective upon Engineer's receipt of notice from Owner.
- C. Effective Date of Termination: The terminating party under Paragraph 6.06.B may set the effective date of termination at a time up to 30 days later than otherwise provided to allow Engineer to demobilize personnel and equipment from the Site, to complete tasks whose value would otherwise be lost, to prepare notes as to the status of completed and uncompleted tasks, and to assemble Project materials in orderly files.
- D. Payments Upon Termination:
  - In the event of any termination under Paragraph 6.06, Engineer will be entitled to invoice Owner and to receive full payment for all services performed or furnished in accordance with this Agreement and all Reimbursable Expenses incurred through the date of the applicable notice of termination. Upon making such payment, Owner shall have the limited right to the use of Documents, at Owner's sole risk, subject to the provisions of Paragraph 6.03.
  - 2. In the event of termination by Owner for convenience or by Engineer for cause, Engineer shall be entitled, in addition to invoicing for those items identified in Paragraph 6.06.D.1, to invoice Owner and receive payment of a reasonable amount for services and expenses directly attributable to termination, both before and after the effective date of termination, such as reassignment of personnel, costs of terminating contracts with Engineer's Consultants, and other related close-out costs, using methods and rates for Additional Services as set forth in Exhibit C.

#### 6.07 Controlling Law

A. This Agreement is to be governed by the Laws and Regulations of the state in which the Project is located.

[Note to User: If necessary, modify this provision to identify a specific controlling jurisdiction if other than the state where the Project is located; if multiple states are involved; or to identify controlling jurisdictions other than a state, such as a U.S. territory, commonwealth, or tribal jurisdiction/domestic dependent nation.]

- A. Owner and Engineer are hereby bound and the successors, executors, administrators, and legal representatives of Owner and Engineer (and to the extent permitted by Paragraph 6.08.B the assigns of Owner and Engineer) are hereby bound to the other party to this Agreement and to the successors, executors, administrators and legal representatives (and said assigns) of such other party, in respect of all covenants, agreements, and obligations of this Agreement.
- B. Neither Owner nor Engineer may assign, sublet, or transfer any rights under or interest (including, but without limitation, money that is due or may become due) in this Agreement without the written consent of the other party, except to the extent that any assignment, subletting, or transfer is mandated by law. Unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under this Agreement.
- C. Unless expressly provided otherwise in this Agreement:
  - 1. Nothing in this Agreement shall be construed to create, impose, or give rise to any duty owed by Owner or Engineer to any Contractor, other third-party individual or entity, or to any surety for or employee of any of them.
  - 2. All duties and responsibilities undertaken pursuant to this Agreement will be for the sole and exclusive benefit of Owner and Engineer and not for the benefit of any other party.
  - 3. Owner agrees that the substance of the provisions of this Paragraph 6.08.C shall appear in the Construction Contract Documents.

#### 6.09 Dispute Resolution

- A. Owner and Engineer agree to negotiate all disputes between them in good faith for a period of 30 days from the date of notice prior to invoking the procedures of Exhibit H or other provisions of this Agreement, or exercising their rights at law.
- B. If the parties fail to resolve a dispute through negotiation under Paragraph 6.09.A, then either or both may invoke the procedures of Exhibit H. If Exhibit H is not included, or if no dispute resolution method is specified in Exhibit H, then the parties may exercise their rights at law.

#### 6.10 Environmental Condition of Site

- A. Owner represents to Engineer that as of the Effective Date to Owner's actual knowledge as of the Effective Date no Constituents of Concern, other than those disclosed in writing to Engineer, exist at or adjacent to the Site.
- B. If Engineer encounters or learns of an undisclosed Constituent of Concern at the Site, then Engineer shall notify (1) Owner and (2) appropriate governmental officials if Engineer reasonably concludes that doing so is required by applicable Laws or Regulations.
- C. It is acknowledged by both parties that Engineer's scope of services does not include any services related to unknown or undisclosed Constituents of Concern. If Engineer or any

- other party encounters, uncovers, or reveals an undisclosed Constituent of Concern, then Owner shall promptly determine whether to retain a qualified expert to evaluate such condition or take any necessary corrective action.
- D. If investigative or remedial action, or other professional services, are necessary with respect to undisclosed Constituents of Concern, or if investigative or remedial action beyond that reasonably contemplated is needed to address a disclosed or known Constituent of Concern, then Engineer may, at its option and without liability for consequential or any other damages, suspend performance of services on the portion of the Project affected thereby until such portion of the Project is no longer affected.
- E. If the presence at the Site of undisclosed Constituents of Concern adversely affects the performance of Engineer's services under this Agreement, then the Engineer shall have the option of (1) accepting an equitable adjustment in its compensation or in the time of completion, or both; or (2) terminating this Agreement for cause on seven days notice.
- F. Owner acknowledges that Engineer is performing professional services for Owner and that Engineer is not and shall not be required to become an "owner," "arranger," "operator," "generator," or "transporter" of hazardous substances, as defined in the Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), as amended, which are or may be encountered at or near the Site in connection with Engineer's activities under this Agreement.

# 6.11 Indemnification and Mutual Waiver

- Indemnification by Engineer: To the fullest extent permitted by Laws and Regulations, Engineer shall indemnify, defend, and hold Owner and Owner's officers, employees, agents, and representatives harmless for, from, and against all actions, proceedings, liabilities, expenses, claims, costs, losses, and damages, including, without limitation, attorney fees, resulting from or arising out of, whether directly or indirectly, the following: (a) damage, injury, and/or death to person or property caused directly or indirectly by Engineer (and/or Engineer's directors, shareholders, officers, members, managers, agents, employees, representatives, and/or contractors); (b) Engineer's breach and/or failure to perform any Engineer representation, warranty, covenant, and/or obligation contained in this Agreement; and/or (c) third-party claims or actions relating to the Project, provided that any such claim, action, loss, damages, or judgment is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of Engineer or Engineer's officers, directors, members, partners, agents, employees, or Consultants. Engineer's indemnification obligations will survive the termination of this Agreement.
- B. Indemnification by Owner: Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants as required by Laws and Regulations and to the extent (if any) required in Exhibit I, "Limitations of Liability."
- C. Environmental Indemnification: To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Engineer and its officers, directors, members, partners, agents, employees, and Consultants from all claims, costs, losses, damages, actions, and judgments (including reasonable consultants' and attorneys fees and

expenses) caused by, arising out of, relating to, or resulting from a Constituent of Concern at, on, or under the Site, provided that (1) any such claim, cost, loss, damages, action, or judgment is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom, and (2) nothing in this paragraph shall obligate Owner to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence or willful misconduct.

- D. *No Defense Obligation:* The indemnification commitments in this Agreement do not include a defense obligation by the indemnitor unless such obligation is expressly stated.
- E. Percentage Share of Negligence: To the fullest extent permitted by Laws and Regulations, a party's total liability to the other party and anyone claiming by, through, or under the other party for any cost, loss, or damages caused in part by the negligence of the party and in part by the negligence of the other party or any other negligent entity or individual, shall not exceed the percentage share that the party's negligence bears to the total negligence of Owner, Engineer, and all other negligent entities and individuals.

#### 6.12 Records Retention

A. Engineer shall maintain on file in legible form, for a period of five years following completion or termination of its services, all Documents, records (including cost records), and design calculations related to Engineer's services or pertinent to Engineer's performance under this Agreement. Upon Owner's request, Engineer shall provide a copy of any such item to Owner at cost.

#### 6.13 Miscellaneous Provisions

- A. *Notices:* Any notice required under this Agreement will be in writing, addressed to the appropriate party at its address on the signature page and given personally, by registered or certified mail postage prepaid, or by a commercial courier service. All notices shall be effective upon the date of receipt.
- B. *Survival:* All express representations, waivers, indemnifications, and limitations of liability included in this Agreement will survive its completion or termination for any reason.
- C. Severability: Any provision or part of the Agreement held to be void or unenforceable under any Laws or Regulations shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Engineer, which agree that the Agreement shall be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.
- D. Waiver: A party's non-enforcement of any provision shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision or of the remainder of this Agreement.
- E. Accrual of Claims: To the fullest extent permitted by Laws and Regulations, all causes of action arising under this Agreement shall be deemed to have accrued, and all statutory periods of limitation shall commence, no later than the date of Substantial Completion.

#### **ARTICLE 7 – DEFINITIONS**

#### 7.01 Defined Terms

- A. Wherever used in this Agreement (including the Exhibits hereto) terms (including the singular and plural forms) printed with initial capital letters have the meanings indicated in the text above, in the exhibits, or in the following definitions:
  - Addenda—Written or graphic instruments issued prior to the opening of bids which clarify, correct, or change the bidding requirements or the proposed Construction Contract Documents.
  - Additional Services The services to be performed for or furnished to Owner by Engineer
    in accordance with Part 2 of Exhibit A of this Agreement.
  - Agreement—This written contract for professional services between Owner and Engineer, including all exhibits identified in Paragraph 8.01 and any duly executed amendments.
- 4. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the Construction Contract.
- 5. Basic Services—The services to be performed for or furnished to Owner by Engineer in accordance with Part 1 of Exhibit A of this Agreement.
- 6. Change Order—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Construction Contract Price or the Construction Contract Times, or other revision to the Construction Contract, issued on or after the effective date of the Construction Contract.
- 7. Change Proposal—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth in the Construction Contract, seeking an adjustment in Construction Contract Price or Construction Contract Times, or both; contesting an initial decision by Engineer concerning the requirements of the Construction Contract Documents or the acceptability of Work under the Construction Contract Documents; challenging a set-off against payments due; or seeking other relief with respect to the terms of the Construction Contract.
- 8. Constituent of Concern—Asbestos, petroleum, radioactive material, polychlorinated biphenyls (PCBs), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to (a) the Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. §§9601 et seq. ("CERCLA"); (b) the Hazardous Materials Transportation Act, 49 U.S.C. §§5501 et seq.; (c) the Resource Conservation and Recovery Act, 42 U.S.C. §§6901 et seq.; (d) the Clean Water Act, 33 U.S.C. §§1251 et seq.; (f) the Clean Air Act, 42 U.S.C. §§7401 et seq.; or (g) any other federal, State, or local statute, law, rule, regulation, ordinance, resolution, code, order, or decree regulating, relating to, or imposing liability or

- standards of conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.
- 9. *Construction Contract*—The entire and integrated written contract between the Owner and Contractor concerning the Work.
- 10. *Construction Contract Documents*—Those items designated as "Contract Documents" in the Construction Contract, and which together comprise the Construction Contract.
- 11. *Construction Contract Price*—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Construction Contract Documents.
- 12. Construction Contract Times—The number of days or the dates by which Contractor shall: (a) achieve milestones, if any, in the Construction Contract; (b) achieve Substantial Completion; and (c) complete the Work.
- 13. Construction Cost—The cost to Owner of the construction of those portions of the entire Project designed or specified by or for Engineer under this Agreement, including construction labor, services, materials, equipment, insurance, and bonding costs, and allowances for contingencies. Construction Cost does not include costs of services of Engineer or other design professionals and consultants; cost of land or rights-of-way, or compensation for damages to property; Owner's costs for legal, accounting, insurance counseling, or auditing services; interest or financing charges incurred in connection with the Project; or the cost of other services to be provided by others to Owner. Construction Cost is one of the items comprising Total Project Costs.
- 14. Constructor—Any person or entity (not including the Engineer, its employees, agents, representatives, and Consultants), performing or supporting construction activities relating to the Project, including but not limited to Contractors, Subcontractors, Suppliers, Owner's work forces, utility companies, other contractors, construction managers, testing firms, shippers, and truckers, and the employees, agents, and representatives of any or all of them.
- 15. Consultants—Individuals or entities having a contract with Engineer to furnish services with respect to this Project as Engineer's independent professional associates and consultants; subcontractors; or vendors.
- 16. *Contractor*—The entity or individual with which Owner enters into a Construction Contract.
- 17. Documents—Data, reports, Drawings, Specifications, Record Drawings, building information models, civil integrated management models, and other deliverables, whether in printed or electronic format, provided or furnished in appropriate phases by Engineer to Owner pursuant to this Agreement.
- 18. *Drawings*—That part of the Construction Contract Documents that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
- 19. Effective Date—The date indicated in this Agreement on which it becomes effective, but if no such date is indicated, the date on which this Agreement is signed and delivered by the last of the parties to sign and deliver.

- 20. Engineer—The individual or entity named as such in this Agreement.
- 21. *Field Order*—A written order issued by Engineer which requires minor changes in the Work but does not change the Construction Contract Price or the Construction Contract Times.
- 22. Laws and Regulations; Laws or Regulations—All applicable laws, statutes, rules, regulations, ordinances, codes, and orders of all governmental bodies, agencies, authorities, and courts having jurisdiction.
- 23. Owner—The individual or entity named as such in this Agreement and for which Engineer's services are to be performed. Unless indicated otherwise, this is the same individual or entity that will enter into any Construction Contracts concerning the Project.
- 24. *Project*—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the services to be performed or furnished by Engineer under this Agreement are a part.
- 25. Record Drawings—Drawings depicting the completed Project, or a specific portion of the completed Project, prepared by Engineer and based on Contractor's record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications, as delivered to Engineer and annotated by Contractor to show changes made during construction.
- 26. *Reimbursable Expenses*—The expenses incurred directly by Engineer in connection with the performing or furnishing of Basic Services and Additional Services for the Project.
- 27. Resident Project Representative—The authorized representative of Engineer assigned to assist Engineer at the Site during the Construction Phase. As used herein, the term Resident Project Representative or "RPR" includes any assistants or field staff of Resident Project Representative. The duties and responsibilities of the Resident Project Representative, if any, are as set forth in Exhibit D.
- 28. *Samples*—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
- 29. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether approved or not, are not Drawings and are not Construction Contract Documents.
- 30. Site—Lands or areas to be indicated in the Construction Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands furnished by Owner which are designated for the use of Contractor.
- 31. *Specifications*—The part of the Construction Contract Documents that consists of written requirements for materials, equipment, systems, standards, and workmanship

- as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.
- 32. *Subcontractor*—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
- 33. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Construction Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for which it is intended. The terms "substantially complete" and "substantially completed" as applied to all or part of the Work refer to Substantial Completion thereof.
- 34. *Supplier*—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
- 35. Total Project Costs—The total cost of planning, studying, designing, constructing, testing, commissioning, and start-up of the Project, including Construction Cost and all other Project labor, services, materials, equipment, insurance, and bonding costs, allowances for contingencies, and the total costs of services of Engineer or other design professionals and consultants, together with such other Project-related costs that Owner furnishes for inclusion, including but not limited to cost of land, rights-of-way, compensation for damages to properties, Owner's costs for legal, accounting, insurance counseling, and auditing services, interest and financing charges incurred in connection with the Project, and the cost of other services to be provided by others to Owner.
- 36. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Construction Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to produce such construction; furnishing, installing, and incorporating all materials and equipment into such construction; and may include related services such as testing, start-up, and commissioning, all as required by the Construction Contract Documents.
- 37. Work Change Directive—A written directive to Contractor issued on or after the effective date of the Construction Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.
- 38. *Agency* The Rural Utilities Services or any designated representative of Rural Utilities Service, including USDA, Rural Development.
- B. Day:
  - 1. The word "day" means a calendar day of 24 hours measured from midnight to the next midnight.

#### ARTICLE 8 - EXHIBITS AND SPECIAL PROVISIONS

#### 8.01 Exhibits Included:

- A. Exhibit A, Engineer's Services.
- B. Exhibit B, Owner's Responsibilities.
- C. Exhibit C, Payments to Engineer for Services and Reimbursable Expenses.
- D. Exhibit D, Duties, Responsibilities and Limitations of Authority of Resident Project Representative.
- E. Exhibit E, Notice of Acceptability of Work.
- F. Exhibit F, Construction Cost Limit.
- G. Exhibit G, Insurance.
- H. Exhibit H, Dispute Resolution.
- I. Exhibit J, Special Provisions.
- J. Exhibit K, Amendment to Owner-Engineer Agreement.

### 8.02 Total Agreement

A. This Agreement, (together with the exhibits included above) constitutes the entire agreement between Owner and Engineer and supersedes all prior written or oral understandings. This Agreement may only be amended, supplemented, modified, or canceled by a written instrument duly executed by both parties.

# 8.03 Designated Representatives

A. With the execution of this Agreement, Engineer and Owner shall designate specific individuals to act as Engineer's and Owner's representatives with respect to the services to be performed or furnished by Engineer and responsibilities of Owner under this Agreement. Such an individual shall have authority to transmit instructions, receive information, and render decisions relative to this Agreement on behalf of the respective party whom the individual represents.

#### 8.04 Engineer's Certifications

- A. Engineer certifies that it has not engaged in corrupt, fraudulent, or coercive practices in competing for or in executing the Agreement. For the purposes of this Paragraph 8.04:
  - "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the selection process or in the Agreement execution;

- 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the selection process or the execution of the Agreement to the detriment of Owner, or (b) to deprive Owner of the benefits of free and open competition;
- 3. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the selection process or affect the execution of the Agreement.

# 8.05 Federal Requirements

- A. Agency Concurrence. Signature of a duly authorized representative of the Agency in the space provided on the signature page of EJCDC form E-500 hereof does not constitute a commitment to provide financial assistance or payments hereunder but does signify that this Agreement conforms to Agency's applicable requirements. This Agreement shall not be effective unless the Funding Agency's designated representative concurs. No amendment to this Agreement shall be effective unless the Funding Agency's designated representative concurs.
- B. Audit and Access to Records. Owner, Agency, the Comptroller General of the United States, or any of their duly authorized representatives, shall have access to any books, documents, papers, and records of the Engineer which are pertinent to the Agreement, for the purpose of making audits, examinations, excerpts, and transcriptions. Engineer shall maintain all required records for three years after final payment is made and all other pending matters are closed.
- C. Restrictions on Lobbying. Engineer and each Consultant shall comply with "Byrd anti-lobbying amendment (31 U.S. C. 1352)" if they are recipients of engineering services contracts and subcontracts that exceed \$100,000 at any tier. If applicable, Engineer must complete a certification form on lobbying activities related to a specific Federal loan or grant that is a funding source for this Agreement. Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or organization for influencing or attempting to influence an officer or employee of any agency, a member of Congress, or an employee of a member of Congress in connection with obtaining any Federal contract, grant, or any other applicable award. Each tier shall disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal award. Certifications and disclosures are forwarded from tier to tier up to the Owner. Necessary certification and disclosure forms shall be provided by Owner.
- D. Suspension and Debarment. Engineer certifies, by signing this Agreement, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal department or agency. Engineer will not contract with any Consultant for this project if it or its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency. Necessary certification forms shall be provided by the Owner. The Engineer will complete and submit a form AD-1048, "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion lower tier transactions," to the Owner who will forward it the USDA, Rural Development processing office.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Date of which is indicated on page 1.

Owner: City of La Pine Engineer:

By: [ ]	By: [ ]
Print name: [ ]	Print name: [ ]
Title: [ ]	Title: [ ]
Date Signed: [ ]	Date Signed: [ ]
	Engineer License or Firm's Certificate No. (if required):  [
Address for Owner's receipt of notices:	Address for Engineer's receipt of notices:
Designated Representative (Paragraph 8.03.A):	Designated Representative (Paragraph 8.03.A):
Title: [ ]	Title: [ ]
Phone Number: [ ]	Phone Number: [ ]
E-Mail Address: [ ]	E-Mail Address: [ ]

This is At	f [ ] pages,						
referred	to	in	and	part	of	the	Agreement
between	Ow	ner	and	Engin	eer	for	Professional
Services	date	ed [		].			

RUS Bulletin 1780-26 (April 19, 2017) - Attached Here



This is <b>EXHI</b>	BIT .	<b>A</b> , co	nsistir	ng o	f [	16	] pages,
referred to	in	and	part	of	the	Ag	reement
between O	wne	r and	Engir	ieer	for	Pro	fessional
Services dat	ed [	-	].				

## **Engineer's Services**

Article 1 of the Agreement is supplemented to include the following agreement of the parties.

Engineer shall provide Basic and Additional Services as set forth below.

#### **PART 1 – BASIC SERVICES**

### A1.01 Study and Report Phase

## A. Engineer shall:

- Consult with Owner to define and clarify Owner's requirements for the Project, including
  design objectives and constraints, space, capacity and performance requirements,
  flexibility, and expandability, and any budgetary limitations, and identify available data,
  information, reports, facilities plans, and site evaluations.
  - a. If Owner has already identified one or more potential solutions to meet its Project requirements, then proceed with the study and evaluation of such potential solutions:
  - b. In addition, Engineer must identify, study, and evaluate multiple potential alternative solutions potentially available to Owner, unless Owner and Engineer mutually agree with Agency concurrence that only one feasible solution exists. The number of alternative solutions should be appropriate to the specific project as concurred in by the Agency.
- 2. Identify potential solution(s) to meet Owner's Project requirements, as needed.
- 3. Study and evaluate the potential solution(s) to meet Owner's Project requirements.
- 4. Visit the Site, or potential Project sites, to review existing conditions and facilities, unless such visits are not necessary or applicable to meeting the objectives of the Study and Report Phase.
- 5. Advise Owner of any need for Owner to obtain, furnish, or otherwise make available to Engineer additional Project-related data and information, for Engineer's use in the study and evaluation of potential solution(s) to Owner's Project requirements, and preparation of a related report.
- After consultation with Owner, recommend to Owner the solution(s) which in Engineer's judgment meet Owner's requirements for the Project.
- 7. Identify, consult with, and analyze requirements of governmental authorities having jurisdiction to approve the portions of the Project to be designed or specified by

Engineer, including but not limited to mitigating measures identified in an environmental assessment for the Project.

- 8. Prepare a report (the "Report") which will, as appropriate, contain schematic layouts, sketches, and conceptual design criteria with appropriate exhibits to indicate the agreed-to requirements, considerations involved, and Engineer's recommended solution(s). For each recommended solution Engineer will provide the following, which will be separately itemized: opinion of probable Construction Cost; proposed allowances for contingencies; the estimated total costs of design, professional, and related services to be provided by Engineer and its Consultants; and, on the basis of information furnished by Owner, a tabulation of other items and services included within the definition of Total Project Costs. The Report mentioned in paragraph 1.01.A.8 of Exhibit A to the Agreement is the Preliminary Engineering Report as defined in RUS Bulletin 1780-2. This document must meet customary professional standards as required by 7 CFR 1780.55. The Report must be concurred in by the Agency.
- Advise Owner of any need for Owner to provide data or services of the types described in Exhibit B, for use in Project design, or in preparation for Contractor selection and construction.
- 10. When mutually agreed, and approved by the Agency, assist Owner in evaluating the possible use of building information modeling; civil integrated management; geotechnical baselining of subsurface site conditions; innovative design, contracting, or procurement strategies; or other strategies, technologies, or techniques for assisting in the design, construction, and operation of Owner's facilities. The subject matter of this paragraph shall be referred to in Exhibit A and B as "Project Strategies, Technologies, and Techniques."
- 11. If requested to do so by Owner, assist Owner in identifying opportunities for enhancing the sustainability of the Project, and pursuant to Owner's instructions plan for the inclusion of sustainable features in the design.
- 12. Use ASCE 38, "Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data" as a means to advise the Owner on a recommended scope of work and procedure for the identification and mapping of existing utilities.
- 13. Develop a scope of work and survey limits for any topographic and other surveys necessary for design.
- 14. Perform or provide the following other Study and Report Phase tasks or deliverables:
  - Provide an Environmental Report as defined at 7 CFR 1970 and or other Agency approved format. The Environmental Report must be concurred in by the Agency.
- 15. Furnish [ ] review copies of the Report and any other Study and Report Phase deliverables to Owner within [ ] days of the Effective Date and review it with Owner. Within [ ] days of receipt, Owner shall submit to Engineer any comments regarding the furnished items.

- 16. Revise the Report and any other Study and Report Phase deliverables in response to Owner's and Agency's comments, as appropriate, and furnish three (3) written copies and one (1) electronic copy of revised Report and any other Study an Report Phase deliverables to the Owner within [ ] days of the receipt of Owner's and Agency's comments.
- B. Engineer's services under the Study and Report Phase will be considered complete on the date when Engineer has delivered to Owner the revised Report and any other Study and Report Phase deliverables.

## A1.02 Preliminary Design Phase

- A. After acceptance by Owner and concurrence by Agency of the Report and any other Study and Report Phase deliverables; selection by Owner of a recommended solution; issuance by Owner of any instructions of for use of Project Strategies, Technologies, and Techniques, or for inclusion of sustainable features in the design; and indication by Owner of any specific modifications or changes in the scope, extent, character, or design requirements of the Project desired by Owner, (1) Engineer and Owner shall discuss and resolve any necessary revisions to Engineer's compensation (through application of the provisions regarding Additional Services, or otherwise), or the time for completion of Engineer's services, resulting from the selected solution, related Project Strategies, Technologies, or Techniques, sustainable design instructions, or specific modifications to the Project, and (2) upon written authorization from Owner, Engineer shall:
  - 1. Prepare Preliminary Design Phase documents consisting of final design criteria, preliminary drawings, outline specifications, and written descriptions of the Project.
  - In preparing the Preliminary Design Phase documents, use any specific applicable Project Strategies, Technologies, and Techniques authorized by Owner and Agency during or following the Study and Report Phase, and include sustainable features, as appropriate, pursuant to Owner's and Agency's instructions.
  - 3. Provide necessary field surveys and topographic and utility mapping for Engineer's design purposes. Comply with the scope of work and procedure for the identification and mapping of existing utilities selected and authorized by Owner pursuant to advice from Engineer based on ASCE 38, "Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data," as set forth in Paragraph A1.01.A.12 above. If no such scope of work and procedure for utility mapping has been selected and authorized, then at a minimum the utility mapping will include Engineer contacting utility owners and obtaining available information.
  - 4. Visit the Site as needed to prepare the Preliminary Design Phase documents.
  - Advise Owner if additional reports, data, information, or services of the types described in Exhibit B are necessary and assist Owner in obtaining such reports, data, information, or services.
  - 6. Continue to assist Owner with Project Strategies, Technologies, and Techniques that Owner has chosen to implement.

- 7. Based on the information contained in the Preliminary Design Phase documents, prepare a revised opinion of probable Construction Cost, and assist Owner in tabulating the various cost categories which comprise Total Project Costs.
- 8. Obtain and review Owner's instructions regarding Owner's procurement of construction services (including instructions regarding advertisements for bids, instructions to bidders, and requests for proposals, as applicable), Owner's construction contract practices and requirements, insurance and bonding requirements, electronic transmittals during construction, and other information necessary for the finalization of Owner's bidding-related documents (or requests for proposals or other construction procurement documents), and Construction Contract Documents. Also obtain and review copies of Owner's design and construction standards, Owner's standard forms, general conditions (if other than EJCDC® C-700, Standard General Conditions of the Construction Contract, 2013 Edition), supplementary conditions, text, and related documents or content for Engineer to include in the draft bidding-related documents (or requests for proposals or other construction procurement documents), and in the draft Construction Contract Documents, when applicable. Engineer must also incorporate all Agency regulations, forms, and design and construction standards applicable to the project in development of the documents indicated in this Article.
- 9. Perform or provide the following other Preliminary Design Phase tasks or deliverables:
  - a. The Engineer shall identify the building codes and accessibility standards used in the design and indicate them on the drawings and specifications and certify that the final drawings and specifications comply with those standards.
- 10. Furnish [ ] review copies of the Preliminary Design Phase documents, opinion of probable Construction Cost, and any other Preliminary Design Phase deliverables to Owner within [ ] days of authorization to proceed with this phase, and review them with Owner. Within [ ] days of receipt, Owner shall submit to Engineer any comments regarding the furnished items.
- 11. Revise the Preliminary Design Phase documents, opinion of probable Construction Cost, and any other Preliminary Design Phase deliverables in response to Owner's comments, as appropriate, and furnish to Owner [ ] copies of the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other deliverables within [ ] days after receipt of Owner's comments.
- B. Engineer's services under the Preliminary Design Phase will be considered complete on the date when Engineer has delivered to Owner the revised Preliminary Design Phase documents, revised opinion of probable Construction Cost, and any other Preliminary Design Phase deliverables.

## A1.03 Final Design Phase

A. After acceptance by Owner of the Preliminary Design Phase documents, revised opinion of probable Construction Cost as determined in the Preliminary Design Phase, and any other Preliminary Design Phase deliverables, subject to any Owner-directed modifications or changes in the scope, extent, character, or design requirements of or for the Project, and upon written authorization from Owner, Engineer shall:

- 1. Prepare final Drawings and Specifications indicating the scope, extent, and character of the Work to be performed and furnished by Contractor.
- 2. Visit the Site as needed to assist in preparing the final Drawings and Specifications.
- 3. Provide technical criteria, written descriptions, and design data for Owner's use in filing applications for permits from or approvals of governmental authorities having jurisdiction to review or approve the final design; assist Owner in consultations with such authorities; and revise the Drawings and Specifications in response to directives from such authorities, as appropriate.
- Advise Owner of any recommended adjustments to the opinion of probable Construction Cost.
- 5. After consultation with Owner, include in the Construction Contract Documents any specific protocols for the transmittal of Project-related correspondence, documents, text, data, drawings, information, and graphics, in electronic media or digital format, either directly, or through access to a secure Project website. Any such protocols shall be applicable to transmittals between and among Owner, Engineer, and Contractor during the Construction Phase and Post-Construction Phase, and unless agreed otherwise shall supersede any conflicting protocols previously established for transmittals between Owner and Engineer.
- 6. Assist Owner in assembling known reports and drawings of Site conditions, and in identifying the technical data contained in such reports and drawings upon which bidders or other prospective contractors may rely.
- In addition to preparing the final Drawings and Specifications, assemble drafts of other Construction Contract Documents based on specific instructions and contract forms, text, or content received from Owner.
- 8. Prepare or assemble draft bidding-related documents (or requests for proposals or other construction procurement documents), based on the specific bidding or procurement-related instructions and forms, text, or content received from Owner.
- 9. Perform or provide the following other Final Design Phase tasks or deliverables:
  - a. Engineer shall identify the building codes and accessibility standards used in the design, and certify that the final plans and specification comply with those standards as well as the planning requirements of this subpart.
  - b. Engineer shall submit for review and gain approval from Oregon Department of Environmental Quality (DEQ) for wastewater system improvements.
- 10. Furnish for review by Owner, its legal counsel, other advisors, and Agency, [ ] copies of the final Drawings and Specifications, assembled drafts of other Construction Contract Documents, the draft bidding-related documents (or requests for proposals or other construction procurement documents), and any other Final Design Phase deliverables, within [ ] days of authorization to proceed with the Final Design Phase, and review them

with Owner. Within [ ] days of receipt, Owner shall submit to Engineer any comments regarding the furnished items, and any instructions for revisions.

- 11. Revise the final Drawings and Specifications, assembled drafts of other Construction Contract Documents, the draft bidding-related documents (or requests for proposals or other construction procurement documents), and any other Final Design Phase deliverables in accordance with comments and instructions from the Owner, as appropriate, and submit [1] final copies of such documents to Owner within [1] days after receipt of Owner's comments and instructions.
- 12. Provide the Owner and Agency with a written certification that the final Drawings and Specifications, other assembled Construction Contract Documents, bidding-related documents (or requests for proposals or other construction procurement documents), and any other Final Design Phase deliverables comply with all requirements of Agency. Use the Engineer's Certification of Final Plans and Specifications (Attachment GC-B) for this purpose.
- B. Engineer's services under the Final Design Phase will be considered complete on the date when Engineer has delivered to Owner the final Drawings and Specifications, other assembled Construction Contract Documents, bidding-related documents (or requests for proposals or other construction procurement documents), and any other Final Design Phase deliverables and all final design phase deliverables have been accepted by Owner.
- C. In the event that the Work designed or specified by Engineer is to be performed or furnished under more than one prime contract, or if Engineer's services are to be separately sequenced with the work of one or more prime Contractors (such as in the case of fast-tracking), Owner and Engineer shall, prior to commencement of the Final Design Phase, develop a schedule for performance of Engineer's services during the Final Design, Bidding or Negotiating, Construction, and Post-Construction Phases in order to sequence and coordinate properly such services as are applicable to the work under such separate prime contracts. This schedule is to be prepared and included in or become an amendment to Exhibit A whether or not the work under such contracts is to proceed concurrently.
- D. The number of prime contracts for Work designed or specified by Engineer upon which the Engineer's compensation has been established under this Agreement is [ ]. If more prime contracts are awarded, Engineer shall be entitled to an equitable increase in its compensation under this Agreement.

## A1.04 Bidding or Negotiating Phase

- A. After acceptance by Owner of the final Drawings and Specifications, other Construction Contract Documents, bidding-related documents (or requests for proposals or other construction procurement documents), and the most recent opinion of probable Construction Cost as determined in the Final Design Phase, and upon written authorization by Owner to proceed, Engineer shall:
  - Assist Owner in advertising for and obtaining bids or proposals for the Work, assist
    Owner in issuing assembled design, contract, and bidding-related documents (or
    requests for proposals or other construction procurement documents) to prospective
    contractors, and, where applicable, maintain a record of prospective contractors to

- which documents have been issued, attend pre-bid conferences, if any, and receive and process contractor deposits or charges for the issued documents.
- Prepare and issue Addenda as appropriate to clarify, correct, or change the issued documents. Obtain Agency concurrence on any addenda that modify the bidding documents. Obtain prior concurrence where possible.
- 3. Provide information or assistance needed by Owner in the course of any review of proposals or negotiations with prospective contractors.
- 4. Consult with Owner as to the qualifications of prospective contractors.
- Consult with Owner as to the qualifications of subcontractors, suppliers, and other individuals and entities proposed by prospective contractors, for those portions of the Work as to which review of qualifications is required by the issued documents.
- 6. The Engineer shall evaluate and determine the acceptability of "or equals" and substitute materials and equipment proposed by prospective contractors prior to award of contracts for the Work. Engineer shall issue a bid addendum for all approved "or equals" and substitutes. Review of substitutes and "or equals" shall be in accordance with the General Conditions of the Construction Contract and applicable Agency regulations. Services under this paragraph are subject to the provisions of Paragraph A2.02.A.2 of this Exhibit A.
- 7. Attend the bid opening, prepare bid tabulation sheets to meet Owner's schedule, and assist Owner in evaluating bids or proposals, assembling final contracts for the Work for execution by Owner and Contractor, and in issuing notices of award of such contracts.
- 8. If Owner engages in negotiations with bidders or proposers, assist Owner with respect to technical and engineering issues that arise during the negotiations.
- Perform or provide the following other Bidding or Negotiating Phase tasks or deliverables:
  - a. Upon award of the Construction Contract, the Engineer shall furnish the Owner five executed copies of the Contract Documents and one electronic copy of the signed documents, including Drawings and Specifications.
- B. The Bidding or Negotiating Phase will be considered complete upon commencement of the Construction Phase or upon cessation of negotiations with prospective contractors (except as may be required if Exhibit F is a part of this Agreement).

#### A1.05 Construction Phase

- A. Upon successful completion of the Bidding and Negotiating Phase, and upon written authorization from Owner, Engineer shall:
  - 1. General Administration of Construction Contract: Consult with Owner and act as Owner's representative as provided in the Construction Contract. The extent and limitations of the duties, responsibilities, and authority of Engineer shall be as assigned

in EJCDC® C-700, Standard General Conditions of the Construction Contract (2013 Edition), prepared by the Engineers Joint Contract Documents Committee, or other construction general conditions specified in this Agreement. If Owner, or Owner and Contractor, modify the duties, responsibilities, and authority of Engineer in the Construction Contract, or modify other terms of the Construction Contract having a direct bearing on Engineer, then Owner shall compensate Engineer for any related increases in the cost to provide Construction Phase services. Engineer shall not be required to furnish or perform services contrary to Engineer's responsibilities as a licensed professional. All of Owner's instructions to Contractor will be issued through Engineer, which shall have authority to act on behalf of Owner in dealings with Contractor to the extent provided in this Agreement and the Construction Contract except as otherwise provided in writing.

- Resident Project Representative (RPR): Provide the services of an RPR at the Site to assist
  the Engineer and to provide more extensive observation of Contractor's work. Duties,
  responsibilities, and authority of the RPR are as set forth in Exhibit D. The furnishing of
  such RPR's services will not limit, extend, or modify Engineer's responsibilities or
  authority except as expressly set forth in Exhibit D.
- Selection of Independent Testing Laboratory: Assist Owner in the selection of an independent testing laboratory to perform the services identified in Exhibit B, Paragraph B2.01.
- 4. *Pre-Construction Conference:* Participate in and chair a pre-construction conference prior to commencement of Work at the Site.
- 5. Electronic Transmittal Protocols: If the Construction Contract Documents do not specify protocols for the transmittal of Project-related correspondence, documents, text, data, drawings, information, and graphics, in electronic media or digital format, either directly, or through access to a secure Project website, then together with Owner and Contractor jointly develop such protocols for transmittals between and among Owner, Contractor, and Engineer during the Construction Phase and Post-Construction Phase.
- 6. Original Documents: Maintain and safeguard during the Construction Phase at least one original printed record version of the Construction Contract Documents, including Drawings and Specifications signed and sealed by Engineer and other design professionals in accordance with applicable Laws and Regulations. Throughout the Construction Phase, make such original printed record version of the Construction Contract Documents available to Contractor and Owner for review.
- Schedules: Receive, review, and determine the acceptability of all schedules that Contractor is required to submit to Engineer, including the Progress Schedule, Schedule of Submittals, and Schedule of Values.
- 8. Baselines and Benchmarks: As appropriate, establish baselines and benchmarks for locating the Work which in Engineer's judgment are necessary to enable Contractor to proceed.
- 9. Visits to Site and Observation of Construction: In connection with observations of Contractor's Work while it is in progress:

- a. Make visits to the Site at intervals appropriate to the various stages of construction, as Engineer deems necessary, to observe as an experienced and qualified design professional the progress of Contractor's executed Work. Such visits and observations by Engineer, and the Resident Project Representative, if any, are not intended to be exhaustive or to extend to every aspect of the Work or to involve detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in this Agreement and the Construction Contract Documents, but rather are to be limited to spot checking, selective sampling, and similar methods of general observation of the Work based on Engineer's exercise of professional judgment, as assisted by the Resident Project Representative, if any. Based on information obtained during such visits and observations, Engineer will determine in general if the Work is proceeding in accordance with the Construction Contract Documents, and Engineer shall keep Owner informed of the progress of the Work.
- The purpose of Engineer's visits to the Site, and representation by the Resident Project Representative, if any, at the Site, will be to enable Engineer to better carry out the duties and responsibilities assigned to and undertaken by Engineer during the Construction Phase, and, in addition, by the exercise of Engineer's efforts as an experienced and qualified design professional, to provide for Owner a greater degree of confidence that the completed Work will conform in general to the Construction Contract Documents and that Contractor has implemented and maintained the integrity of the design concept of the completed Project as a functioning whole as indicated in the Construction Contract Documents. Engineer shall not, during such visits or as a result of such observations of the Work, supervise, direct, or have control over the Work, nor shall Engineer have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction selected or used by any Constructor, for security or safety at the Site, for safety precautions and programs incident to any Constructor's work in progress, for the coordination of the Constructors' work or schedules, nor for any failure of any Constructor to comply with Laws and Regulations applicable to furnishing and performing of its work. Accordingly, Engineer neither guarantees the performance of any Constructor nor assumes responsibility for any Constructor's failure to furnish or perform the Work, or any portion of the Work, in accordance with the Construction Contract Documents.
- c. The visits described in Article A1.05.A.9.a shall be at least monthly and the Engineer shall document all visits to the project with copies furnished to the Owner and Agency.
- 10. Defective Work: Reject Work if, on the basis of Engineer's observations, Engineer believes that such Work is defective under the terms and standards set forth in the Construction Contract Documents. Provide recommendations to Owner regarding whether Contractor should correct such Work or remove and replace such Work, or whether Owner should consider accepting such Work as provided in the Construction Contract Documents.
- 11. Compatibility with Design Concept: If Engineer has express knowledge that a specific part of the Work that is not defective under the terms and standards set forth in the Construction Contract Documents is nonetheless not compatible with the design

- concept of the completed Project as a functioning whole, then inform Owner of such incompatibility, and provide recommendations for addressing such Work.
- 12. Clarifications and Interpretations: Accept from Contractor and Owner submittal of all matters in question concerning the requirements of the Construction Contract Documents (sometimes referred to as requests for information or interpretation—RFIs), or relating to the acceptability of the Work under the Construction Contract Documents. With reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Construction Contract Documents.
- 13. Non-reviewable Matters: If a submitted matter in question concerns the Engineer's performance of its duties and obligations, or terms and conditions of the Construction Contract Documents that do not involve (1) the performance or acceptability of the Work under the Construction Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, then Engineer will promptly give written notice to Owner and Contractor that Engineer will not provide a decision or interpretation.
- 14. *Field Orders:* Subject to any limitations in the Construction Contract Documents, Engineer may prepare and issue Field Orders requiring minor changes in the Work.
- 15. Change Orders and Work Change Directives: Recommend Change Orders and Work Change Directives to Owner, as appropriate, and prepare Change Orders and Work Change Directives as required.
- 16. Differing Site Conditions: Respond to any notice from Contractor of differing site conditions, including conditions relating to underground facilities such as utilities, and hazardous environmental conditions. Promptly conduct reviews and prepare findings, conclusions, and recommendations for Owner's use.
- 17. Shop Drawings, Samples, and Other Submittals: Review and approve or take other appropriate action with respect to Shop Drawings, Samples, and other required Contractor submittals, but only for conformance with the information given in the Construction Contract Documents and compatibility with the design concept of the completed Project as a functioning whole as indicated by the Construction Contract Documents. Such reviews and approvals or other action will not extend to means, methods, techniques, sequences, or procedures of construction or to safety precautions and programs incident thereto. Engineer shall meet any Contractor's submittal schedule that Engineer has accepted.
- 18. Substitutes and "Or-equal": Evaluate and determine the acceptability of substitute or "or-equal" materials and equipment proposed by Contractor, but subject to the provisions of Paragraph A2.02.A.2 of this Exhibit A. Review of substitutes and "or equals" shall be in accordance with the General Conditions of the Construction Contract and applicable Agency regulations.

### 19. Inspections and Tests:

- a. Receive and review all certificates of inspections, tests, and approvals required by Laws and Regulations or the Construction Contract Documents. Engineer's review of such certificates will be for the purpose of determining that the results certified indicate compliance with the Construction Contract Documents and will not constitute an independent evaluation that the content or procedures of such inspections, tests, or approvals comply with the requirements of the Construction Contract Documents. Engineer shall be entitled to rely on the results of such inspections and tests.
- b. As deemed reasonably necessary, request that Contractor uncover Work that is to be inspected, tested, or approved.
- c. Pursuant to the terms of the Construction Contract, require special inspections or testing of the Work, whether or not the Work is fabricated, installed, or completed.
- 20. Change Proposals and Claims: (a) Review and respond to Change Proposals. Review each duly submitted Change Proposal from Contractor and, within 30 days after receipt of the Contractor's supporting data, either deny the Change Proposal in whole, approve it in whole, or deny it in part and approve it in part. Such actions shall be in writing, with a copy provided to Owner and Contractor. If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will notify the parties that the Engineer will not resolve the Change Proposal. (b) Provide information or data to Owner regarding engineering or technical matters pertaining to Claims.
- 21. Applications for Payment: Based on Engineer's observations as an experienced and qualified design professional and on review of Applications for Payment and accompanying supporting documentation:
  - Determine the amounts that Engineer recommends Contractor be paid. Recommend reductions in payment (set-offs) based on the provisions for set-offs stated in the Construction Contract. Such recommendations of payment will be in writing and will constitute Engineer's representation to Owner, based on such observations and review, that, to the best of Engineer's knowledge, information and belief, Contractor's Work has progressed to the point indicated, the Work is generally in accordance with the Construction Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results of any subsequent tests called for in the Construction Contract Documents, and to any other qualifications stated in the recommendation), and the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe the Work. In the case of unit price Work, Engineer's recommendations of payment will include final determinations of quantities and classifications of the Work (subject to any subsequent adjustments allowed by the Construction Contract Documents).
  - b. By recommending payment, Engineer shall not thereby be deemed to have represented that observations made by Engineer to check the quality or quantity of

Contractor's Work as it is performed and furnished have been exhaustive, extended to every aspect of Contractor's Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in this Agreement. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment including final payment will impose on Engineer responsibility to supervise, direct, or control the Work, or for the means, methods, techniques, sequences, or procedures of construction or safety precautions or programs incident thereto, or Contractor's compliance with Laws and Regulations applicable to Contractor's furnishing and performing the Work. It will also not impose responsibility on Engineer to make any examination to ascertain how or for what purposes Contractor has used the money paid to Contractor by Owner; to determine that title to any portion of the Work, including materials or equipment, has passed to Owner free and clear of any liens, claims, security interests, or encumbrances; or that there may not be other matters at issue between Owner and Contractor that might affect the amount that should be paid.

- 22. Contractor's Completion Documents: Receive from Contractor, review, and transmit to Owner maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance required by the Construction Contract Documents, certificates of inspection, tests and approvals, and Shop Drawings, Samples, and other data approved as provided under Paragraph A1.05.A.17. Receive from Contractor and review the annotated record documents which are to be assembled by Contractor in accordance with the Construction Contract Documents to obtain final payment. The Engineer shall prepare Record Drawings, and furnish such Record Drawings to Owner."
- 23. Substantial Completion: Promptly after notice from Contractor that Contractor considers the entire Work ready for its intended use, in company with Owner and Contractor, visit the Site to review the Work and determine the status of completion. Follow the procedures in the Construction Contract regarding the preliminary certificate of Substantial Completion, punch list of items to be completed, Owner's objections, notice to Contractor, and issuance of a final certificate of Substantial Completion. Assist Owner regarding any remaining engineering or technical matters affecting Owner's use or occupancy of the Work following Substantial Completion.
- 24. *Other Tasks:* Perform or provide the following other Construction Phase tasks or deliverables:
  - a. Upon Substantial Completion, the Engineer shall provide a copy of a Certificate of Substantial Completion to the Agency.
- 25. Final Notice of Acceptability of the Work: Conduct a final visit to the Project to determine if the Work is complete and acceptable so that Engineer may recommend, in writing, final payment to Contractor. Accompanying the recommendation for final payment, Engineer shall also provide a notice to Owner and Contractor in the form attached hereto as Exhibit E ("Notice of Acceptability of Work") that the Work is acceptable (subject to the provisions of the Notice and Paragraph A1.05.A.21.b) to the best of Engineer's knowledge, information, and belief, and based on the extent of the services provided by Engineer under this Agreement.

- 26. Standards for Certain Construction-Phase Decisions: Engineer will render decisions regarding the requirements of the Construction Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth in the Construction Contract for initial interpretations, Change Proposals, and acceptance of the Work. In rendering such decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will not be liable to Owner, Contractor, or others in connection with any proceedings, interpretations, decisions, or judgments conducted or rendered in good faith.
- B. Duration of Construction Phase: The Construction Phase will commence with the execution of the first Construction Contract for the Project or any part thereof and will terminate upon written recommendation by Engineer for final payment to Contractors. If the Project involves more than one prime contract as indicated in Paragraph A1.03.D, then Construction Phase services may be rendered at different times in respect to the separate contracts. Subject to the provisions of Article 3, Engineer shall be entitled to an equitable increase in compensation if Construction Phase services (including Resident Project Representative services, if any) are required after the original date for completion and readiness for final payment of Contractor as set forth in the Construction Contract.

#### A1.06 Post-Construction Phase

- A. Upon written authorization from Owner during the Post-Construction Phase, Engineer shall:
  - Together with Owner, visit the Project to observe any apparent defects in the Work, make recommendations as to replacement or correction of defective Work, if any, or the need to repair of any damage to the Site or adjacent areas, and assist Owner in consultations and discussions with Contractor concerning correction of any such defective Work and any needed repairs.
  - Together with Owner, visit the Project within one month before the end of the Construction Contract's correction period to ascertain whether any portion of the Work or the repair of any damage to the Site or adjacent areas is defective and therefore subject to correction by Contractor.
  - 3. Perform or provide the following other Post-Construction Phase tasks or deliverables:
- B. The Post-Construction Phase services may commence during the Construction Phase and, if not otherwise modified in this Exhibit A, will terminate twelve months after the commencement of the Construction Contract's correction period.

#### PART 2 – ADDITIONAL SERVICES

- A2.01 Additional Services Requiring Owner's Written Authorization
  - A. If authorized in writing by Owner, Engineer shall provide Additional Services of the types listed below. These services are not included as part of Basic Services and will be paid for by Owner as indicated in Exhibit C.

- 1. Preparation of applications and supporting documents (in addition to those furnished under Basic Services) for private or governmental grants, loans, or advances in connection with the Project; preparation or review of environmental assessments and impact statements, not including the preparation of Environmental Report defined under Basic Services; review and evaluation of the effects on the design requirements for the Project of any such statements and documents prepared by others; and assistance in obtaining approvals of authorities having jurisdiction over the anticipated environmental impact of the Project.
- Services to make measured drawings of existing conditions or facilities, to conduct tests
  or investigations of existing conditions or facilities, or to verify the accuracy of drawings
  or other information furnished by Owner or others.
- Services resulting from significant changes in the scope, extent, or character of the portions of the Project designed or specified by Engineer, or the Project's design requirements, including, but not limited to, changes in size, complexity, Owner's schedule, character of construction, or method of financing; and revising previously accepted studies, reports, Drawings, Specifications, or Construction Contract Documents when such revisions are required by changes in Laws and Regulations enacted subsequent to the Effective Date or are due to any other causes beyond Engineer's control.
- 4. Services resulting from Owner's request to evaluate additional Study and Report Phase alternative solutions beyond those agreed to in Paragraph A1.01.A.1 and 2, but only if the Owner's request is made after completion of the Study and Report Phase.
- 5. Services required as a result of Owner's providing incomplete or incorrect Project information to Engineer.
- 6. Providing renderings or models for Owner's use, including services in support of building information modeling or civil integrated management.
- 7. Undertaking investigations and studies including, but not limited to:
  - a. detailed consideration of operations, maintenance, and overhead expenses;
  - the preparation of feasibility studies (such as those that include projections of output capacity, utility project rates, project market demand, or project revenues) and cash flow analyses, provided that such services are based on the engineering and technical aspects of the Project, and do not include rendering advice regarding municipal financial products or the issuance of municipal securities;
  - c. preparation of appraisals;
  - d. evaluating processes available for licensing, and assisting Owner in obtaining process licensing;
  - e. detailed quantity surveys of materials, equipment, and labor; and

- f. audits or inventories required in connection with construction performed or furnished by Owner.
- 8. Furnishing services of Consultants for other than Basic Services.
- 9. Providing data or services of the types described in Exhibit B, when Owner retains Engineer to provide such data or services instead of Owner furnishing the same.
- 10. Providing the following services:
  - a. Services attributable to more prime construction contracts than specified in Paragraph A1.03.D.
  - Services to arrange for performance of construction services for Owner by contractors other than the principal prime Contractor, and administering Owner's contract for such services.
- 11. Services during out-of-town travel required of Engineer, other than for visits to the Site or Owner's office as required in Basic Services (Part 1 of Exhibit A).
- 12. Preparing for, coordinating with, participating in and responding to structured independent review processes, including, but not limited to, construction management, cost estimating, project peer review, value engineering, and constructability review requested by Owner; and performing or furnishing services required to revise studies, reports, Drawings, Specifications, or other documents as a result of such review processes.
- 13. Preparing additional bidding-related documents (or requests for proposals or other construction procurement documents) or Construction Contract Documents for alternate bids or cost estimates requested by Owner for the Work or a portion thereof.
- 14. Assistance in connection with bid protests, rebidding, or renegotiating contracts for construction, materials, equipment, or services, except when such assistance is required to complete services required by Paragraph 5.02.A and Exhibit F.
- 15. Preparing conformed Construction Contract Documents that incorporate and integrate the content of all Addenda and any amendments negotiated by Owner and Contractor.
- 16. Providing Construction Phase services beyond the original date for completion and readiness for final payment of Contractor, but only if such services increase the total quantity of services to be performed in the Construction Phase, rather than merely shifting performance of such services to a later date.
- 17. [Deleted].
- 18. Conducting surveys, investigations, and field measurements to verify the accuracy of Record Drawing content obtained from Contractor, Owner, utility companies, and other sources; revise and supplement Record Drawings as needed.
- 19. Preparation of operation, maintenance, and staffing manuals.

- 20. Protracted or extensive assistance in refining and adjusting of Project equipment and systems (such as initial startup, testing, and balancing).
- 21. Assistance to Owner in training Owner's staff to operate and maintain Project equipment and systems.
- 22. Assistance to Owner in developing systems and procedures for (a) control of the operation and maintenance of Project equipment and systems, and (b) related recordkeeping.
- Preparing to serve or serving as a consultant or witness for Owner in any litigation, arbitration, lien or bond claim, or other legal or administrative proceeding involving the Project.
- 24. Overtime work requiring higher than regular rates.
- 25. Providing construction surveys and staking to enable Contractor to perform its work other than as required under Paragraph A1.05.A.8; any type of property surveys or related engineering services needed for the transfer of interests in real property; and providing other special field surveys.
- 26. Providing more extensive services required to enable Engineer to issue notices or certifications requested by Owner.
- 27. Extensive services required during any correction period, or with respect to monitoring Contractor's compliance with warranties and guarantees called for in the Construction Contract (except as agreed to under Basic Services).
- 28. Other additional services performed or furnished by Engineer not otherwise provided for in this Agreement.

#### A2.02 Additional Services Not Requiring Owner's Written Authorization

- A. Engineer shall advise Owner that Engineer is commencing to perform or furnish the Additional Services of the types listed below. For such Additional Services, Engineer need not request or obtain specific advance written authorization from Owner. Engineer shall cease performing or furnishing such Additional Services upon receipt of written notice to cease from Owner.
  - 1. Services in connection with Work Change Directives and Change Orders to reflect changes requested by Owner.
  - Services in making revisions to Drawings and Specifications occasioned by the
    acceptance of substitute materials or equipment other than "or equal" items; evaluation
    and determination of an excessive number of proposed "or equals" or substitutions,
    whether proposed before or after award of the Construction Contract.
  - 3. Services resulting from significant delays, changes, or price increases occurring as a direct or indirect result of materials, equipment, or energy shortages.

- 4. Additional or extended services arising from (a) the presence at the Site of any Constituent of Concern or items of historical or cultural significance, (b) emergencies or acts of God endangering the Work, (c) damage to the Work by fire or other causes during construction, (d) a significant amount of defective, neglected, or delayed Work, (e) acceleration of the progress schedule involving services beyond normal working hours, or (f) default by Contractor.
- 5. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial utilization of the Work by Owner prior to Substantial Completion.
- 6. Evaluating unreasonable or frivolous requests for interpretation or information (RFIs), Change Proposals, or other demands from Contractor or others in connection with the Work, or an excessive number of RFIs, Change Proposals, or demands.
- 7. Reviewing a Shop Drawing or other Contractor submittal more than three times, as a result of repeated inadequate submissions by Contractor.
- 8. While at the Site, compliance by Engineer and its staff with those terms of Owner's or Contractor's safety program provided to Engineer subsequent to the Effective Date that exceed those normally required of engineering personnel by federal, State, or local safety authorities for similar construction sites.

This is E	XHIB	IT E	<b>3</b> , co	nsisti	ng (	of [	4 ]	pages,
referred	to	in a	and	part	of	the	Agre	ement
between	Ow	ner	and	Engin	eer	for	Profe	ssional
Services	date	d [		].				

# **Owner's Responsibilities**

Article 2 of the Agreement is supplemented to include the following agreement of the parties.

- B2.01 In addition to other responsibilities of Owner as set forth in this Agreement, Owner shall at its expense:
  - A. Provide Engineer with all criteria and full information as to Owner's requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility, and expandability, and any budgetary limitations.
  - Give instructions to Engineer regarding Owner's procurement of construction services (including instructions regarding advertisements for bids, instructions to bidders, and requests for proposals, as applicable), Owner's construction contract practices and requirements, insurance and bonding requirements, electronic transmittals during construction, and other information necessary for the finalization of Owner's bidding-related documents (or requests for proposals or other construction procurement documents), and Construction Contract Documents. Furnish copies (or give specific directions requesting Engineer to use copies already in Engineer's possession) of all design and construction standards, Owner's standard forms, general conditions (if other than EJCDC® C-700, Standard General Conditions of the Construction Contract, 2013 Edition), supplementary conditions, text, and related documents and content for Engineer to include in the draft bidding-related documents (or requests for proposals or other construction procurement documents), and draft Construction Contract Documents, when applicable. Owner shall have responsibility for the final content of (1) such bidding-related documents (or requests for proposals or other construction procurement documents), and (2) those portions of any Construction Contract other than the design (as set forth in the Drawings, Specifications, or otherwise), and other engineering or technical matters; and Owner shall seek the advice of Owner's legal counsel, risk managers, and insurance advisors with respect to the drafting and content of such documents.
  - C. Furnish to Engineer any other available information pertinent to the Project including reports and data relative to previous designs, construction, or investigation at or adjacent to the Site.
  - D. Following Engineer's assessment of initially-available Project information and data and upon Engineer's request, obtain, furnish, or otherwise make available (if necessary through title searches, or retention of specialists or consultants) such additional Project-related information and data as is reasonably required to enable Engineer to complete its Basic and Additional Services. Such additional information or data would generally include the following:
    - 1. Property descriptions.
    - 2. Zoning, deed, and other land use restrictions.

- 3. Utility and topographic mapping and surveys.
- 4. Property, boundary, easement, right-of-way, and other special surveys or data, including establishing relevant reference points.
- 5. Explorations and tests of subsurface conditions at or adjacent to the Site; geotechnical reports and investigations; drawings of physical conditions relating to existing surface or subsurface structures at the Site; hydrographic surveys, laboratory tests and inspections of samples, materials, and equipment; with appropriate professional interpretation of such information or data.
- Environmental assessments, audits, investigations, and impact statements, and other relevant environmental, historical, or cultural studies relevant to the Project, the Site, and adjacent areas.
- 7. Data or consultations as required for the Project but not otherwise identified in this Agreement.
- E. Arrange for safe access to and make all provisions for Engineer to enter upon public and private property as required for Engineer to perform services under the Agreement.
- F. Recognizing and acknowledging that Engineer's services and expertise do not include the following services, provide, as required for the Project:
  - Accounting, bond and financial advisory (including, if applicable, "municipal advisor" services as described in Section 975 of the Dodd-Frank Wall Street Reform and Consumer Protection Act (2010) and the municipal advisor registration rules issued by the Securities and Exchange Commission), independent cost estimating, and insurance counseling services.
  - Legal services with regard to issues pertaining to the Project as Owner requires, Contractor raises, or Engineer reasonably requests.
  - 3. Such auditing services as Owner requires to ascertain how or for what purpose Contractor has used the money paid.
- G. Provide the services of an independent testing laboratory to perform all inspections, tests, and approvals of samples, materials, and equipment required by the Construction Contract Documents (other than those required to be furnished or arranged by Contractor), or to evaluate the performance of materials, equipment, and facilities of Owner, prior to their incorporation into the Work with appropriate professional interpretation thereof. Provide Engineer with the findings and reports generated by testing laboratories, including findings and reports obtained from or through Contractor.
- H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all phases of the Project designed or specified by Engineer and such reviews, approvals, and consents from others as may be necessary for completion of each phase of the Project.

- Advise Engineer of the identity and scope of services of any independent consultants employed by Owner to perform or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review, value engineering, and constructability review.
- J. If Owner designates a construction manager or an individual or entity other than, or in addition to, Engineer to represent Owner at the Site, define and set forth as an attachment to this Exhibit B the duties, responsibilities, and limitations of authority of such other party and the relation thereof to the duties, responsibilities, and authority of Engineer.
- K. If more than one prime contract is to be awarded for the Work designed or specified by Engineer, then designate a person or entity to have authority and responsibility for coordinating the activities among the various prime Contractors, and define and set forth the duties, responsibilities, and limitations of authority of such individual or entity and the relation thereof to the duties, responsibilities, and authority of Engineer as an attachment to this Exhibit B that is to be mutually agreed upon and made a part of this Agreement before such services begin.
- L. Inform Engineer in writing of any specific requirements of safety or security programs that are applicable to Engineer, as a visitor to the Site.
- M. Examine all alternative solutions, studies, reports, sketches, Drawings, Specifications, proposals, and other documents presented by Engineer (including obtaining advice of an attorney, risk manager, insurance counselor, financial/municipal advisor, and other advisors or consultants as Owner deems appropriate with respect to such examination) and render in writing timely decisions pertaining thereto.
- N. Inform Engineer regarding any need for assistance in evaluating the possible use of Project Strategies, Technologies, and Techniques, as defined in Exhibit A.
- O. Advise Engineer as to whether Engineer's assistance is requested in identifying opportunities for enhancing the sustainability of the Project.
- P. Place and pay for advertisement for Bids in appropriate publications.
- Q. Furnish to Engineer data as to Owner's anticipated costs for services to be provided by others (including, but not limited to, accounting, bond and financial, independent cost estimating, insurance counseling, and legal advice) for Owner so that Engineer may assist Owner in collating the various cost categories which comprise Total Project Costs.
- R. Attend and participate in the pre-bid conference, bid opening, pre-construction conferences, construction progress and other job-related meetings, and Site visits to determine Substantial Completion and readiness of the completed Work for final payment.
- S. Authorize Engineer to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement, as required.
- T. Perform or provide the following:

1. Owner shall pay Contractor any amounts due under the Construction Contract, but must obtain Agency concurrence prior to issuing such payment.

			referred to in and part of the <b>Agreement</b> between Owner and Engineer for Professional  Services dated [ ].
-			ngineer for Services and Reimbursable Expenses N PACKET BC-1: Basic Services – Lump Sum
Article	2 of 1	he A	greement is supplemented to include the following agreement of the parties:
ARTIC	LE 2	- ov	VNER'S RESPONSIBILITIES
C2.01		npens Payn	sation For Basic Services (other than Resident Project Representative) — Lump Sum Method nent
	A.		ner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of ineer's Resident Project Representative, if any, as follows:
		1.	A Lump Sum amount of \$, based on the following estimated distribution of compensation:
		2.	Engineer may alter the distribution of compensation between individual phases noted herein to be consistent with services actually rendered, but shall not exceed the total Lump Sum amount unless approved in writing by the Owner <b>and Agency.</b>
		3.	The Lump Sum includes compensation for Engineer's services and services of Engineer's Consultants, if any. Appropriate amounts have been incorporated in the Lump Sum to account for labor costs, overhead, profit, expenses (other than any expressly allowed Reimbursable Expenses), and Consultant charges.
		4.	In addition to the Lump Sum, Engineer is also entitled to reimbursement from Owner for the following Reimbursable Expenses (see Appendix 1 for rates or charges):
		5.	The portion of the Lump Sum amount billed for Engineer's services will be based upon Engineer's estimate of the percentage of the total services actually completed during the billing period. If any Reimbursable Expenses are expressly allowed, Engineer may also bill for any such Reimbursable Expenses incurred during the billing period.
	В.		riod of Service: The compensation amount stipulated in Compensation Packet BC-1 is ditioned on a period of service not exceeding months. If such period of service is

This is **EXHIBIT C**, consisting of [ ] pages,

with concurrence of the Owner and Agency.

extended, the compensation amount for Engineer's services shall be appropriately adjusted

This is <b>EXHIE</b>	<b>BIT C</b> , c	onsist	ing	of [	] pages,
referred to	in and	part	of	the	Agreement
between Ow	ner and	Engin	eer	for	Professional
Services date	d [	1.			

Payments to Engineer for Services and Reimbursable Expenses
COMPENSATION PACKET BC-2: Basic Services – Standard Hourly Rates

Article 2 of the Agreement is supplemented to include the following agreement of the parties:

### **ARTICLE 2 – OWNER'S RESPONSIBILITIES**

- C2.01 Compensation For Basic Services (other than Resident Project Representative) Standard Hourly Rates Method of Payment
  - A. Owner shall pay Engineer for Basic Services set forth in Exhibit A, except for services of Engineer's Resident Project Representative, if any, as follows:
    - An amount equal to the cumulative hours charged to the Project by each class of Engineer's personnel times Standard Hourly Rates for each applicable billing class for all services performed on the Project, plus Reimbursable Expenses and Engineer's Consultants' charges, if any.
    - The Standard Hourly Rates charged by Engineer constitute full and complete compensation for Engineer's services, including labor costs, overhead, and profit; the Standard Hourly Rates do not include Reimbursable Expenses or Engineer's Consultants' charges.
    - 3. Engineer's Reimbursable Expenses Schedule and Standard Hourly Rates are attached to this Exhibit C as Appendices 1 and 2.
    - 4. The total compensation for services under Paragraph C2.01 is estimated to be \$ \_\_\_\_\_\_ based on the following estimated distribution of compensation:
    - Engineer may alter the distribution of compensation between individual phases of the work noted herein to be consistent with services actually rendered, but shall not exceed the total estimated compensation amount unless approved in writing by Owner and Agency. See also C2.03.C.2 below.
    - The total estimated compensation for Engineer's services included in the breakdown by phases as noted in Paragraph C2.01.A.3 incorporates all labor, overhead, profit, Reimbursable Expenses, and Engineer's Consultants' charges.
    - 7. The amounts billed for Engineer's services under Paragraph C2.01 will be based on the cumulative hours charged to the Project during the billing period by each class of Engineer's employees times Standard Hourly Rates for each applicable billing class, plus Reimbursable Expenses and Engineer's Consultants' charges.

8. The Standard Hourly Rates and Reimbursable Expenses Schedule will be adjusted annually (as of January) to reflect equitable changes in the compensation payable to Engineer. Changes will not be effective unless and until concurred in by the Owner and Agency.

### C2.02 Compensation For Reimbursable Expenses

- A. Owner shall pay Engineer for all Reimbursable Expenses at the rates set forth in Appendix 1 to this Exhibit C.
- B. Reimbursable Expenses include the expenses identified in Appendix 1 and the following: transportation (including mileage), lodging, and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; toll telephone calls, mobile phone charges, and courier charges; reproduction of reports, Drawings, Specifications, bidding-related or other procurement documents, Construction Contract Documents, and similar Project-related items; and Consultants' charges. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include expenses incurred for the use of highly specialized equipment.
- C. The amounts payable to Engineer for Reimbursable Expenses will be the Project-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to the Project, the latter multiplied by a factor of 1.10.

## C2.03 Other Provisions Concerning Payment

- A. Whenever Engineer is entitled to compensation for the charges of Engineer's Consultants, those charges shall be the amounts billed by Engineer's Consultants to Engineer times a factor of 1.10.
- B. *Factors:* The external Reimbursable Expenses and Engineer's Consultants' factors include Engineer's overhead and profit associated with Engineer's responsibility for the administration of such services and costs.
- C. Estimated Compensation Amounts:
  - Engineer's estimate of the amounts that will become payable for specified services are only estimates for planning purposes, are not binding on the parties, and are not the minimum or maximum amounts payable to Engineer under the Agreement.
  - When estimated compensation amounts have been stated herein and it subsequently becomes apparent to Engineer that the total compensation amount thus estimated will be exceeded, Engineer shall give Owner and Agency written notice thereof, allowing Owner to consider its options, including suspension or termination of Engineer's services for Owner's convenience. Upon notice, Owner and Engineer promptly shall review the matter of services remaining to be performed and compensation for such services. Owner shall either exercise its right to suspend or terminate Engineer's services for Owner's convenience, agree to such compensation exceeding said estimated amount, or agree to a reduction in the remaining services to be rendered by Engineer, so that total compensation for such services will not exceed said estimated amount when such services are completed. If Owner decides not to suspend the Engineer's services during

the negotiations and Engineer exceeds the estimated amount before Owner and Engineer have agreed to an increase in the compensation due Engineer or a reduction in the remaining services, then Engineer shall be paid for all services rendered hereunder.

D. To the extent necessary to verify Engineer's charges and upon Owner's timely request, Engineer shall make copies of such records available to Owner at cost.



#### **COMPENSATION PACKET RPR-2:**

### Resident Project Representative – Standard Hourly Rates

Article 2 of the Agreement is supplemented to include the following agreement of the parties:

- C2.04 Compensation for Resident Project Representative Basic Services Standard Hourly Rates Method of Payment
  - A. Owner shall pay Engineer for Resident Project Representative Basic Services as follows:
    - Resident Project Representative Services: For services of Engineer's Resident Project
      Representative under Paragraph A1.05.A of Exhibit A, an amount equal to the cumulative
      hours charged to the Project by each class of Engineer's personnel times Standard Hourly
      Rates for each applicable billing class for all Resident Project Representative services
      performed on the Project, plus related Reimbursable Expenses and Engineer's Consultant's
      charges, if any. The total compensation under this paragraph is estimated to be \$
      \_\_\_\_\_
      based upon full-time RPR services on an eight-hour workday, Monday through Friday, over
      a \_\_\_\_\_ day construction schedule.
    - 2. If rate(s) for RPR services is not indicated in the Appendix Two to Exhibit C, "Standard Hourly Rates Schedule," the Standard Hourly Rate for RPR services is \$ .00 per hour.
  - B. Compensation for Reimbursable Expenses:
    - For those Reimbursable Expenses that are not accounted for in the compensation for Basic Services under Paragraph C2.01, and are directly related to the provision of Resident Project Representative or Post-Construction Basic Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this Exhibit C.
    - 2. Reimbursable Expenses include the expenses identified in Appendix 1 and the following: transportation (including mileage), lodging, and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; subsistence and transportation of Resident Project Representative and assistants; toll telephone calls, mobile phone charges, and courier charges; reproduction of reports, Drawings, Specifications, bidding-related or other procurement documents, Construction Contract Documents, and similar Project-related items. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include expenses incurred for the use of highly specialized equipment. Changes will not be effective unless and until concurred in by Owner and Agency.
    - 3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be those internal expenses related to the Resident Project Representative Basic Services that are actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to such services, the latter multiplied by a factor of 1.10.
    - 4. The Reimbursable Expenses Schedule will be adjusted annually (as of January) to reflect equitable changes in the compensation payable to Engineer.
  - C. Other Provisions Concerning Payment Under this Paragraph C2.04:

- 1. Whenever Engineer is entitled to compensation for the charges of Engineer's Consultants, those charges shall be the amounts billed by Engineer's Consultants to Engineer times a factor of 1.10.
- 2. Factors: The external Reimbursable Expenses and Engineer's Consultant's factors include Engineer's overhead and profit associated with Engineer's responsibility for the administration of such services and costs.
- 3. Estimated Compensation Amounts:
  - a. Engineer's estimate of the amounts that will become payable for specified services are only estimates for planning purposes, are not binding on the parties, and are not the minimum or maximum amounts payable to Engineer under the Agreement.
  - When estimated compensation amounts have been stated herein and it subsequently becomes apparent to Engineer that the total compensation amount thus estimated will be exceeded, Engineer shall give Owner and Agency written notice thereof, allowing Owner to consider its options, including suspension or termination of Engineer's services for Owner's convenience. Upon notice Owner and Engineer promptly shall review the matter of services remaining to be performed and compensation for such services. Owner shall either exercise its right to suspend or terminate Engineer's services for Owner's convenience, agree to such compensation exceeding said estimated amount, or agree to a reduction in the remaining services to be rendered by Engineer, so that total compensation for such services will not exceed said estimated amount when such services are If Owner decides not to suspend Engineer's services during negotiations and Engineer exceeds the estimated amount before Owner and Engineer have agreed to an increase in the compensation due Engineer or a reduction in the remaining services, then Engineer shall be paid for all services rendered hereunder.
- 4. To the extent necessary to verify Engineer's charges and upon Owner's timely request, Engineer shall make copies of such records available to Owner at no cost.

# Article 2 of the Agreement is supplemented to include the following agreement of the parties:

### C2.05 Compensation for Additional Services – Standard Hourly Rates Method of Payment

- A. Owner shall pay Engineer for Additional Services, if any, as follows:
  - 1. General: For services of Engineer's personnel engaged directly on the Project pursuant to Paragraph A2.01 or A2.02 of Exhibit A, except for services as a consultant or witness under Paragraph A2.01.A.20, (which if needed shall be separately negotiated based on the nature of the required consultation or testimony) an amount equal to the cumulative hours charged to the Project by each class of Engineer's personnel times Standard Hourly Rates for each applicable billing class for all Additional Services performed on the Project, plus related Reimbursable Expenses and Engineer's Consultant's charges, if any.
- B. Compensation For Reimbursable Expenses:
  - For those Reimbursable Expenses that are not accounted for in the compensation for Basic Services under Paragraph C2.01 and are directly related to the provision of Additional Services, Owner shall pay Engineer at the rates set forth in Appendix 1 to this Exhibit C.
  - 2. Reimbursable Expenses include the expenses identified in Appendix 1 and the following categories: transportation (including mileage), lodging, and subsistence incidental thereto; providing and maintaining field office facilities including furnishings and utilities; toll telephone calls, mobile phone charges, and courier charges; reproduction of reports, Drawings, Specifications, bidding-related or other procurement documents, Construction Contract Documents, and similar Project-related items; and Consultants' charges. In addition, if authorized in advance by Owner, Reimbursable Expenses will also include expenses incurred for the use of highly specialized equipment.
  - 3. The amounts payable to Engineer for Reimbursable Expenses, if any, will be the Additional Services-related internal expenses actually incurred or allocated by Engineer, plus all invoiced external Reimbursable Expenses allocable to such Additional Services, the latter multiplied by a factor of 1.10.
  - 4. The Reimbursable Expenses Schedule will be adjusted annually (as of \_\_\_\_\_) to reflect equitable changes in the compensation payable to Engineer. Changes will not be effective unless and until concurred in by the Owner and Agency.
- C. Other Provisions Concerning Payment for Additional Services:
  - 1. Whenever Engineer is entitled to compensation for the charges of Engineer's Consultants, those charges shall be the amounts billed by Engineer's Consultants to Engineer times a factor of 1.10.


- 2. Factors: The external Reimbursable Expenses and Engineer's Consultant's Factors include Engineer's overhead and profit associated with Engineer's responsibility for the administration of such services and costs.
- 3. To the extent necessary to verify Engineer's charges and upon Owner's timely request, Engineer shall make copies of such records available to Owner at no cost.



This is	<b>Appendix</b>	1 to E	XHIB	<b>IT C</b> , co	nsistin	ng of [	1 ]
pages,	referred	to in	and	part o	of the	Agree	ment
betwee	en Owner	and En	ginee	r for Pr	ofessio	onal Ser	vices
dated [	[ ].						

# **Reimbursable Expenses Schedule**

Reimbursable Expenses are subject to review and adjustment per Exhibit C. Rates and charges for Reimbursable Expenses as of the date of the Agreement are:



This is <b>Appendix 2 to EXHIBIT C</b> , consisting of $[1]$									
pages, referred to	in and part o	of the <b>Agreement</b>							
between Owner	and Engineer	for Professional							
Services dated [	].								

# **Standard Hourly Rates Schedule**

# A. Standard Hourly Rates:

- Standard Hourly Rates are set forth in this Appendix 2 to this Exhibit C and include salaries and wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and administrative overhead, non-project operating costs, and operating margin or profit.
- 2. The Standard Hourly Rates apply only as specified in Article C2.
- B. Schedule:

Hourly rates for services performed on or after the date of the Agreement are:

TBD

This is Ex	XHIE	3IT	<b>D</b> , co	nsisti	ng c	of [	7	] pages,
referred	to	in	and	part	of	the	Αg	reement
between	Ow	ner	and	Engir	ieer	for	Pro	fessional
Services	date	d [		].				

# Duties, Responsibilities, and Limitations of Authority of Resident Project Representative

Article 1 of the Agreement is supplemented to include the following agreement of the parties:

#### ARTICLE 1 - SERVICES OF ENGINEER

### D1.01 Resident Project Representative

- A. Engineer shall furnish a Resident Project Representative ("RPR") to assist Engineer in observing progress and quality of the Work. The RPR may provide full time representation or may provide representation to a lesser degree. RPR is Engineer's representative at the Site, will act as directed by and under the supervision of Engineer, and will confer with Engineer regarding RPR's actions. Full time Resident Project Representation is required unless requested in writing by Owner and waived in writing by the Agency.
- B. Through RPR's observations of the Work, including field checks of materials and installed equipment, Engineer shall endeavor to provide further protection for Owner against defects and deficiencies in the Work. However, Engineer shall not, as a result of such RPR observations of the Work, supervise, direct, or have control over the Work, nor shall Engineer (including the RPR) have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction selected or used by any Constructor, for security or safety at the Site, for safety precautions and programs incident to the Work or any Constructor's work in progress, for the coordination of the Constructors' work or schedules, or for any failure of any Constructor to comply with Laws and Regulations applicable to the performing and furnishing of its work. The Engineer (including RPR) neither guarantees the performances of any Constructor nor assumes responsibility for any Constructor's failure to furnish and perform the Work, or any portion of the Work, in accordance with the Construction Contract Documents. In addition, the specific terms set forth in Exhibit A, Paragraph A1.05, of this Agreement are applicable.
- C. The duties and responsibilities of the RPR are as follows:
  - General: RPR's dealings in matters pertaining to the Work in general shall be with Engineer and Contractor. RPR's dealings with Subcontractors shall only be through or with the full knowledge and approval of Contractor. RPR shall generally communicate with Owner only with the knowledge of and under the direction of Engineer.
  - Schedules: Review the progress schedule, schedule of Shop Drawing and Sample submittals, schedule of values, and other schedules prepared by Contractor and consult with Engineer concerning acceptability of such schedules.
  - 3. *Conferences and Meetings:* Attend meetings with Contractor, such as preconstruction conferences, progress meetings, job conferences, and other Project-related meetings

(but not including Contractor's safety meetings), and as appropriate prepare and circulate copies of minutes thereof.

4. Safety Compliance: Comply with Site safety programs, as they apply to RPR, and if required to do so by such safety programs, receive safety training specifically related to RPR's own personal safety while at the Site.

#### 5. Liaison:

- a. Serve as Engineer's liaison with Contractor. Working principally through Contractor's authorized representative or designee, assist in providing information regarding the provisions and intent of the Construction Contract Documents.
- b. Assist Engineer in serving as Owner's liaison with Contractor when Contractor's operations affect Owner's on-Site operations.
- c. Assist in obtaining from Owner additional details or information, when required for proper execution of the Work.
- 6. Clarifications and Interpretations: Receive from Contractor submittal of any matters in question concerning the requirements of the Construction Contract Documents (sometimes referred to as requests for information or interpretation—RFIs), or relating to the acceptability of the Work under the Construction Contract Documents. Report to Engineer regarding such RFIs. Report to Engineer when clarifications and interpretations of the Construction Contract Documents are needed, whether as the result of a Contractor RFI or otherwise. Transmit Engineer's clarifications, interpretations, and decisions to Contractor.

#### 7. Shop Drawings and Samples:

- a. Record date of receipt of Samples and Contractor-approved Shop Drawings.
- b. Receive Samples that are furnished at the Site by Contractor, and notify Engineer of availability of Samples for examination.
- c. Advise Engineer and Contractor of the commencement of any portion of the Work requiring a Shop Drawing or Sample submittal, if RPR believes that the submittal has not been received from Contractor, or has not been approved by Contractor or Engineer.
- 8. Proposed Modifications: Consider and evaluate Contractor's suggestions for modifications to the Drawings or Specifications, and report such suggestions, together with RPR's recommendations, if any, to Engineer. Transmit Engineer's response (if any) to such suggestions to Contractor.
- 9. Review of Work; Defective Work:
  - a. Report to Engineer whenever RPR believes that any part of the Work is defective under the terms and standards set forth in the Construction Contract Documents, and provide recommendations as to whether such Work should be corrected,

removed and replaced, or accepted as provided in the Construction Contract Documents.

- b. Inform Engineer of any Work that RPR believes is not defective under the terms and standards set forth in the Construction Contract Documents, but is nonetheless not compatible with the design concept of the completed Project as a functioning whole, and provide recommendations to Engineer for addressing such Work.; and
- c. Advise Engineer of that part of the Work that RPR believes should be uncovered for observation, or requires special testing, inspection, or approval.

#### 10. Inspections, Tests, and System Start-ups:

- a. Consult with Engineer in advance of scheduled inspections, tests, and systems startups.
- b. Verify that tests, equipment, and systems start-ups and operating and maintenance training are conducted in the presence of appropriate Owner's personnel, and that Contractor maintains adequate records thereof.
- c. Observe, record, and report to Engineer appropriate details relative to the test procedures and systems start-ups.
- d. Observe whether Contractor has arranged for inspections required by Laws and Regulations, including but not limited to those to be performed by public or other agencies having jurisdiction over the Work.
- e. Accompany visiting inspectors representing public or other agencies having jurisdiction over the Work, record the results of these inspections, and report to Engineer.

#### 11. Records:

- a. Maintain at the Site orderly files for correspondence, reports of job conferences, copies of Construction Contract Documents including all Change Orders, Field Orders, Work Change Directives, Addenda, additional Drawings issued subsequent to the execution of the Construction Contract, RFIs, Engineer's clarifications and interpretations of the Construction Contract Documents, progress reports, approved Shop Drawing and Sample submittals, and other Project-related documents.
- b. Prepare a daily report or keep a diary or log book, recording Contractor's hours on the Site, Subcontractors present at the Site, weather conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, or changed conditions, Site visitors, deliveries of equipment or materials, daily activities, decisions, observations in general, and specific observations in more detail as in the case of observing test procedures; and send copies to Engineer.
- c. Upon request from Owner to Engineer, photograph or video Work in progress or Site conditions.

- d. Record and maintain accurate, up-to-date lists of the names, addresses, fax numbers, e-mail addresses, websites, and telephone numbers (including mobile numbers) of all Contractors, Subcontractors, and major Suppliers of materials and equipment.
- e. Maintain records for use in preparing Project documentation.
- f. Upon completion of the Work, furnish original set of all RPR Project documentation to Engineer.

#### 12. Reports:

- a. Furnish to Engineer periodic reports as required of progress of the Work and of Contractor's compliance with the progress schedule and schedule of Shop Drawing and Sample submittals.
- b. [Deleted]
- c. Furnish to Engineer and Owner copies of all inspection, test, and system start-up reports.
- d. Immediately inform Engineer of the occurrence of any Site accidents, emergencies, acts of God endangering the Work, possible force majeure or delay events, damage to property by fire or other causes, or the discovery of any potential differing site condition or Constituent of Concern.
- 13. Payment Requests: Review applications for payment with Contractor for compliance with the established procedure for their submission and forward with recommendations to Engineer, noting particularly the relationship of the payment requested to the schedule of values, Work completed, and materials and equipment delivered at the Site but not incorporated in the Work.
- 14. Certificates, Operation and Maintenance Manuals: During the course of the Work, verify that materials and equipment certificates, operation and maintenance manuals and other data required by the Contract Documents to be assembled and furnished by Contractor are applicable to the items actually installed and in accordance with the Contract Documents, and have these documents delivered to Engineer for review and forwarding to Owner prior to payment for that part of the Work.

#### 15. Completion:

- a. Participate in Engineer's visits to the Site regarding Substantial Completion, assist in the determination of Substantial Completion, and prior to the issuance of a Certificate of Substantial Completion submit a punch list of observed items requiring completion or correction.
- b. Participate in Engineer's visit to the Site in the company of Owner and Contractor, to determine completion of the Work, and prepare a final punch list of items to be completed or corrected by Contractor.

c. Observe whether all items on the final punch list have been completed or corrected, and make recommendations to Engineer concerning acceptance and issuance of the Notice of Acceptability of the Work (Exhibit E).

#### D. Resident Project Representative shall not:

- 1. Authorize any deviation from the Construction Contract Documents or substitution of materials or equipment (including "or-equal" items).
- 2. Exceed limitations of Engineer's authority as set forth in this Agreement.
- 3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers, or any Constructor.
- Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences or procedures of the Work, by Contractor or any other Constructor.
- Advise on, issue directions regarding, or assume control over security or safety practices, precautions, and programs in connection with the activities or operations of Owner or Contractor.
- 6. Participate in specialized field or laboratory tests or inspections conducted off-site by others except as specifically authorized by Engineer.
- 7. Accept Shop Drawing or Sample submittals from anyone other than Contractor.
- 8. Authorize Owner to occupy the Project in whole or in part.

This is E	XHII	3IT	<b>E</b> , co	nsistir	ng c	of [	3	] pages	,
referred	to	in	and	part	of	the	A٤	greemen	t
between	Ow	ner	and	Engir	eer	for	Pro	fessiona	I
Services	date	d [		].					

Notice of Acceptability of Work – Attached Here





#### NOTICE OF ACCEPTABILITY OF WORK

PROJECT:	
OWNER:	
CONTRACTOR:	
OWNER'S CONS	STRUCTION CONTRACT IDENTIFICATION:
EFFECTIVE DATI	E OF THE CONSTRUCTION CONTRACT:
ENGINEER:	
NOTICE DATE:	
То:	
	Owner
And To:	
	Contractor
From:	
	Engineer

The Engineer hereby gives notice to the above Owner and Contractor that Engineer has recommended final payment of Contractor, and that the Work furnished and performed by Contractor under the above Construction Contract is acceptable, expressly subject to the provisions of the related Contract Documents, the Agreement between Owner and Engineer for Professional Services dated \_\_\_\_\_, and the following terms and conditions of this Notice:

#### CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK

The Notice of Acceptability of Work ("Notice") is expressly made subject to the following terms and conditions to which all those who receive said Notice and rely thereon agree:

1. This Notice is given with the skill and care ordinarily used by members of the engineering profession practicing under similar conditions at the same time and in the same locality.

- 2. This Notice reflects and is an expression of the Engineer's professional opinion.
- 3. This Notice is given as to the best of Engineer's knowledge, information, and belief as of the Notice Date.
- 4. This Notice is based entirely on and expressly limited by the scope of services Engineer has been employed by Owner to perform or furnish during construction of the Project (including observation of the Contractor's work) under Engineer's Agreement with Owner, and applies only to facts that are within Engineer's knowledge or could reasonably have been ascertained by Engineer as a result of carrying out the responsibilities specifically assigned to Engineer under such Agreement.
- 5. This Notice is not a guarantee or warranty of Contractor's performance under the Construction Contract, an acceptance of Work that is not in accordance with the related Contract Documents, including but not limited to defective Work discovered after final inspection, nor an assumption of responsibility for any failure of Contractor to furnish and perform the Work thereunder in accordance with the Construction Contract Documents, or to otherwise comply with the Construction Contract Documents or the terms of any special guarantees specified therein.
- This Notice does not relieve Contractor of any surviving obligations under the Construction Contract, and is subject to Owner's reservations of rights with respect to completion and final payment.

Ву:	
Title:	
Dated:	

This is <b>EXHIBIT</b>	<b>F</b> , consist	ing of [	1 ] pages,
referred to in	and part	of the	Agreement
between Owner	r and Engir	neer for	Professional
Services dated [	].		

#### **Construction Cost Limit**

Paragraph 5.02 of the Agreement is supplemented to include the following agreement of the parties:

#### F5.02 Designing to Construction Cost Limit

- A. Owner and Engineer hereby agree to a Construction Cost limit in the amount of \$ TBD.
- B. A bidding or negotiating contingency of TBD percent will be added to any Construction Cost limit established.
- C. The acceptance by Owner at any time during Basic Services of a revised opinion of probable Construction Cost in excess of the then-established Construction Cost limit will constitute a corresponding increase in the Construction Cost limit.
- D. Engineer will be permitted to determine what types and quality of materials, equipment and component systems are to be included in the Drawings and Specifications. Engineer may make reasonable adjustments in the scope, extent, and character of the Project to the extent consistent with the Project requirements and sound engineering practices, to bring the Project within the Construction Cost limit. Engineer's determinations on types and quality of materials, equipment, and component systems to be included in the Drawings and Specifications are subject to approval by Agency in accordance with requirements of 7 CFR 1780, including open and free competition.
- E. If the Bidding or Negotiating Phase has not commenced within three months after completion of the Final Design Phase, or if industry-wide prices are changed because of unusual or unanticipated events affecting the general level of prices or times of delivery in the construction industry, the established Construction Cost limit will not be binding on Engineer. In such cases, Owner shall consent to an adjustment in the Construction Cost limit commensurate with any applicable change in the general level of prices in the construction industry between the date of completion of the Final Design Phase and the date on which proposals or Bids are sought.
- F. If the lowest bona fide proposal or Bid exceeds the established Construction Cost limit, Owner shall (1) give written approval to increase such Construction Cost limit, or (2) authorize negotiating or rebidding the Project within a reasonable time, or (3) cooperate in revising the Project's scope, extent, or character to the extent consistent with the Project's requirements and with sound engineering practices. In the case of (3), Engineer shall modify the Construction Contract Documents as necessary to bring the Construction Cost within the Construction Cost Limit. Owner shall pay Engineer's cost to provide such modification services, including the costs of the services of its Consultants, all overhead expenses reasonably related thereto, and Reimbursable Expenses, but without profit to Engineer on account of such services. The providing of such services will be the limit of Engineer's responsibility in this regard and, having done so, Engineer shall be entitled to payment for services and expenses in accordance with this Agreement and will not otherwise be liable for damages attributable to the lowest bona fide proposal or bid exceeding the established Construction Cost limit.

					referred to in	G, consisting of 2 pages, and part of the Agreement er and Engineer for Professional [ ].
Insura	ance					
Paragr	aph 6	5.05 c	of the	Agreement is supplemented to inc	lude the followir	ng agreement of the parties:
G6.05	Ins	suran	се			
	A.			ts of liability for the insurance rent are as follows:	equired by Para	graph 6.05.A and 6.05.B of the
		1.	Ву Е	Engineer:		
			a.	Workers' Compensation:		Statutory
			b.	Employer's Liability		
				<ol> <li>Bodily injury, each accident:</li> <li>Bodily injury by disease, each</li> <li>Bodily injury/disease, aggreg</li> </ol>		\$1,000,000 \$1,000,000 \$1,000,000
			c.	General Liability		
				<ol> <li>Each Occurrence (Bodily Inju</li> <li>General Aggregate:</li> </ol>	ry and Property	Damage): \$1,000,000 \$2,000,000
			d.	Excess or Umbrella Liability		
				<ol> <li>Per Occurrence:</li> <li>General Aggregate:</li> </ol>		\$[ ] \$[ ]
			e.	Automobile Liability Combined S	Single Limit (Bodi	ly Injury and Property Damage):
						\$1,000,000
			f.	Professional Liability –		
				<ol> <li>Each Claim Made</li> <li>Annual Aggregate</li> </ol>		\$1,000,000 \$2,000,000
			g.	Other (specify):		\$[ ]
		2.	ВуС	Owner:		
			a.	Workers' Compensation:		Statutory

		1) 2) 3)	Bodily injury, Each Accident Bodily injury by Disease, Each Employee Bodily injury/Disease, Aggregate	\$[ \$[ \$[	] ] ]
	c.	Ger	neral Liability		
		1) 2)	General Aggregate: Each Occurrence (Bodily Injury and Property	/ Damag	\$[ ] se): \$[ ]
	d.	Exc	ess Umbrella Liability		
		1) 2)	Per Occurrence: General Aggregate:	\$[ \$[	-
	e.	Aut	comobile Liability – Combined Single Limit (Bo	dily Inju	ry and Property Damage):
				\$[	
	f.	Oth	ner (specify):	\$[	
Add	dition	al Ins	sureds:		
1.			owing individuals or entities are to be listed or entities are entities are entities are entities are entities are entities are entitled or e	on Owne	er's general liability policies
	a.		TBD		
			Engineer		
	b.		TBD		
			Engineer's Consultant		
	c.				
	d.		Engineer's Consultant [		
2.	Cor	_	the term of this Agreement the Engineer ant to be listed as an additional insured on O		

Employer's Liability --

В.

Paragraph 6.05.A.

The Owner shall be listed on Engineer's general liability policy as provided in

This is	EXHII	BIT H, cor	nsistii	ng of	[ 1	] pages,
referred	to ir	and part	of th	e <b>Agr</b> e	eement	between
Owner	and	Engineer	for	Profe	ssional	Services
dated [		].				

#### **Dispute Resolution**

Paragraph 6.09 of the Agreement is supplemented to include the following agreement of the parties:

H6.08 Dispute Resolution

A. *Mediation*: Owner and Engineer agree that they shall first submit all unsettled claims, counterclaims, disputes, and other matters in question between them arising out of or relating to this Agreement or the breach thereof ("Disputes") to mediation by *[here insert name of mediator, or mediation service]*. Owner and Engineer agree to participate in the mediation process in good faith. The process shall be conducted on a confidential basis, and shall be completed within 120 days. If such mediation is unsuccessful in resolving a Dispute, then (1) the parties may mutually agree to a dispute resolution of their choice, or (2) either party may seek to have the Dispute resolved by a court of competent jurisdiction.

This	s is <b>EXHIBIT J</b> , consisting of [ 1 ] pages,
refe	erred to in and part of the Agreement
bet	ween Owner and Engineer for Professional
Ser	vices dated [ ].

#### **Special Provisions**

Paragraph(s) of the Agreement is/are amended to include the following agreement(s) of the parties:

This is Ex	XHIE	3IT	<b>K</b> , co	nsistir	ng c	of [	2	] pages	,
referred	to	in	and	part	of	the	Ą٤	greemen	t
between	Ow	mar	hac .	Engin	oor	for	Dro	focciona	ı
between	OW	HE	anu	LIIGIII	ieei	101	FIU	riessiona	•

# AMENDMENT TO OWNER-ENGINEER AGREEMENT Amendment No. \_\_\_\_\_

The Effective Date of this Amendment is:	
Background Data	
Effective Date of Owner-Engineer Agreement:	
Owner:	
Engineer:	
Project:	
Nature of Amendment: [Check those that are applicable and de	elete those that are inapplicable.]
Additional Services to be performed by Engineer	
Modifications to services of Engineer	
Modifications to responsibilities of Owner	
Modifications of payment to Engineer	
Modifications to time(s) for rendering services	
Modifications to other terms and conditions of th	e Agreement
Description of Modifications:	
Here describe the modifications, in as much specific attachment if necessary.	icity and detail as needed. Use an
Agreement Summary:	
Original agreement amount: \$	

The foregoing Agreement Summary is for reference only and does not alter the terms of the Agreement, including those set forth in Exhibit C.

Owner and Engineer hereby agree to modify the above-referenced Agreement as set forth in this Amendment. All provisions of the Agreement not modified by this or previous Amendments remain in effect.

OWNER:	ENGINEER:
Ву:	Ву:
Print	Print
name:	name:
Title:	Title:
Date Signed:	Date Signed:

#### **RUS CERTIFICATION PAGE**

PROJECT NAME:	
The Engineer and Owner hereby concur in the addition, Engineer certifies to the following:	Funding Agency required revisions to E-500 (2014). In
license agreement, which states in part that the	,
SUMMARY OF ENGINEERING FEES	
	nly a summary and if there is a conflict with any provision values on this table. Fees shown in will not be exceeded
Basic Services Resident Project Observation Additional Services	\$\$ \$
TOTAL:	\$

## Exhibit B CDBG Contract Clauses

(attached)

#### Required Federal Contract Clauses

Use for Non-Construction Contracts Where the Grant Award Exceeds \$100,000

#### 1. Source of Funds

"Work under this contract will be funded [in part/in its entirety] with federal grant funds from the Oregon Community Development Block Grant program."

#### 2. Conflict of Interest

No employee, agent, consultant, officer, elected official or appointed official of the city or county grant recipient or any of its sub-recipients (sub-grantees) receiving CDBG funds who exercise or have exercised any functions or responsibilities with respect to CDBG activities who are in a position to participate in a decision making process or gain inside information with regard to such activities, may obtain a financial interest or benefit from the activity or have an interest or benefit from the activity or have an interest in any contract, subcontract or agreement with respect thereto, or the proceeds there under, either for themselves or those with whom that have family or business ties, during their tenure or for one year thereafter, in accordance with 24 CFR Part 570.489(h).

- 3. Minority, Women and Emerging Small Business (Instruction: Include if contract is \$10,000 or more)
  - Before the final payment to Contractor is made, Contractor shall submit the attached "Minority, Women and Emerging Small Business Activity Report".
- 4. <u>Section 3</u> Economic Opportunities for Low- and Very Low-Income Persons (This clause is applicable only if the Community Development Block Grant exceeds \$100,000 the funded activity leads to construction i.e. engineering, program management etc.)
  - A. The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered by Section 3 shall, to the greatest extent feasible, be directed to low- and very low-income persons, particularly persons who are recipients of HUD assistance for housing.
  - B. The parties to this contract agree to comply with HUD's regulations in 24 CFR part 135, which implement Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are under no contractual or other impediment that would prevent them from complying with the part 135 regulations.
  - C. The contractor agrees to send to each labor organization or representative of workers with which the contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or workers' representative of the contractor's commitments under this Section 3 clause, and will post copies of the notice in conspicuous places at the work site where both employees and applicants for training and employment positions can see the notice. The notice shall describe the Section 3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the name and location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin.
  - D. The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an applicable provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR part 135. The contractor will not subcontract with any

- subcontractor where the contractor has notice or knowledge that the subcontractor has been in violation of the regulations in 24 CFR part 135.
- E. The contractor will certify that any vacant employment positions, including training positions, that are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the regulations in 24 CFR part 135 require employment opportunities to be directed, were not filled to circumvent the contractor's obligations under 24 CFR part 135.
- F. Noncompliance with HUD's regulations in 24 CFR part 135 may result in sanctions, termination of this contract for default, and debarment or suspension from future HUD-assisted contracts.
- G. Contractor shall complete the required Section 3 report Form 60002, included as Exhibit 5C of the CDBG Grant Management Handbook and submit the completed form to the city / county grant recipient with the final construction pay estimate for the project.
- 5. Prohibition on the Use of Federal Funds for Lobbying

As evidenced by execution of this contract, Contractor certifies, to the best of their knowledge and belief that:

#### **CERTIFICATION REGARDING LOBBYING**

The undersigned certifies, to the best of his or her knowledge and belief, that:

- A. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- B. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- C. The undersigned shall require that the language of this certification be included in the award documents for all sub awards at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and cooperative agreements) and that all sub recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signed (Contractor)		
Title / Firm		
Date		

#### **Activity Report**

#### Minority Women and Emerging Small Business

The **report** on the following page is to be completed by grantees, developers, sponsors, builders, agencies, and/or project owners for reporting contract and subcontract activities of \$10,000 or more under the following programs: Community Development Block Grants (entitlement and small cities); Urban Development Action Grants; Housing Development Grants; Multi-family Insured and Noninsured; Public and Indian Housing Authorities; and contracts entered into by recipients of CDBG rehabilitation assistance.

Contracts / subcontracts of less than \$10,000 need be reported only if such contracts represent a significant portion of your total contracting activity. Include only contracts executed during this reporting period.

This form has been modified to capture Section 3 contract data in columns 7g and 7i. Section 3 requires that the employment and other economic opportunities generated by HUD financial assistance for housing and community development programs shall, to the greatest extent feasible, be directed toward low- and very low-income persons, particularly those who are recipients of government assistance for housing. Recipients using this form to report Section 3 contract data must also use Part I of form HUD 60002 to report employment and training opportunities data. Form HUD 2516 is to be completed for public and Indian housing and most community development programs. Form HUD 60002 is to be completed by all other HUD programs including State administered community development programs covered under Section 3.

A Section 3 contractor / subcontractor is a business concern that provides economic opportunities to low- and very low-income residents of the metropolitan area (or non-metropolitan county), including a business concern that is 51 percent or more owned by low- or very low-income residents; employs a substantial number of low- or low-income very residents; or provides subcontracting business development or opportunities to businesses owned by low- or very low-income residents. Low- and very low-income residents include participants in Youthbuild programs established under Subtitle D of Title IV of the Cranston-Gonzalez National Affordable Housing Act.

The terms "low-income persons" and "very lowincome persons" have the same meanings given the terms in section 3(b)(2) of the United States Housing Act of 1937. Low-income persons mean families (including single persons) whose incomes do not exceed 80 per centum of the median income for the area, as determined by the Secretary, with adjustments for smaller and larger families, except that the Secretary may establish income ceilings higher or lower than 80 per centum of the median for the area on the basis of the Secretary's findings that such variations are necessary because of prevailing levels of construction costs or unusually high or low-income families. Very low-income persons means low-income families (including single persons) whose incomes do not exceed 50 per centum of the median family income for the area, as determined by the Secretary with adjustments for smaller and larger families, except that the Secretary may establish income ceilings higher or lower than 50 per centum of the median for the area on the basis of the Secretary's findings that such variations are necessary because of unusually high or low family incomes.

Grantee/Project Owner/Developer/Sponsor/Builder/Agency							2. Location (City, State, ZIP Code)						
3a. Name of Contact Person						3b. F	Phone Number (	r (Including Area Code) 6. Date Submitted					
	Se	е Ехр	lanati	on of	Codes below			7j.					
7a.	7b.	7c.	7d.	7e.	7f.	7g.	7h.	7i.	Name	Street	City	State	Zip Code

7c. Ty	ype of Trade Codes:	7d. Racial / Ethnic Codes:			
1 = New Construction	6 = Professional	1 = White Americans	4 = Hispanic Americans		
2 = Substantial Rehabilitation	7 = Tenant Services	2 = Black Americans	5 = Asian / Pacific Americans		
3 = Repair	8 = Education / Training	3 = Native Americans	6 = Hasidic Jews		
4 = Service	9 = Architectural / Engineering Appraisal				
5 = Project Management 0 = Other					

#### **Activity Report Explanation of Codes**

- 1. Grantee: Enter the name of the unit of government submitting this report.
- 3. Contact Person: Enter name and phone of person responsible for maintaining and submitting contract / subcontract data.
- 7a. Grant Number: Enter the HUD Community Development Block Grant Identification Number (with dashes). For example: B-32-MC-25-0034. Entitlement Programs and Small City multiyear comprehensive programs, enter the latest approved grant number.
- 7b. Amount of Contract / Subcontract: Enter the dollar amount rounded to the nearest dollar. If subcontractor ID number was provided in 7f, the dollar figure would be for the subcontract only and not for the prime contract.
- **7c. Type of Trade:** Enter the numeric codes (see table below) which best indicates the contractor's / subcontractor's service. If subcontractor ID number was provided in 7f, the type of trade code would be for the subcontractor only and not for the prime contractor. The "other" category includes supply, professional services and all other activities except construction and education / training activities.

- 7d. Business Racial / Ethnic Code: Enter the numeric code (see table below) which indicates the racial / ethnic character of the owner(s) and controller(s) of 51% of the business. When 51% or more is not owned and controlled by any single racial / ethnic category, enter the code that seems most appropriate. If the subcontractor ID number was provided, the code would apply to the subcontractor and not to the prime contractor.
- 7e. Woman Owned Business: Enter Yes or No.
- 7f. Contractor Identification (ID) Number: Enter the Employer (IRS) Number of the Prime Contractor as the unique identifier for prime recipient of HUD funds. Note that the Employer (IRS) Number must be provided for each contract / subcontract awarded.
- 7g. Section 3 Contractor: Enter Yes or No.
- 7h. Subcontractor Identification (ID) Number: Enter the Employer (IRS) Number of the subcontractor as the unique identifier for each subcontract awarded from HUD funds. When the subcontractor ID Number is provided, the respective Prime Contractor ID Number must also be provided.
- 7i. Section 3 Contractor: Enter Yes or No.
- 7j. Contractor / Subcontractor Name and Address: Enter this information for each firm receiving contract / subcontract activity only one time on each report for each firm.

#### <u>Exhibit C</u> SDWRLF Contract Clauses

(attached)

# Contract Clauses for contracts with Professional Services Contractors for projects funded by Safe Drinking Water financing

SAM Registration and DUNS number are required for all entities that enter into direct contracts with the recipients of Safe Drinking Water Revolving Loan funds

SAM Registration: http://www.sam.gov/portal/public/SAM/	DUNS Number <a href="http://www.dnb.com/get-a-">http://www.dnb.com/get-a-</a>
	duns-number.html
NOTE: The SAM registration expires annually and must be kept	
active until the SDWRLF project is closed	

#### Language to be included verbatim in contracts according to any accompanying instructions

#### 1. Source of Funds

Work under this contract is funded by the federal Safe Drinking Water Revolving Loan Fund through Business Oregon and a partnership of Local and/or Private Funds.

Whistleblower (language to be included in all construction contracts and subcontracts)

"Contractor receiving SDWRLF funds shall under or through this contract to, post notice of the rights and remedies provided to whistleblowers under No Fear Act Pub. L. 107-174. 29 CFR § 1614.703 (d)."

#### 3 Non Discrimination

"The contractor shall not discriminate on the basis of race, color, national origin or sex in the performance of this contract. The contractor shall carry out applicable requirements of 40 CFR part 33 in the award and administration of contracts awarded under EPA financial assistance agreements. Failure by the contractor to carry out these requirements is a material breach of this contract which may result in the termination of this contract or other legally available remedies."

**4. Termination for Cause and for Convenience & Breach of Contract** (language to be included in all construction contracts and subcontracts in excess of \$10,000:)

"Contractor shall address termination for cause and for convenience, including the manner by which it will be effected and the basis for settlement. In addition, contractor shall address administrative, contractual, or legal remedies in instances where contractors violate or breach contract terms, and provide for such sanctions and penalties as appropriate."

**5. Intellectual Property** (language to be included in all contracts:)

"Contractor hereby grants to the U.S. E.P.A. a royalty-free, nonexclusive, and irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for federal government purposes, any intellectual property developed under this contract. Contractor shall secure from third parties the same license in the name of the U.S. E.P.A. regarding any intellectual property developed by third parties as subcontractors to perform this project, or developed under contract with the Contractor specifically to enable Contractor's obligations related to this project."

**6. Inspections; Information** (language to be included in all construction contracts and subcontracts:)

"Contractor shall permit, and cause its subcontractors to allow [insert name of water system Owner], the State of Oregon, the federal government and any party designated by them to:

- (1) Examine, visit and inspect, at any and all reasonable times, the property, if any, constituting the Project.
- (2) Inspect and make copies of any accounts, books and records, including, without limitation, its records regarding receipts, disbursement, contracts, and any other matters relating to the Project, and to its financial standing, and shall supply such reports and information as reasonably requested.
- (3) Interview any officer or employee of the Contractor, or its subcontractors, regarding the Project. Contractor shall retain all records related to the Project for three years after final payments are made and any pending matters are closed."
- **7. Environmental and Natural Resource Laws** (include the following language in all contracts and subcontracts in excess of \$100,000:)

"Contractor shall comply with all applicable standards, orders, or requirements issued under section 306 of the Clean Air Act (42 U.S.C. 1857(h)), section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and Environmental Protection Agency regulations (40 CFR part 15).

**8. Procurement of Recovered Materials** (include the following language in all contracts and subcontracts in excess of \$10,000:)

"Contractor must comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery Act, including procurement of recovered materials in a manner designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR part 247."

**9. Prohibition on the Use of Federal Funds for Lobbying** (Certification Regarding Lobbying form follows, for any contracts in excess of \$100,000)

(form follows)

#### **CERTIFICATION REGARDING LOBBYING**

(Awards to Contractors and Subcontractors in excess of \$100,000)

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan or cooperative agreement.
- (2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signed		
Title		
Date		

### Exhibit D Certificate of Non-Discrimination

Pursuant to ORS 279A.110, discrimination in subcontracting is prohibited. Any contractor who contracts with a public contracting agency shall not discriminate against minority, women or emerging small business enterprises, or a business enterprise that is owned or controlled by or that employs a disabled veteran, in the awarding of contracts.

By signature of the authorized representative of the proposer, the proposer hereby certifies to City of La Pine that this proposer has not discriminated against minority, women, or emerging small business enterprises, or against a business enterprise that is owned or controlled by or that employs a disabled veteran, in obtaining any subcontracts; and, further, that if awarded a contract for which this bid or proposal is submitted, will not so discriminate.

#### <u>Exhibit E</u> Sample Agreement

(attached)

#### PROFESSIONAL SERVICES AGREEMENT

This Professional Services Agreement (this "Agreement") is made and entered into effective on, 2017 (the "Effective Date") between City of La Pine ("City"), an Oregon municipal corporation, whose address is 16345 Sixth Street, La Pine, Oregon 97739, and ("Contractor"),
whose address is
RECITAL:
Subject to the terms and conditions contained in this Agreement, Contractor will perform the Services (as defined below) for and on behalf of City.

#### AGREEMENT:

NOW, THEREFORE, in consideration of the parties' mutual obligations contained in this Agreement, and for other good and valuable consideration, the receipt and sufficiency of which are hereby acknowledged, the parties hereto hereby agree as follows:

#### 1. Contractor Services.

- 1.1 Services. Subject to the terms and conditions contained in this Agreement, Contractor will perform the following engineering services for and on behalf of City (collectively, the "Services"): (a) those services set forth on Scope of Services attached hereto as Exhibit A; and (b) any other necessary or appropriate services customarily provided by Contractor in connection with its performance of those services set forth on the attached Exhibit A. Contractor will (w) consult with and advise City on all matters concerning the Services reasonably requested by City, (x) communicate all matters and information concerning the Services to City's City Manager (the "City Manager") and report directly to the City Manager, (y) devote such time and attention to the performance of the Services as City and Contractor deem necessary or appropriate, and (z) perform the Services to the best of Contractor's ability.
- 1.2 <u>Schedule of Services</u>. The Services will be completed expeditiously and in a timely manner. Notwithstanding anything contained in this Agreement to the contrary, all Services will be completed in accordance with the schedule of services provided on the attached <u>Schedule 1.2</u>.
- 1.3 <u>Compensation</u>. Subject to the terms and conditions contained in this Agreement, in consideration of Contractor's timely performance of the Services in accordance with this Agreement, City will pay Contractor at the hourly rates and fixed fees identified in the fee schedule attached as <u>Schedule 1.3</u>. Contractor will submit monthly invoices to City concerning that portion of the Services (on a percentage basis of the total fee relative to that portion of the Services completed through the date of the invoice) performed by Contractor during the immediately preceding month (each an "Invoice"). Each Invoice will contain the following information: (a) a summary of the Services performed by Contractor (and by whom); (b) the number of hours each person spent to perform the Services; (c) the applicable fee(s) for performing the Services; and (d) any other information reasonably requested by City. City will pay the amount due under each Invoice within thirty (30) days after City has reviewed and approved the Invoice. City's payment will be accepted by Contractor as full compensation for performing the Services to which the Invoice relates. Notwithstanding anything contained in this

Agreement to the contrary, total compensation payable by City under this Agreement for the performance of the Services will not exceed \$\_\_\_\_\_\_.00.

- 1.4 <u>No Benefits; No Reimbursement of Expenses</u>. City will not provide any benefits to Contractor, and Contractor will be solely responsible for obtaining Contractor's own benefits, including, without limitation, insurance, medical reimbursement, and retirement plans. City will not reimburse Contractor for any expenses Contractor incurs to perform the Services.
- 1.5 <u>Conditions Precedent</u>. Notwithstanding anything contained in this Agreement to the contrary, City's performance of its obligations under this Agreement is conditioned on Contractor's performance of its obligations under this Agreement, including, without limitation, those Contractor obligations described under Section 3.5.

#### 2. Relationship.

- 2.1 <u>Independent Contractor</u>. Contractor is an independent contractor of City. Contractor is not an employee of City. Contractor will be free from direction and control over the means and manner of performing the Services, subject only to the right of City to specify the desired results. This Agreement does not create an agency relationship between City and Contractor and does not establish a joint venture or partnership between City and Contractor. Contractor does not have the authority to bind City or represent to any person that Contractor is an agent of City. Contractor has the authority to hire other persons to assist Contractor in performing the Services (and has the authority to fire such persons).
- 2.2 <u>Taxes; Licenses</u>. City will not withhold any taxes from any payments made to Contractor, and Contractor will be solely responsible for paying all taxes arising out of or resulting from Contractor's performance of the Services, including, without limitation, income, social security, workers' compensation, and employment insurance taxes. Contractor will be solely responsible for obtaining all licenses, approvals, and certificates necessary or appropriate to perform the Services.
- 3. Representations; Warranties; Covenants.

In addition to any other Contractor representation, warranty, and/or covenant made in this Agreement, Contractor represents, warrants, and covenants to City as follows:

- 3.1 Authority; Binding Obligation; Conflicts. Contractor has full power and authority to sign and deliver this Agreement and to perform all of Contractor's obligations under this Agreement. This Agreement is the legal, valid, and binding obligation of Contractor, enforceable against Contractor in accordance with its terms. The signing and delivery of this Agreement by Contractor and the performance by Contractor of all of Contractor's obligations under this Agreement will not (a) breach any agreement to which Contractor is a party, or give any person the right to accelerate any obligation of Contractor, (b) violate any law, judgment, or order to which Contractor is subject, or (c) require the consent, authorization, or approval of any person, including, without limitation, any governmental body.
- 3.2 <u>Quality of Services</u>. Contractor will perform the Services to the best of Contractor's ability, diligently, in good faith, in a professional manner, and consistent with the terms and conditions contained in this Agreement. The Services will be performed in accordance with the Regulations (as defined below). Contractor will be solely responsible for the Services. Contractor will make all decisions

called for promptly and without unreasonable delay. All materials and documents prepared by Contractor will be accurate, complete, unambiguous, prepared properly, and in compliance with the Regulations.

- Insurance. During the term of this Agreement, Contractor will obtain and maintain, in 3.3 addition to any other insurance required under this Agreement, the following minimum levels of insurance: (a) general liability insurance for all losses or claims arising out of or related to Contractor's performance of its obligations under this Agreement (including, without limitation, damages as a result of death or injury to any person or destruction or damage to any property) with limits of not less than \$1,000,000 per occurrence, \$2,000,000 in the aggregate; (b) comprehensive automobile liability insurance for all owned, non-owned, and hired vehicles that are or may be used by Contractor in connection with Contractor's performance of the Services with limits of not less than \$1,000,000 per occurrence, \$2,000,000 in the aggregate; and (c) errors and omissions insurance with limits of not less than \$1,000,000 per occurrence, \$2,000,000 in the aggregate. Each liability insurance policy required under this Agreement will be in form and content satisfactory to City, will list City (and City's Representatives (as defined below)) as an additional insured(s), and will contain a severability of interest clause. The insurance Contractor is required to obtain under this Agreement may not be cancelled without ten (10) days' prior written notice to City. Contractor's insurance will be primary and any insurance carried by City will be excess and noncontributing. Contractor will furnish City with appropriate documentation evidencing the insurance coverage (and provisions) Contractor is required to obtain under this Agreement upon Contractor's execution of this Agreement and at any other time requested by City. If Contractor fails to maintain insurance as required under this Agreement, City will have the option, but not the obligation, to obtain such coverage with costs to be reimbursed by Contractor immediately upon City's demand.
- 3.4 <u>Workers' Compensation Insurance</u>. Contractor will have workers' compensation insurance in form and amount sufficient to satisfy the requirements of applicable Oregon law.
- 3.5 <u>Compliance With Laws.</u> Contractor will comply and perform the Services in accordance with the Regulations. Without otherwise limiting the generality of the immediately preceding sentence, Contractor will comply with each and every obligation applicable to Contractor and/or this Agreement under ORS 279B.220, 279B.225, 279B.230, and 279B.235, which statutes are incorporated herein by reference. Prior to the Effective Date, Contractor obtained all licenses, approvals, and/or certificates necessary or appropriate to perform the Services. For purposes of this Agreement, the term "Regulation(s)" means all applicable federal, state, and local laws, regulations, restrictions, orders, codes, rules, and/or ordinances related to or concerning, whether directly or indirectly, Contractor, this Agreement, and/or the Services, including, without limitation, all applicable City ordinances, resolutions, policies, regulations, orders, restrictions, and guidelines, all as now in force and/or which may hereafter be amended, modified, enacted, or promulgated.
- 3.6 <u>Indemnification</u>. Contractor will defend, indemnify, and hold City, and each present and future City employee, officer, agent, and representative (collectively, "City's Representatives"), harmless for, from, and against all claims, actions, proceedings, damages, liabilities, injuries, losses, and expenses of every kind, whether known or unknown, including, without limitation, attorney fees, resulting from or arising out of, whether directly or indirectly, the following: (a) damage, injury, and/or death to person or property caused directly or indirectly by Contractor (and/or Contractor's shareholders, officers, agents, employees, directors, representatives, and/or contractors); (b) Contractor's breach and/or failure

to perform any Contractor representation, warranty, covenant, and/or obligation contained in this Agreement. Contractor's indemnification obligations provided in this Section 3.6 will survive the termination of this Agreement.

3.7 <u>Assignment</u>. Contractor will assign all studies, reports, data, documents, and/or materials of any kind produced under this Agreement to City upon the earlier of City's request or the termination of this Agreement.

#### 4. <u>Term; Termination</u>.

- 4.1 <u>Term of Agreement</u>. Subject to the terms and conditions contained in this Agreement, the term of this Agreement commenced on the Effective Date and will remain in full force and effect until the completion of the Services (which in no event will be later than \_\_\_\_\_\_, 20\_\_\_) unless sooner terminated as provided in this Agreement. This Agreement may be extended by the parties' mutual written agreement.
- 4.2 <u>Termination by Mutual Agreement or City's Prior Notice</u>. Notwithstanding anything contained in this Agreement to the contrary, this Agreement may be terminated (a) at any time by the mutual written agreement of City and Contractor, and/or (b) by City for convenience and without cause by giving thirty (30) days' prior written notice of such termination to Contractor.
- 4.3 Immediate Termination. Notwithstanding anything contained in this Agreement to the contrary, City may terminate this Agreement immediately upon notice to Contractor upon the happening of any of the following events: (a) Contractor engages in any form of dishonesty or conduct involving moral turpitude related to Contractor's independent contractor relationship with City or that otherwise reflects adversely on the reputation or operations of City; (b) Contractor fails to comply with any applicable law related to Contractor's independent contractor relationship with City; (c) continuous and repeated problems occur in connection with the performance of the Services; and/or (d) Contractor breaches and/or otherwise fails to perform any Contractor representation, warranty, covenant, and/or obligation contained in this Agreement. The determination as to whether any of the aforementioned events have occurred will be made by City in City's sole discretion.
- 4.4 <u>Consequences of Termination</u>. Upon termination of this Agreement, City will not be obligated to reimburse or pay Contractor for any continuing contractual commitments to others or for penalties or damages arising from the cancellation of such contractual commitments. Within a reasonable period of time after termination of this Agreement (but in no event later than five days after termination), Contractor will deliver to City all materials and documentation, including raw or tabulated data and work in progress, related to or concerning the Services. Termination of this Agreement by City will not constitute a waiver or termination of any rights, claims, and/or causes of action City may have against Contractor.
- 4.5 <u>Remedies</u>. If a party breaches or otherwise fails to perform any of its representations, warranties, covenants, and/or obligations under this Agreement, the non-defaulting party may, in addition to any other remedy provided to the non-defaulting party under this Agreement, pursue all remedies available to the non-defaulting party at law or in equity. All available remedies are cumulative and may be exercised singularly or concurrently.

#### 5. Miscellaneous.

- 5.1 <u>Severability; Assignment; Binding Effect.</u> Each provision contained in this Agreement will be treated as a separate and independent provision. The unenforceability of any one provision will in no way impair the enforceability of any other provision contained herein. Any reading of a provision causing unenforceability will yield to a construction permitting enforcement to the maximum extent permitted by applicable law. Contractor will not assign this Agreement to any person without City's prior written consent. Subject to the immediately preceding sentence, this Agreement will be binding on the parties and their respective heirs, personal representatives, successors, and permitted assigns, and will inure to their benefit. This Agreement may be amended only by a written agreement signed by each party.
- 5.2 <u>Attorney Fees.</u> With respect to any dispute relating to this Agreement, or if a suit, action, arbitration, or other proceeding of any nature whatsoever is instituted to interpret or enforce the provisions of this Agreement, including, without limitation, any proceeding under the U.S. Bankruptcy Code and involving issues peculiar to federal bankruptcy law or any action, suit, arbitration, or proceeding seeking a declaration of rights or rescission, the prevailing party will be entitled to recover from the losing party its reasonable attorney fees, paralegal fees, expert fees, and all other fees, costs, and expenses incurred in connection therewith, as determined by the judge or arbitrator at trial, arbitration, or other proceeding, or on any appeal or review, in addition to all other amounts provided by law.
- 5.3 <u>Governing Law; Venue.</u> This Agreement is governed by the laws of the State of Oregon, without giving effect to any conflict-of-law principle that would result in the laws of any other jurisdiction governing this Agreement. Any action or proceeding arising out of this Agreement will be litigated in courts located in Deschutes County, Oregon. Each party consents and submits to the jurisdiction of any local, state, or federal court located in Deschutes County, Oregon.
- 5.4 <u>Attachments; Further Assurances.</u> Any exhibits, schedules, instruments, documents, and other attachments referenced in this Agreement are part of this Agreement. If any provisions contained in an attached exhibit, schedule, instrument, document, and/or other attachment conflicts with this Agreement, the provisions of this Agreement will control. The parties will sign other documents and take other actions reasonably necessary to further effect and evidence this Agreement. Time is of the essence with respect to Contractor's performance of its obligations under this Agreement.
- Notices. All notices or other communications required or permitted by this Agreement must be in writing, must be delivered to the parties at the addresses first set forth above, or any other address that a party may designate by notice to the other party, and are considered delivered upon actual receipt if delivered personally, by fax, or by a nationally recognized overnight delivery service, or at the end of the third business day after the date of deposit if deposited in the United States mail, postage pre-paid, certified, return receipt requested.
- 5.6 <u>Waiver; Entire Agreement</u>. No provision of this Agreement may be modified, waived, or discharged unless such waiver, modification, or discharge is agreed to in writing by City and Contractor. No waiver of either party at any time of the breach of, or lack of compliance with, any conditions or provisions of this Agreement will be deemed a waiver of other provisions or conditions hereof. This Agreement contains the entire agreement and understanding between the parties with respect to the subject matter of this Agreement and contains all of the terms and conditions of the parties' agreement

and supersedes any other oral or written negotiations, discussions, representations, or agreements. Contractor has not relied on any promises, statements, representations, or warranties except as set forth expressly in this Agreement.

- Dispute Resolution. If any claim, dispute, or controversy arising out of or related to this 5.7 Agreement occurs (a "Dispute"), City and Contractor will exert their best efforts to seek a fair and prompt negotiated resolution of the Dispute and will meet at least once to discuss and seek a resolution of the Dispute. If the Dispute is not resolved by negotiated resolution, the Dispute will be settled by arbitration before a single arbitrator in Bend, Oregon. If the parties agree on an arbitrator, the arbitration will be held before the arbitrator selected by the parties. If the parties do not agree on an arbitrator, each party will designate an arbitrator and the arbitration will be held before a third arbitrator selected by the designated arbitrators. Each arbitrator will be an attorney knowledgeable in the areas of business and municipal law. The arbitration will be conducted in accordance with the thencurrent rules of the Arbitration Service of Portland, Inc. The resolution of any controversy or claim as determined by the arbitrator will be binding on the parties and judgment upon the award rendered may be entered in any court having jurisdiction. A party may seek from a court an order to compel arbitration, or any other interim relief or provisional remedies, pending an arbitrator's resolution of any controversy or claim. The prevailing party in the arbitration will be entitled to recover from the other party all expenses incurred in connection with the arbitration, including attorney fees.
- 5.8 Person; Interpretation. For purposes of this Agreement, the term "person" means any natural person, corporation, limited liability company, partnership, joint venture, firm, association, trust, unincorporated organization, government or governmental agency or political subdivision, or any other entity. All pronouns contained herein and any variations thereof will be deemed to refer to the masculine, feminine, or neutral, singular or plural, as the identity of the parties may require. The singular includes the plural and the plural includes the singular. The word "or" is not exclusive. The words "include," "includes," and "including" are not limiting. The titles, captions, or headings of the sections herein are inserted for convenience of reference only and are not intended to be a part of or to affect the meaning or interpretation of this Agreement.
- 5.9 <u>Execution; Counterparts</u>. The parties may execute this Agreement in separate counterparts, each of which when executed and delivered will be an original, but all of which together will constitute one and the same instrument. Facsimile or email transmission of any signed original document will be the same as delivery of an original. At the request of either party, the parties will confirm facsimile or email transmitted signatures by signing and delivering an original document.

[end of agreement – the signature page immediately follows]

IN WITNESS WHEREOF, the undersigned have caused this Agreement to be executed and made effective for all purposes as of the Effective Date.

CITY:	CONTRACTOR:
City of La Pine,	
an Oregon municipal corporation	
By: Cory Misley	Ву:
Its: City Manager	Its:

#### Schedule 1.2 Schedule of Services

[to be inserted]



Schedule 1.3 Fee Schedule

[to be inserted]



Exhibit A Scope of Work

[to be inserted]



# Exhibit F Section 3 Certification

(attached)

### <u>CERTIFICATION FOR BUSINESS CONCERNS SEEKING SECTION 3</u> PREFERENCE IN CONTRACTING AND DEMONSTRATION OF CAPBILITY

Name of Business
Address of Business
Type of Business:  Corporation Partnership Sole Proprietorship Joint Venture
Attached is the following documentation as evidence of status:
For Business claiming status as a Section 3 resident-owned enterprise:  Copy of resident lease  Copy of evidence of participation in public assistance program  Other evidence
For business entity as applicable:  Copy of Articles of Incorporation  Assumed Business Name Certificate  List of owners/stockholders and % ownership of each  Latest Board minutes appointing officers  Organization chart with names and titles and brief function statement  Additional documentation
For business claiming Section 3 status by subcontracting 25 percent of the dollar awarded to qualified Section 3 business:  List of subcontracted Section 3 business(es) and subcontract amount
For business claiming Section 3 status, claiming at least 30 percent of their workforce are currently Section 3 residents or were Section 3 eligible residents within 3 years of date of first employment with the business:
List of all current full-time employees
List of employees claiming Section 3 status  PHA/IHA Residential lease less than 3 years from day of employment
Other evidence of Section 3 status less than 3 years from date of employment
Evidence of ability to perform successfully under the terms and conditions of the proposed contract:  Current financial statement  Statement of ability to comply with public policy  List of owned equipment
List of all contracts for the past two years  (Corporate Seal)
Authorizing Name and Signature
Attested by: