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INVITATION TO BID
2021 PAVILION BUILDING HVAC SYSTEM

Sealed bids will be received by the Port of Port Townsend, 2701 Jefferson Street, PO Box 1180, Port
Townsend, WA 98368, karen@portofpt.com, up to but no later than 2:00 pm, Tuesday, September 14,
2021, for the 2021 PAVILION BUILDING HVAC SYSTEM.

The project includes procurement and installation of 8-ton and 3-ton split system heat pumps with heat
recovery ventilation operating as a dedicated outside air system, to ventilate and condition air within the
2,732 st building located at 355 Hudson Street in Port Townsend, Washington.

Questions should be directed to:

Chris Sparks
Maintenance Manager
Port of Port Townsend
360 301-0347 cell
Chris@portofpt.com

Bidders may request a site visit prior to the bid opening by contacting Chris Sparks, Maintenance
Manager at the above address. Bids shall be clearly marked “2021 PAVILION BUILDING HVAC
SYSTEM”

submitted in a sealed envelope in person, via US Mail, or by email to:

Karen Erickson

Executive Assistant

Port of Townsend

PO Box 1180 (US Mail)

2701 Jefferson Street (ground deliveries)
Port Townsend, WA 98368
karen@portofpt.com

The contract will be awarded to the lowest responsible bidder. The Port of Port Townsend reserves the
right to reject any and all bids and to waive any informalities or irregularities in the bidding, and to
accept the bid deemed in the best interests of the Port. Contractor must pay prevailing wages. Current
wages for Jefferson County can be found at the following website:
https://secure.Ilni.wa.gov/wagelookup/ or a printed version can be provided upon request.

The successful bidder will enter into an Agreement with the Port within five (5) days after receipt of a
Notification of Intent to Award. Bidders shall not withdraw their bid after the bid opening, or before
award of the contract, unless award is delayed by more than forty-five (45) days.

A Labor and Materials Payment Bond and a Performance Bond are required. A Proposal Guarantee
(Bid Bond) is not required.



BID PROPOSAL & BID FORM
2021 PAVILION BUILDING HVAC SYSTEM - POINT HUDSON

BID PROPOSAL

1.

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an
Agreement with the Port of Port Townsend, in the form included in the Contract Documents,
to perform the work as specified or indicated in the Contract Documents entitled “2021
PAVILION BUILDING HVAC SYSTEM”

Bidder accepts all of the terms and conditions of the Contract Documents, including without
limitation those in the Invitation to Bid and Bidder’s Information.

This Bid will remain open for the period stated in the Invitation to Bid unless otherwise
required by law. Bidder will enter into an Agreement with the Port within the time and in the
manner required in the Invitation to Bid, and will furnish insurance certificates, Payment
Bond and Performance Bond required by the Contract Documents.

Bidder has examined copies of the Contract Documents including the following addenda.
The Bidder hereby acknowledges receipt of Addenda issued for this project.

Addendum No. Date Received Name of Recipient

Bidder has familiarized itself with the nature and extent of the Contract Documents, work
site, locality where the work is to be performed, applicable legal requirements (federal, state
and local laws, ordinances, rules and regulations), the conditions affecting cost, progress or
performance of the work and has made such independent investigations as Bidder deems
necessary.

This bid is genuine and not made in the interest of or on behalf of any undisclosed person,
firm or occupation and is not submitted in conformity with any agreement or rules of any
group, association, organization or corporation. Bidder has not directly or indirectly induced
or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or
induced any person, firm or corporation to refrain from bidding; and Bidder has not sought
by collusion to obtain for itself any advantage over any other Bidder or over the Port of Port
Townsend.

Bidder agrees not to withdraw its bid for a period of forty five (45) calendar days after the
bid opening date.
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BID FORM

Bid Amount as described on the project drawings/specifications:

$ Lump Sum (including Washington State Sales Tax)

Bidder further agrees to complete the work required under the Contract Documents within the
Contract Time stipulated and to accept in full payment the Total Project Bid Price submitted
herewith.

Dated: Bidder:

By:

Title:

A Proposal Guaranty (Bid Bond) is not required.
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BIDDERS’ INFORMATION
2021 PAVILION BUILDING HVAC SYSTEM

PROPOSED SUBCONTRACTORS (RCW 39.30.060 if applicable): This invitation to bid is expected
to cost less than ((one million dollars)) $1,000,000 for the construction, alteration, or repair of this public
building. A subcontractor list is not required as a condition of award of this project.

TIME FOR COMPLETION:

Subject to delays granted due to conditions entitling the Contractor to an extension of time under the
Contract Documents, the undersigned agrees to complete all work under this Contract within 21 calendar
days beginning with the tenth calendar day after the date of written notice to proceed with the work.
Notice to proceed will be issued at a mutually agreeable time after the contractor is allowed a reasonable
time for procurement of all materials needed for this project.
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BIDDER'S GENERAL INFORMATION:

The Bidder shall furnish the information required below. Additional sheets shall be attached as required.
Failure to complete Items 1, 3, 5 and 8 shall cause the bid to be non-responsive and may cause its
rejection. In any event, no award will be made until all of the Bidder's General Information (i.e., Items 1
through 8, inclusive) is delivered to the Port.

(1)  Contractor's name and address:

(2) Contractor's telephone number:

(3) Contractor's license: Primary classification:

State License Number and Expiration Date:

Supplemental classifications held, if any:

Name of Licensee, if different from (1) above:

(4) Name of person who inspected site of proposed work from your firm:

Name(s): Date(s) of Inspection:

(5)  Surety Company AM BEST rating:

(6) Attach to this bid the experience resume of the person who will be designated chief construction
superintendent or on-site construction manager.

(7)  Attach to this bid a financial statement, references, and other information, sufficiently
comprehensive to permit an appraisal of Contractor's current financial condition.

(8)  Attach to this bid a list of at least three construction contracts completed by the Contractor during
the last five years involving work of similar type and comparable value. The list shall include the
following information as a minimum:

Names, address and telephone number of project owner.
Name of project.

Brief description of the work involved.

Contract amount.

Date of completion of contract.

Name, address and telephone number of architect or engineer.
Name of owner's project engineer.
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Port of Port Townsend

AGREEMENT FOR

2021 PAVILION BUILDING HVAC SYSTEM- POINT HUDSON

ARTICLE 1: AGREEMENT

THIS AGREEMENT is dated this day of in the year 2021, by and between the
Port of Port Townsend, PO Box 1180, 2701 Jefferson Street, Port Townsend, WA 98368, hereinafter “the
Port” or “the Owner” and , hereinafter “the
Contractor”.

The Port and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:

ARTICLE 2: WORK:

Work under this Agreement is described by the Project Plans and Specifications and the incorporated
Contract Documents. The work includes procurement and installation of a 8-ton and 3-ton split system
heat pumps with heat recovery ventilation operating as a dedicated outside air system, to ventilate and
condition air within the 2,732 sf building located at 355 Hudson Street in Port Townsend, Washington.

The CONTRACTOR shall provide and bear all expense of all equipment, materials, and labor of any sort
whatsoever, that may be required for construction and completion of the work provided for in this
Contract.

In the event of any conflict between the provisions of this Agreement and the incorporated Contract
Documents, including Standard Specifications, Supplementary Specifications, and other terms and
conditions, the provisions of this Agreement shall control. The conflict shall be brought to the attention
of the Port.

CONTRACTOR is solely responsible for obtaining any and all applicable permits from the City of Port
Townsend.

CONTRACTOR is also responsible for ensuring adequate worker safety and compliance with the
Washington Industrial and Health Act requirements of Chapter 49.17 RCW.

CONTRACTOR is solely responsible for compliance with all applicable laws, regulations, and
requirements, including and in addition to those specified in this Contract.

ARTICLE 3: ASSIGNMENT

CONTRACTOR shall not assign this Contract except with prior written consent of the PORT.

ARTICLE 4: MATERIALS SPECIFICATION:

Materials and equipment for this project shall meet the minimum specifications and be in conformance
with laws and regulations as established by all current local, state, and national codes for projects of this

type.

ARTICLE 5: DRUG-FREE WORKPLACE POLICY:

The PORT has adopted a Drug-Free Workplace Policy that the workplace will be a drug-free environment
conducive to conducting the PORT’s business free from unlawful manufacture, distribution, dispensing,
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possession or use of controlled substances. This policy applies to PORT Commissioners, PORT
employees, and contractors conducting business on PORT property. A copy of the drug Free Workplace
Policy will be provided to CONTRACTOR prior to commencement of on-site work.

ARTICLE 6: EQUAL OPPORTUNITY POLICY:

All persons or entities performing work for the Port shall provide equal opportunity to all of its employees
and applicants for employment and assure that there is no discrimination on the basis of race, color,
religion, national origin, sex, sexual orientation, age, marital status, or physical disability unless based
upon a bona fide occupational qualification. All persons or entities performing work for the Port must
ensure that the foregoing extend to all areas of employment and to all relations with employees including
recruitment, selection, placement, compensation, promotion and transfer, training, daily working
conditions, awards and benefits, and all other terms and conditions of employment as provided for in state
and national laws. Contractor hereby agrees to abide by applicable regulations for the duration of the
work under this Contract.

ARTICLE 7: PREVAILING WAGES:

The PORT is committed to comply with the Washington Public Works Act, Chapter 39.12 RCW entitled
“Prevailing Wages on Public Works”, and Chapter 49.28 RCW entitled “Hours of Labor”. It shall be the
PORT’s intention that the prevailing rate of wages be paid on all public works projects, regardless of the
contract amounts. The responsibilities for adherence to the Public Works Act are specified in the
Statement of Intent, Prevailing Wages in Public Works document. All contractors to the PORT will be
required to comply with the responsibilities outlined therein. CONTRACTOR must pay all fees and
obtain all forms and provide such information related to paying prevailing wages, applicable to this
project, including STATEMENT OF INTENT TO PAY PREVAILING WAGES and AFFIDAVIT OF
WAGES PAID forms.

A Statement of Intent to Pay Prevailing Wages and current prevailing wage rates for the Work must be
posted on the Work site. At the conclusion of the Contract, the CONTRACTOR and its subcontractors
shall submit Affidavits of Wages Paid to the Department of Labor and Industries for certification by the
director. Final payment on the Contract shall be withheld until certification from the director has been
received by the PORT that the prevailing wage requirements of the statute have been satisfied. The
CONTRACTOR certifies that it has not been cited for two violations within the last five (5) years and is
not prohibited from bidding on public works contracts. The CONTRACTOR further certifies that it will
use no subcontractor who is prohibited.

ARTICLE 8: BONDING:

CONTRACTOR shall provide and maintain in force for the term of the Contract, a 100%
Performance/Material and Labor Payment bond for the amount of the Contract Price plus Washington
State Sales Tax. The Surety providing the bond shall be licensed to conduct business in the State of
Washington. These bonds are to be submitted to the PORT no later than (14) calendar days after the
execution of this Agreement.

At CONTRACTOR’S option, a Performance Bond does not have to be provided if the payment retainage
clause as described in Article 19 is elected to be followed.

ARTICLE 9: INSURANCE:

The CONTRACTOR shall provide Comprehensive General Liability and Property Damage insurance and
shall provide that the PORT be named as an insured. The policy or policies shall provide coverage to the
PORT on an occurrence basis for the duration of the Work. The PORT will not accept any certificate of
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insurance or accord form certificate as a substitute for an actual policy of coverage. Any exclusions,
exemptions, exceptions, or other policy coverage limitations of the policy, including any identifying
particular activities or actions of the PORT, must first be reviewed by and written acceptance provided by
the PORT before commencement of the Work. The failure to provide insurance coverage acceptable to
the PORT shall be deemed to constitute non-acceptance of the Contract by the CONTRACTOR. The
PORT reserves the right to then award the Contract to the next acceptable bidder.

CONTRACTOR shall have Comprehensive General Liability coverage, of no less than $1,000,000.00
combined single limit per occurrence. Said policy shall be in effect for the duration of the Contract
period.

If the insurance is written with stipulated amounts deductible under the terms of the policy, the
CONTRACTOR shall pay the difference attributable to deductions in any payments made by the
insurance carrier on claims paid by the insurance.

The PORT assumes no risk of loss by fire or any other casualty to any portion of the Work or equipment,
whether completed, in process of construction or installation or stored on or off the premises, or at
premises during the term of the Contract for any portion of the construction. The monthly payments to
the CONTRACTOR shall not be construed as creating an insurable interest by or for the PORT, or as
relieving the CONTRACTOR or the CONTRACTOR’S sureties of responsibility for loss by fire or other
casualty occurring prior to final acceptance of the Work. It is understood that the Work under this
Contract is to be done at the CONTRACTOR’S risk, and that the CONTRACTOR is familiar with the
conditions, and other contingencies likely to affect the Work, and that the CONTRACTOR is to assume
the responsibility and risk of any loss or damage to materials or work which may arise from any cause
whatsoever until same shall be promptly repaired, replaced, or rebuilt by the CONTRACTOR after any
loss or damage and the Work finally accepted by the PORT.

Unless otherwise provided, the CONTRACTOR shall purchase and maintain All Risk Insurance for
public liability and property damage and physical loss or damage including, without duplication of
coverage, theft, vandalism, and malicious mischief upon the building structures, and other features of the
site subject to fire, theft, vandalism and malicious mischief. The insurance shall provide coverage for the
PORT, the CONTRACTOR, and all Subcontractors performing Work on projects under the Contract or
authorized by the PORT, as well as provide coverage for the PORT for the limits specified. The property
insurance shall be written on the completed value form.

Property Insurance provided by the CONTRACTOR shall include a limit equal to the completed value of
115 percent of the cost of replacement at the time of Contract.

The insurance shall include the interests of the PORT, CONTRACTOR, Subcontractors and Sub-
subcontractors as their interests may appear. Loss shall be adjusted with the PORT and made payable to
the PORT as trustee for the insured, as their interest may appear.

The coverage provided shall protect against claims for personal injuries, including accidental death, as
well as claims for property damages that may arise from any act or omission of the PORT, the
CONTRACTOR, Subcontractor, or by anyone directly or indirectly employed by any of the parties
involved.

Certificates of insurance will be provided to the PORT prior to starting actual Work at the site. All
insurance policies and certificates shall reference the: 1) project name, 2) project location, and 3) shall
provide that the PORT, its elected and appointed officials, its employees and agents are named as
additional insured in respect to the Work and obligations to be performed by the CONTRACTOR.
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ARTICLE 10: INDEMNIFICATION:

CONTRACTOR shall indemnify, defend and hold the PORT harmless from and against any and all
liability, damages, actions, or claims for personal injury and/or property damages made by any employee
or agent of CONTRACTOR or by any third party arising from the performance of this Contract. Such
indemnification shall include attorney fees incurred by the PORT in responding to any such claim.

The PORT agrees to indemnify, defend, and hold CONTRACTOR harmless from any and all liabilities,
damages, or actions, including attorney fees arising from the PORT’s negligence or misconduct, or from
its contractors, subcontractors, or any party for whom the PORT is legally liable, and arising from the
project that is the subject of this Contract.

ARTICLE 11: SAFETY:

CONTRACTOR shall take necessary precautions for the safety of his employees on the Work, and shall
comply with all applicable provisions of federal, state and municipal safety laws to prevent accidents or
injury to persons on, about or adjacent to the Project site. CONTRACTOR shall perform whatever work
is necessary for safety and be solely and completely responsible for conditions of the job site, including
the safety of all persons and property during the contract period. This requirement applies continuously
and is not limited to normal working hours.

ARTICLE 12: WARRANTIES AND COMPLETION:

CONTRACTOR warrants to the PORT that all materials and equipment furnished under this Contract
will be new, unless otherwise specified, and that all Work will be of good quality, free from improper
workmanship and defective materials and in conformance with the Drawings and Specifications.
CONTRACTOR agrees to promptly repair, replace and correct all Work performed by it under this
Contract which proves to be damaged or defective in material and workmanship within a period of one
year from the Date of Substantial Completion.

Upon completion of the Work and before final inspection, the CONTRACTOR shall clean the entire
premises occupied or used in connection with the Work of all rubbish, surplus and discarded materials,
false work, temporary structures, equipment, and debris. The entire Work premises shall be left in a
clean, neat, and presentable condition. CONTRACTOR shall not remove warning, regulatory, or guide
signs prior to Final Completion except as requested by the Engineer.

ARTICLE 13: PERMITS:

CONTRACTOR agrees to pay for any and all permit fees necessary for providing the services required to
fulfill the terms of this Contract.

CONTRACTOR shall comply with and give notices required by laws, ordinances, rules, regulations and
lawful orders of public authorities bearing on performance of the Work.

If CONTRACTOR performs Work knowing it to be contrary to laws, statutes, ordinances, building codes,
and rules and regulations without such notice to the PORT, CONTRACTOR shall assume full
responsibility for such Work and shall bear the attributable costs.

ARTICLE 14: SUBCONTRACTORS:

All portions of the Work that CONTRACTOR does not perform with CONTRACTOR’s own forces shall
be performed under subcontracts. No contractual relationship shall exist between the PORT and any
Subcontractor, nor are subcontractors intended or incidental third-party beneficiaries to this Contract.
CONTRACTOR shall be responsible for the management of the Subcontractors in the performance of
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their Work and shall require subcontractors and sub-subcontractors to comply with the requirements of
this Contract and all Contract Documents.

ARTICLE 15: CHANGES IN THE PROJECT:

The PORT reserves the right to make, at any time during the work, such changes in quantities and such
alterations in the works as are necessary to satisfactorily complete the project. Such changes in quantities
and alterations shall not invalidate the contract nor release the surety, and the CONTRACTOR agrees to
perform the work as altered.

The PORT will issue a written change order for any changes unless the remainder of this section provides
otherwise. If the alterations or changes in quantities significantly change the character of the work under
the contract, whether or not changed by any such different quantities or alterations, an adjustment,
excluding loss of anticipated profits will be made to the Contract. The basis for the adjustment shall be
agreed upon prior to the performance of the work. If a basis cannot be agreed upon, then an adjustment
will be made either for or against the CONTRACTOR in such amount as the PORT may determine to be
fair and equitable.

The CONTRACTOR shall proceed with the work upon receiving a written change order approved by the
PORT, or an oral order from the PORT before actually receiving the written change order.

The CONTRACTOR may protest the change order as provided below, if the CONTRACTOR is in
disagreement with anything required in a change order, another written order, or an oral order from the
PORT, including any direction, instruction, interpretation, or determination by the PORT or its Architect,
the CONTRACTOR shall, immediately give a signed written notice of protest to the PORT before doing
the work, and supplement the written protest within 15 calendar days with a written statement.

If the protest is continuing, the information required above shall be supplemented as requested by the
PORT. In addition, the CONTRACTOR shall provide the PORT, before final payment, a written
statement of the actual adjustment requested. Throughout any protested work, the CONTRACTOR shall
keep complete records of extra costs and time incurred. The CONTRACTOR shall permit the PORT
access to these and any other records needed for evaluating the protest as determined by the PORT. The
PORT will evaluate all protests provided the procedures in this section are followed. If the PORT
determines that a protest is valid, the PORT will adjust payment for work or time. No adjustment will be
made for an invalid protest.

In spite of any protest, the CONTRACTOR shall proceed promptly with the Work as the PORT orders.

The CONTRACTOR accepts all requirements of a change order by endorsing it, writing a separate
acceptance, or not protesting in the way this section provides.

A change order that is not protested as provided in this section shall be full payment and final settlement
of all claims for contract time and for all costs of any kind, including costs of delays, related to any work
either covered or affected by the change. By not protesting as this section provides, the CONTRACTOR
also waives any additional entitlement and accepts from the PORT any written or oral order (including
directions, instructions, interpretations, and determinations). By failing to follow the procedures of this
section, the CONTRACTOR completely waives any claims for protested work.

ARTICLE 16: TERMINATION OF CONTRACT

The PORT may terminate the Contract upon written notice to the CONTRACTOR whenever the
CONTRACTOR is deemed to be in default or violates the provisions of the Contract by failing,
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neglecting, or refusing to proceed according to and in full compliance with the Contract Documents.
Upon termination the PORT may exclude the CONTRACTOR from the site and shall take possession of
the Work and all of the materials and equipment for which the PORT has paid any amount to the
CONTRACTOR. The CONTRACTOR shall be entitled to payment for portions of the Work
satisfactorily completed prior to termination, less costs incurred by the PORT as a result of the
CONTRACTOR’s default.

The PORT shall have the right to terminate this Contract for any reason whatsoever by notice in writing
to the CONTRACTOR. Upon receipt of such notice, the CONTRACTOR shall immediately discontinue
the Work unless the notice specifies otherwise. Upon such termination, CONTRACTOR shall be paid in
ordinary course of business for all Work satisfactorily completed to the date of termination.

ARTICLE 17: CONTRACT TIME:

Subject to delays granted due to conditions entitling the CONTRACTOR to an extension of time under
the Contract Documents, the undersigned agrees to complete all work under this Contract within twenty-
one (21) calendar days beginning with the tenth calendar day after the date of written notice to proceed
with the work. Notice to proceed will be issued at a mutually agreeable time after the contractor is
allowed a reasonable time for procurement of all materials needed for this project.

ARTICLE 18: CONTRACT PRICE:

The PORT (Owner) shall pay CONTRACTOR for completion of the work in accordance with the
amounts set forth in the Bid Schedule, including Washington State sales tax, as summarized below:

Total Agreement Amount: $

ARTICLE 19: MEASUREMENT AND PAYMENT:

The CONTRACTOR shall provide a performance/material and labor payment bond as per Article §, the
retainage held shall be five percent (5%) of the amount due and payable, as per Chapter 60.28 RCW and
payable until such time as the contract is fully completed and satisfies all required final inspections and
certifications, including, but not limited to: Department of Revenue; Department of Labor and Industries;
and Department of Employment Security.

The CONTRACTOR shall provide monthly statements which shall indicate the Percentage of completion
of each portion of the Work as of the end of the period, covered by the statement.

Statements received by the tenth day of the month and approved by the PORT will be processed for
payment the same month.

The PORT’S representative shall determine the amounts owing to the CONTRACTOR based on
observations at the site and on evaluations of CONTRACTOR’S statements and shall issue to the PORT
certification for payment.

All progress payments shall be subject to withholding of the retained percentage as provided in this
Article 19. Washington State Sales Tax shall be included on each statement submitted by the
CONTRACTOR.

CONTRACTOR guarantees that title to all Work, materials and equipment covered by an Application for
Payment will pass to the PORT upon receipt of such payment by the CONTRACTOR, free and clear of
all liens, claims, security interests or encumbrances.
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ARTICLE 20: CONTRACTOR RECORDS:

CONTRACTOR shall maintain an acceptable cost accounting system. CONTRACTOR agrees to make
all books and records available to the PORT for inspection, review, photocopying and audit in the event
of a Contract related dispute, claim, modification or other Contract related action at reasonable times and
at places designated by the PORT. CONTRACTOR agrees to maintain all books, records, and reports
required under this Contract for a period of not less than three years after final payment is made and all
pending matters are closed.

ARTICLE 21: DISPUTE RESOLUTION:

Venue for all claims, disputes, and matters of question arising out of or relating to this Contract, or the
breach thereof, shall be decided in the Superior Court of Jefferson County, State of Washington. In the
event suit is brought to enforce the provisions of this Contract, the prevailing party shall be entitled to
recover reasonable attorney fees to be fixed by the court together with such party’s actual reasonable
costs.

ARTICLE 22: NON-COLLUSION

No Commissioner or employee of the PORT who exercises any functions or responsibilities in the review
or approval of the services to be provided by CONTRACTOR, will participate in any decision which
affects CONTRACTOR directly or indirectly.

CONTRACTOR covenants that their employees, presently have no interest and shall not acquire an
interest which would conflict in any manner or degree with its performance under this Contract.

ARTICLE 23: AUTHORIZED REPRESENTATIVES

For purpose of notification, all notices to be delivered, or amendments thereto, the authorized
representative shall be:

Port of Port Townsend (Owner) Contractor
Eron Berg
Executive Director
Port of Port Townsend
P. 0. Box 1180
Port Townsend, WA 98368
Phone: 360-385-0656
Fax: 360-385-3988

ARTICLE 24: CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between the PORT and CONCTRACTOR
concerning the work consist of this Contract and the following attachments to this Contract:

e Invitation to Bid.

e Bid Proposal and Bid Form and all required certificates and affidavits.
e Bidders’ Information.

e Labor and Material Bonds.

e Performance Bond.

e Special Provisions (if any).

e Drawings and Specifications consisting of 3 pages
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e Addenda numbers inclusive.

Change Orders which may be delivered or issued after Effective Date of the Contract and are not attached
hereto.

There are no Contract Documents other than those listed in this Article. The Contract Documents may
only be amended by Change Order as provided for in Article 15 of this Contract.

ARTICLE 25: MISCELLANEOUS.

An assignment by a party hereto of any rights under or interests in the Contract Documents will not be
binding on another party hereto without the written consent of the party sought to be bound; and
specifically, but without limitation, monies that may become due and monies that are due may not be
assigned without such consent (except to the extent that the effect of this restriction may be limited by
law), and unless specifically stated to the contrary in any written consent to an assignment, an assignment
will not release or discharge the assignor from any duty or responsibility under the Contract Documents.

The PORT and CONTRACTOR each binds itself, its partners, successors, assigns and legal
representatives to the other party hereto, its partners, successors, assigns and legal representatives in
respect of all covenants, agreements and obligations contained in the Contract Documents.

Dated this day of 2021.
Port of Port Townsend Contractor
By: FEron Berg By:

Executive Director

License Number
Approved as to Form:

Port Attorney
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LABOR AND MATERIALS PAYMENT BOND
INFORMATION ONLY

The following form must be executed and submitted by the successful Bidder within ten (10) days
following notice of award.
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LABOR AND MATERIALS PAYMENT BOND

We as Principal, and as Surety,

jointly and severally bind ourselves, our heirs, successors and assigns as set forth herein to the Port of
Port Townsend (hereinafter called the Owner) for payment of the penal sum of

Dollars ($ ), lawful money of the United States in

connection with the owner’s award to the Contractor of a contract for construction of the following

project:

Port of Townsend
2021 PAVILION BUILDING HVAC SYSTEM
(POINT HUDSON)

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor shall in all respects faithfully
perform all obligations and provisions in the said Contract, and pay all laborers, mechanics, and subcontractors and
materialmen, taxing authorizes and all persons who supply such person or persons or subcontractors with material,
equipment and supplies for the carrying on of such work, this obligation shall become null and void; otherwise, it
shall remain in full force and effect, and Surety shall defend and indemnify Port against any loss or damage due to
the failure of the Principal to strictly perform all obligations of the Contract.

This bond shall be in force until completion of the Project and acceptance by the Port, and also for such
period thereafter during which the law allows claims to be filed and sued upon.

This bond is provided pursuant to and in compliance with RCW Chapter 39.08, the terms and requirements
of which statute are incorporated herein as though fully set forth herein.

Surety agrees that no change, extension of time, modifications, or addition to the terms of the Contract, or
the work to be performed thereunder, or to the specifications shall in any way affect its obligation on this bond, and
it hereby waives notice thereof.

The Contractor and Surety agree that if the Port is required to engage the services of an attorney in
connection with the enforcement of this bond, each shall pay the Port reasonable attorney’s fees incurred, with or
without suit, in addition to the penal sum.

Surety certifies that it is an authorized surety bond issuer, properly authorized to transact surety business in
Washington. Surety agrees to be bound by the laws of the State of Washington and subject itself to the jurisdiction
of the courts of the State of Washington.

PORT OF PORT TOWNSEND
2021 PAVILION BUILDING HVAC SYSTEM (POINT HUDSON)
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Executed in four original counterparts on , 2021

CONTRACTOR:

By:

Title:
(Attach acknowledgment of authorized representative of Contractor).

Any claims under this bond made in accordance with RCW 39.08 may be addressed to:

(Name and address of Surety)

(Name & address of Surety’s agent for service of process in Washington if different from above):

(Telephone No. of Surety’s Washington agent):

(Attach acknowledgment)

Surety:

By: Its Attorney-in-Fact

Notice: Sureties must be authorized to conduct surety business in Washington and have an agent for
service of process in Washington. Certified copy of Power of Attorney must be attached.

PORT OF PORT TOWNSEND
2021 PAVILION BUILDING HVAC SYSTEM (POINT HUDSON)
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PERFORMANCE BOND

INFORMATION ONLY

The following form must be executed and submitted by the successful bidder within ten (10)
days following notice of award.

PORT OF PORT TOWNSEND
2021 PAVILION BUILDING HVAC SYSTEM (POINT HUDSON)
PERFORMANCE BOND
Page 1 of 3



PERFORMANCE BOND

We as Principal, and as

Surety, jointly and severally bind ourselves, our heirs, successors and assigns as set forth herein
to the PORT OF PORT TOWNSEND (hereinafter called the Owner) for payment of the penal
sum of’ Dollars ($ ) lawful money of the United

States in connection with the owner’s award to the Contractor of a contract for construction of

the following project:

Port of Townsend
2021 PAVILION BUILDING HVAC SYSTEM
(POINT HUDSON)

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor shall in all
respects faithfully perform all obligations and provisions in the said Contract, this obligation
shall become null and void; otherwise, it shall remain in full force and effect, and Surety shall
defend and indemnify Owner against any loss or damage due to the failure of the Principal to
strictly perform all obligations of the Contract.

This bond shall remain in force for a period of at least two (2) years after Substantial
Completion, with respect to defective workmanship and materials, and shall otherwise secure all
other obligations of the Contractor throughout any other periods of limitation.

This bond is provided pursuant to and in compliance with RCW Chapter 39.08, the terms
and requirements of which statute are incorporated herein as though fully set forth herein.

Surety agrees that no change, extension of time, modification, or addition to the terms of
the Contract, or the work to be performed thereunder, or to the specifications shall in any way
affect its obligation on this bond, and it hereby waives notice thereof.

The Contractor and Surety agree that if the Owner is required to engage the services of an
attorney in connection with the enforcement of this bond, each shall pay the Owner reasonable
attorney’s fees incurred, with or without suit, in addition to the penal sum.

Surety certifies that it is an authorized surety bond issuer, properly authorized to transact
surety business in Washington. Surety agrees to be bound by the laws of the State of Washington
and subject itself to the jurisdiction of the courts of the State of Washington.

PORT OF PORT TOWNSEND
2021 PAVILION BUILDING HVAC SYSTEM (POINT HUDSON)
PERFORMANCE BOND
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Executed in four original counterparts on , 2021

CONTRACTOR:

By:

Title:
(Attach acknowledgment of authorized representative of Contractor).

Any claims under this bond made in accordance with RCW 39.08 may be addressed to:

(Name and address of Surety)

(Name and address of Surety’s agent for service of process in Washington if different from
above)

(Telephone No. of Surety’s Washington agent):
(Attach acknowledgment)

Surety:

By: Its Attorney-in-Fact

Notice: Sureties must be authorized to conduct surety business in Washington and have an agent
for service of process in Washington. Certified copy of Power of Attorney must be attached.

PORT OF PORT TOWNSEND
2021 PAVILION BUILDING HVAC SYSTEM (POINT HUDSON)
PERFORMANCE BOND
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HVAC GENERAL NOTES

THESE PLANS ARE SCHEMATIC AND DO NOT SHOW EXACT ROUTING OR EVERY OFFSET WHICH
MAY BE REQUIRED. THE HVAC CONTRACTOR IS TO COORDINATE WITH ALL OTHER TRADES
AND IS TO VERIFY ALL CLEARANCES BEFORE COMMENCING WORK.

SYS—1 VRF HEAT PUMP AND FAN COIL SCHEDULES

UNIT | SERVICE & MITSUBISHI NOM CLG| EER/SEER | HEAT ING coP ELECTRICAL REFR CONN WT/ |NOISE | NOTES

NO. (LOCATION) MODEL NO. TONS CAP—MBH 47F |V/PH |MCA GAS LIQ LBS | dBA

HP-1 FC—1(SO. YARD) |PUHY-P96TNU-BS 8 13.4/26.2 108 MBH 3.98 |208/3 | 33 7/8 3/8 600 |77.5 |1,2,3
UNIT SERVICE MITSUBISHI BLOWER ELECTRICAL OSA CONN SIZE CNTRL| WT/| NOTES
NO. & LOCATION MODEL NO. CFM | ESP W | SPD |VOLT/PH | KW | MCA| CFM| LIQ | GAS | NPT LBS

FC-1 MAIN EVENT RM |PEFY-P96NMHSU-E | 2966 | 1.00| 820 | HI 208V/1 - | 8.2 580 3/8 |7/8 |1-1/4 | 24V | 230| 4-6
SYS-2 VRF HEAT PUMP AND FAN COIL SCHEDULES

UNIT | SERVICE MITSUBISHI NOM CLG|EER/SEER | HEATING CcoP ELECTRICAL REFR CONN WT/ INOISE | NOTES

NO. & LOCATION MODEL NO. TONS CAP-MBH 47F  |V/PH |MCA LIQ GAS LBS | dBA

HP—2 | FC-2A & FC-2B |PUMY—P36NKMU3—BS 3 15.0/22.3| 42 MBH 4.0 208/1 29 3/8 5/8 280 53 |1,2,3
UNIT |SERVICE MITSUBISHI BLOWER ELECTRICAL OSA CONN SIZE CNTRL WT/| NOTES
NO. & LOCAT ION MODEL NO. CFM | ESP W | SPD VOLT/PH | KW | MCA| CFM| LIQ | GAS | NPT LBS

FC—2A |BACK OF HOUSE |PLFY—P18NLMU-E 438 | - 50 | HI 208V/1 - 10.24 o 1/4 /1/2 | 5/8 | 24V |30 4-6

FC—2B |UPPER FL OFFICE|PLFY-P15NLMU-E 383 | - 40 | HI 208V/1 - 0.24] 20| 1/4 |1/2 | 5/8 24V | 30 [ 4-6
NOTES:

1. ELECTRICAL CONTRACTOR PROVIDE DISCONNECT AND POWER WIRE.

2. CONTROL CONTRACTOR PROVIDE FACTORY HEATING/COOLING SWITCHING & MODULATION INTEGRATED W/ FAN COIL ZONE THERMOSTATS.

3. FACTORY FEATURES INCLUDE REFRIGERANT R—410, INVERTER DRIVE COMPRESSOR, REVERSE CYCLE DEFROST CONTROL, GUIDE VANES

4. FACTORY PROVIDE SIMPLE MA THERMOSTAT CONTROLLERS FOR ZONE TEMPERATURE CONTROL AND CONNECTION TO CENTRAL CONTROLLER PER

CONTROL SYSTEM NOTES ON THIS SHEET. PROGRAM THEMOSTAT FOR MINIMUM SF DEADBAND BETWEEN HEATING AND COOL ING SETPOINTS PER
THE 2018 WASHINGTON STATE ENERGY CODE. FANS TO CYCLE ON FOR HEATING OR COOLING AND CYCLE OFF IN DEADBAND,
5. ADD CONDENSATE PUMP IF GRAVITY DRAINAGE IS NOT POSSIBLE.
6. FRESH AIR TO ROOM THROUGH DOAS UNIT SUPPLY AND NOT THROUGH THE HEAT PUMP.

ENERGY RECOVERY UNIT SCHEDULE

HRV-1 S&P MODEL TRCe 800 HEAT RECOVERY UNIT

RATED ENERGY RECOVERY EFFICIENCY: 71% SUMMER/68% WINTER SENSIBLE AT 600 CFM

600 CFM MID SPEED SUPPLY AT 0.50"ESP. APPROXIMATELY 400W FAN POWER

FACTORY FEATURES INCLUDE: 2"PLEATED 20”X 20"MERV 8 FILTER. ONE EACH IN SUPPLY & EXHAUST
ECM FAN FOR VARIABLE SPEED VENTILATION CONTROL
INTEGRAL RECIRCULATING DEFROST DAMPER

COUNTER FLOW STATIC PLATE HEAT RECOVERY CORE
12”ROUND DUCT CONNECTIONS — 4 TYPICAL

24 VAC TRANSFORMER/RELAY PACKAGE
NON—-FUSED DISCONNECT

CO2 FAN SPEED CONTROLLER PACKAGE

FACTORY OPTIONS INCLUDE:

ELECTRICAL CONTRACTOR: PROVIDE 208-230V/1PH, 10.8 MCA. POWER WIRE TO UNIT DISCONNECT.
OPERATING WT = 300 LB.

2. MATERIALS, METHODS AND INSTALLATION SHALL COMPLY WITH: THE 2018 IMC, WAC 51-52 &
RCW 19.27; 2018 IBC & WAC 51-50, RCW 19.27 & 70.92; THE 2018 UPC (EXCL CH.12 &
15), WAC 51-56, RCW 19.27; 2018 IFGC; & THE 2018 WASHINGTON STATE ENERGY CODE.

3. DUCT CONSTRUCTION AND HANGING SHALL COMPLY WITH THE 2018 IMC AND WITH CURRENT
SMACNA STANDARDS. EARTHQUAKE BRACE ALL DUCTS 24" DIAMETER AND LARGER WHICH
ARE SUSPENDED BY HANGERS 12” OR MORE IN LENGTH. PROVIDE EARTHQUAKE BRACING AT
30’ ON CENTER MAXIMUM. FIBERGLASS DUCTBOARD SHALL NOT BE USED

4. ALL CONCEALED DUCT SYSTEMS SHALL BE SEALED WITH LISTED MASTIC TYPE DUCT SEALANT
AT ALL JOINTS. SEAL FITTING CONNECTIONS WITH DUCT SEALANT( NOT TAPE).

EXPOSED DUCTS SHALL BE INTERNALLY SEALED AND FREE OF DENTS OR OTHER BLEMISHES.

5. DUCTS SHALL BE INSULATED AS REQUIRED BY THE 2018 WASHINGTON STATE ENERGY CODE:

— DUCT WRAP IN CEILING PLENUM SPACE SHALL BE 1.5”; .75 LB/CU.FT. FIBERGLASS
DUCT INSULATION WITH A FACTORY APPLIED REINFORCED ALUMINUM FOIL VAPOR
BARRIER, MIN R = 3.3,

— SOUND LINING FOR SUPPLY DUCTS WITHIN BUILDING, SHALL BE 1.”, 1.5 LB/CU FT
FIBERGLASS DUCT LINING COATED TO PREVENT FIBER EROSION AT VELOCITIES
UP TO 5000 FPM. MINIMUM R-3.3.

— DUCT WRAP FOR FRESH AIR SUPPLY DUCTS SHALL BE 2", 1.5 LB/CU FT FIBERGLASS
INSULATION WITH A FACTORY APPLIED REINFORCED ALUMINUM FOIL VAPOR BARRIER.
MINIMUM R-7.

6. FLEXIBLE DUCTS SHALL CONSIST OF A REINFORCED VAPOR BARRIER, 1 1/2” FIBERGLASS
INSULATION (R-5), AND NON-PERFORATED INTERIOR LINER WITH WIRE HELIX. DUCT
SHALL BE A UL 181 LISTED CLASS | AIR DUCT. FLEXIBLE DUCTS SHALL ONLY BE USED
WHERE SHOWN AND SHALL NOT EXCEED 8° IN LENGTH UNLESS NOTED OTHERWISE.

IN ROOF CEILING JOIST SPACE FLEXIBLE DUCTS SHALL HAVE AN R-8 INSULATION RATING.

7. PROVIDE EARTHQUAKE RESTRAINT FOR HVAC EQUIPMENT IN ACCORDANCE WITH THE 2018 IBC.

8. PROVIDE TURN VANES IN ALL MITERED 90°S AND TEE’S,

9. ELECTRICAL CONTRACTOR TO PROVIDE DISCONNECTS AND ALL REQUIRED MOTOR STARTERS

10. BETWEEN THE HVAC, PLUMBING/SPRINKLER AND ELECTRICAL SYSTEMS, THE CEILING SPACE
WILL BECOME VERY CROWDED. THE CAREFUL COORDINATION WITH AND AMONG THE VARIOUS
TRADES AND VERIFICATION OF REQUIRED CLEARANCES AND EXACT DUCT ROUTING IS THE
RESPONS IBILITY OF THE MECHANICAL CONTRACTOR. COORDINATE DUCT MOUNTING HEIGHTS
WITH THE ARCHITECTURAL PLANS OR VERIFY WITH ARCHITECT IF QUESTIONS ARISE.

11. THE MECHANICAL CONTRACTOR SHALL PROVIDE TEMPORARY FILTERS TO HVAC EQUIPMENT
IN THE SPACE DURING CONSTRUCTION TO MINIMIZE DUST INFILTRATION TO THE
BUILDING HVAC SYSTEM.

12, THE MECHANICAL CONTRACTOR SHALL PROVIDE MECHANICAL SYSTEM COMMISSIONING
AND COMPLETION AS REQUIRED BY THE 2018 WASHINGTON STATE ENERGY CODE SECTION
C—408. THESE REQUIREMENTS INCLUDE:

— A COMMISSIONING PLAN

— SYSTEM TESTING AND BALANCING

— CONTROLS FUNCTIONAL PERFORMANCE TESTING

— A PRELIMINARY COMMISSIONING REPORT

— POST CONSTRUCTION DOCUMENTATION INCL. O8M MANUALS & RECORD DRAWINGS
— A FINAL COMMISSIONING REPORT

13. LOAD CALCULATIONS HAVE BEEN PERFORMED IN EQUIVALENCE WITH ASHRAE STD 183

14, EQUIPMENT SIZING HAS NOT EXCEEDED THE LIMITS ALLOWED BY THE 2018 WSEC

15. DUCTWORK SHALL BE BUILT IN ACCORDANCE WITH WSEC SECTION C403.10.2

HVAC ABBREVIATIONS

ABBV FULL NAME ABBV FULL NAME

A COMPRESSED AIR LINE GPM  GALLONS PER MINUTE

AC  AIR CONDITIONING UNIT HG  HOT GAS LINE

AFF  ABOVE FINISHED FLOOR ID  INSIDE DIMENSION

BDD  BACKDRAFT DAMPER MBH  THOUSAND BTUH

BOD  BOTTOM OF DUCT MC  MECHANICAL CONTRACTOR

BOTT BOTTOM MCA  MINIMUM CIRCUIT AMPACITY

BTU  BRITISH THERMAL UNITS MIN  MINIMUM

BTUH BRITISH THERMAL UNITS PER HOUR MPG  MEDIUM PRESSURE GAS

BWG  BOTTOM WALL GRILLE MT  MOUNT

BWR  BOTTOM WALL REGISTER NOM  NOMINAL

CAP  CAPACITY OA  OUTSIDE AIR

CFM  CUBIC FEET PER MINUTE OBD OPPOSED BLADE DAMPER

CO  CLEAN OUT

COMB  COMBUST ION OD  OUTSIDE DIMENSION

CONN  CONNECT PD  PRESSURE DROP

DB DUCT BOARD RA  RETURN AIR

DMPR DAMPER REG REGISTER (GRILLE WITH DAMPER)

DN DOWN REQ’D REQUIRED

EC  EGGCRATE RIO  ROUGH IN ONLY

ELEV ELEVATION SA  SUPPLY AIR

ESP  EXTERNAL STATIC PRESSURE SL  SOUND LINING

EXH  EXHAUST SM  SHEET METAL

FD  FIRE DAMPER SP STATIC PRESSURE

FLA  FULL LOAD AMPS SS  STAINLESS STEEL

STR  SQUARE TO ROUND TRANSITION

FOB  FLAT ON BOTTOM TOD  TOP OF DUCT

FOT  FLAT ON TOP V. TURN VANES

G GAS LINE (LOW PRESSURE) TWG  TOP WALL GRILLE

GALV  GALVANIZED TWR  TOP WALL REGISTER

GC  GENERAL CONTRACTOR TYP  TYPICAL

UNO  UNLESS NOTED OTHERWISE

DIFFUSER GRILLE SCHEDULE
SYMBOL | MANUFACTURER # SIZE TYPE COMMENTS
ggsE TITUS 300 RL — DBL DEFLECTION AS NOTED | SURFACE MT SUPPLY | NEW SUPPLY, NOTE 2
SIZE
®cey | TITUS 350RL — FIXED BLADE AS NOTED |SURFACE MT RAG RETURN, EXHAUST, TRANSFER
SIZE .
Oy | RUSKIN ELF375DX 45 DEG LOUVER AS NOTED | WALL LOUVER 4”0UTSIDE AIR LOUVER, 45 DEG.
NOTE 2
NOTES:

1.

BORDER TYPE 1 FOR SURFACE MOUNTING

2. INCLUDE 1/4" BIRDSCREEN INBOARD OF LOUVER BLADES.

DAMPER LEGEND

DESCRIPTION SYMBOL NOTES
MANUAL DAMPER .
REMOTE MANUAL DAMPER ?
MOTORIZED DAMPER L?—'
COMBINATION FIRE/SMOKE DAMPER ?FSD VERTICAL (IN WALLS)
COMBINATION FIRE/SMOKE DAMPER Y"'FSD HORIZONTAL (IN FLOORS)
SMOKE DAMPER TSD VERTICAL (IN WALLS)
SMOKE DAMPER THSD HORIZONTAL (IN FLOORS)

DUCT LEGEND 4, SUESos e e Ao o
DESCRIPTION SYMBOL
BARE SHEETMETAL : 14/12 SM
SOUNDLINE SHEETMETAL (17) : 14/12 SLSM
SHEETMETAL WRAPPED W/INSULATION (1¥2") : 14/12 W
ROUND SHEETMETAL 129 SM
ROUND SHEETMETAL W/INTERNAL INSULATION 12¢ INS
FLEX DUCT 'mwwmwwﬁﬁﬁwwmwwwu
SPIRAL SHEETMETAL OR SPIRAL W/INTERNAL SOUNDLINING 128SM/ OR/12¢'SL

PROJECT INFORMATION

MECHANICAL SCOPE OF WORK:
INSTALLATION OF 8 TON AND 3 TON SPLIT SYSTEM HEAT PUMPS
WITH HEAT RECOVERY VENTILATION OPERATING AS A DEDICATED
OUTSIDE AIR SYSTEM (DOAS).

OWNER:

CONTACT: ERIC TOEWS, DEPUTY DIRECTOR, (360) 385—0656
PORT OF PORT TOWNSEND

P.O. BOX 1180

PORT TOWNSEND, WA 98368

ARCHITECT:

CONTACT: RICHARD BERG, (360) 379-8090
TERRAPIN ARCHITECTURE

727 TAYLOR STREET

PORT TOWNSEND, WA 98368

CODE INFORMATION

PROJECT ADDRESS: MECHAN | CAL CODE:

POINT HUDSON PAVILLION 2018 INTERNATIONAL MECHANICAL CODE
355 HUDSON STREET

PORT TOWNSENND, WA 98368 CONSTRUCT ION TYPE:

PARCEL NUMBER: V-B

001013001

OCCUPANCY : PROJECT AREA:

ASSEMBLY A—2 2732 GROSS SQ.FT.
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SEE BELOW C—-11 COMMERCIAL GENERAL
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