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ADDENDUM NO. 1 
July 10, 2013 

Pepperrell Cove Town Landing Boating Infrastructure Grant; Town of Kittery, Maine 
WIN #018391.14; BDC No. 12040 

 
 

From:  Baker Design Consultants 
7 Spruce Road 
Freeport, ME 04032 

To: Prospective Bidders 

This Addendum forms part of the Contract Documents, modifies the original Bidding Documents dated 
June 2013 as noted below. 

Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 

This Addendum consists of Three (3) pages and the following Attachments and Sketches. 

A. SK-1 – Addendum No. 1 Utilities Plan 
B. SK-2 – Addendum No. 1 Utilities Schedule 
C.  Special Provision Section 403 Hot Mix Asphalt  

 
 
 
 

A. CHANGES TO BIDDING DOCUMENTS 

1. SECTION 2-A. NOTICE TO CONTRACTORS 

a. Confirm date bids must be received by 1 PM Tuesday; July16, 2013. Although the correct date was 
provided in the Project Manual, Newspaper Advertisements incorrectly referred to Wednesday; 
July 16, 2013.  

2. SECTION 2-C1. BID BOND 

a. Revise last paragraph on Page 4 of 4 as follows: 
  
“If Contractor is Partnership, all Partners should execute Bond. The person executing this Bond 
shall provide a Power of Attorney document, together with a statement that it still is in full force 
and effect. Bond must be counter-signed by a Resident Maine Agent.”  

3. APPENDIX A -ADDITIONS TO THE MAINE DEPARTMENT OF TRANSPORTATION 
STANDARDS 

a. Add attached SPECIAL PROVISION SECTION 403 HOT MIX ASPHALT. 
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CHANGES TO SPECIFICATIONS 

1. SECTION 01025 MEASUREMENT AND PAYMENT 

a. Subsection 1.03 SCHEDULE OF BID ITEMS; B. Alternate Bid Items.  Change Bid Item 
descriptions as follows to be consistent with the attached SK-1 – Addendum No. 1 Utilities Plan and 
SK-2 – Addendum No. 1 Utility Schedule.

 

2. Bid Item No. 13 – Underground Service; Belamy Street Pole to Harbor Master Building (not 
including water supply). 

a. All work associated with the placement of a new 400 AMP electrical service and phone 
service to the Harbor Master Building from the new Belamy Street Pole to be installed by others. 
The work includes trenching, pavement patching, placement of conductors, cable, conduit and all 
incidental materials and equipment.  A new meter box, disconnect switch and new exterior 
existing Panel upgrades to accommodate the new 400 Amp service upgrade is part of the work. 
Maintenance of traffic during installation will be considered part of the work. 

b. Method of Measurement: Lump Sum.  

c. Basis of Payment: The accepted Underground Service; Belamy Street Pole to Harbor 
Master Building (not including water supply) will be paid for at the Lump Sum Bid for Item No. 13 
upon completion. 

3. Bid Item No. 14 – Seasonal Water Service To Harbormaster Building.  

a. All work associated with the placement of a new seasonal water service to connect to the 
existing seasonal water service to the Harbor Master Building..  Refer to SK‐2 Utility Schedule 
Addendum No.1. The work includes trenching, pavement patching, pipe and all incidental 
materials and equipment in accordance with the plans.  Maintenance of traffic during installation 
and coordination of installation with the Kittery Water District will be considered part of the 
work. Includes Shutoff and meter connection at Harbor Master Building. The Owner will pay for 
the Kittery Water District to install the initial water service extension across Pepperrell Road. 

b. Method of Measurement: Lump Sum.  

c. Basis of Payment: The accepted Seasonal Water Service to Harbormaster Building will be 
paid for at the Lump Sum Bid for Item No. 14 upon completion. 

4. Bid Item No. 15 – Fire Service, Hydrant, Seasonal Year‐Round Water Service to Harbormaster 
Building.  

a. All work associated with the placement of a new year‐round fire service, site hydrant and 
water service extension to the existing seasonal water service as shown on SK‐1 Site Plan 
Addendum No.1 to the Harbor Master Building in accordance with the plans. The work includes 
trenching, pavement patching, pipe and all incidental materials and equipment.  Maintenance of 
traffic during installation and coordination of installation with the Kittery Water District will be 
considered part of the work. The Owner will pay for the Kittery Water District to install the initial 
fire service extension across Pepperrell Road. 

b. Method of Measurement: Lump Sum.  

c. Basis of Payment: The accepted Fire Service, Hydrant, Seasonal Year‐Round Water 
Service to Harbormaster Building will be paid for at the Lump Sum Bid for Item No. 15 upon 
completion. 
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B. CHANGES TO DRAWINGS 

1. SHEET G-2- NOTES and SCHEDULES.  

a. Change Timber schedule to match Specification requirements for No.1 timber grading at exposed 
locations and No. 2 or Better at locations that are not exposed.  Eliminate reference to Diagonal 
Bracing at the Take-off pier. Revised Table provided below. Add 4 x 6 Spanner Board reference 
for New Floats. 

2. SHEET C-2- SITE PLAN.  

a. Substitute Pier Head Utility Plan and Utility Schedule modifications per attached SK-1 – 
Addendum No. 1 Utilities Plan and SK-2 – Addendum No. 1 Utility Schedule.  Revision summary 
follows: 

 Bid Item 13- Underground Utilities; Route extended by 10-ft to new Panel and Meter 
mounted added to the exterior of the Harbor Master Building. 

 Bid Item 14- Seasonal Water; Route reduced by 40-ft to tie into existing bulkhead 
mounted waterline Sta.  2+90. 

 Bid Item 15- Fire Hydrant relocated; Fire service route reduced by 70-ft. Year-round 
Water Service changed to seasonal connection from fire service at 3+90.   

 Bid Item 16-Surface Mounted services to Pepperrell Pier and Frisbee Pier from new Panel 
changed to 75-ft and 170-ft respectively. 

3. SHEET C-5- CIVIL DETAILS.  

a. UTILITY TRENCH DETAIL- Change note to “Seasonal Waterline (see Utility Schedule Sheet C-2 
for Bid Item)” from “Seasonal Water (Base Bid)”.  

4. SHEET S-1- PIER PLAN AND ELEVATION  

a. Change STEEL GUIDE PILE SCHEDULE to include a Rock Socket for Pile P-9.  Revised 
Schedule is provided below. 

Size OD in ID in t  in A in2

P 4 12 12.75 11.75 0.5 19.24 18.0 NA -9.5 >21.5 unknown -39.5 60.0

P 5 12 12.75 11.75 0.5 19.24 18.0 NA -9.5 >21.5 unknown -39.5 60.0

P 9 12 12.75 11.75 0.5 19.24 18.0 6 -10.6 >23.0 unknown -40.6 60.0

P 10 12 12.75 11.75 0.5 19.24 18.0 6 -12.8 -9.0 -21.8 -27.8 45.8

P 11 12 12.75 11.75 0.5 19.24 18.0 6 -12.8 -7.7 -20.5 -26.5 44.5

Total Pile Length 270.3

No of Piles 5

Avg Pile Length FT 54.1

STEEL GUIDE PILES (Addendum No. 1 Revision)   (Bid Item No. 8- Steel Piles, Bid Item No. 9- Rock Sockets)         
Elevations based on NGVD 29 Datum

Pile
Pile Section Size Cutoff 

Elev

Rock 
Socket 
Depth

Mudline 
Elev

Overburden Ledge Elev
Pile Tip 

Elevation
Pile Length 

(min) FT

 

END OF ADDENDUM 



# Size Material

Phone 1 2

Data 1 2

Power 1 4

Power/Spare 1 4

By 
Others

38-ft Water Supply Copper
By KWD                                      
Tap  Pepperrell Road Main.  
Extend 10-ft into Bellamy Ln.

Bid 
Item 14

335 ft     
295-ft

Water Supply HDPE (200 PSI)
Sta. 0+38 to Harbor Masters 
Office

By 
Others

38-ft
Fire Service      
(Year-Round)

Ductile Iron
By KWD                                      
Tap  Pepperrell Road Main.  
Extend 10-ft into Bellamy Ln.

370-ft    
300-ft

Fire Service      
(Year-Round)

Ductile Iron
Sta. 0+38 to Hydrant at Sta. 
4+05

55-ft     
40-ft

Seasonal 
Water Supply    
(Year-Round) 

HDPE (200 PSI)
Tap 6-inch service at Sta. 3+50 
2+90 +/- to Hbr Mstrs Office 
existing bulkhead mounted service.

Phone 1 2

Data 2 1

Power+Spare

Lighting

Pump Out 1 1

Water Supply HDPE (200 PSI)

Power

Lighting

Water Supply HDPE (200 PSI)

Phone 2 1

Data 2 1

Power + Spare

Pump Out 1 1 Conduit Only

Water Supply HDPE (200 PSI)

Bid 
Item 17

2

2

Size & No. 
Reqd.

Size & No. 
Reqd.

Bid 
Item 16

Frisbee Pier 
Services

Bid 
Item 15

By 
Others

Bid 
Item 13

Galvanized 
Steel Conduit

2

1

Pepperrell Pier 
TRANSIENT 
FLOAT UTILITIES

UNDERGROUND/ 
SURFACE 
Mounted           

Pepperrell 
Pier Services

Galvanized 
Steel Conduit 
where exposed

UNDERGROUND 
Seasonal Water 
Service OPTION

See LIGHTING FIXTURE 
AND POLES Schedule

Continuous UV protected conduit fastened to underside of pier 
from existing Pier Box.  Galvanized steel where exposed.  No 
connections below deck elevation.

Harbor Master Office to 
respective existing Pepperrell 
and Frisbee Pier boxes. Cap 
ends and install messenger 
lines if not used.                           
Provide valves for winter 
draining and blowout of water 
system.

Accommodate tidal movement at 
gangway cable tray transitions 
to new junction boxes. Provide 
chafing gear, strain relief and 
seasonal disconnects as 
required. 3/4

Type G Marine 
Cable

125 ft    
170-ft

90 ft     
75-ft

See 
Sheet    

S-2
Size Reqd.

Sta. 0+38 to 4+15 NEW PANEL 
& METER (Hbr Office)                 
Ledge removal required, 
Galvanized steel risers required 
where exposed.

Service 
Location

6

325 ft    
335-ft

1

90-ft Installed outside contract.   By Central Maine 
Power, Fairpoint, Comcast 

UNDERGROUND 
Utilities                
New Pole to 
Hbrmaster Office

SCH 80 E 
Conduit.             
2-250 Copper 
Conductors.

Bid 
Item

Pepperrell Pier 
LIGHTING

UTILITY SCHEDULE (Addendum No. 1)

 +/- Plan 
Distance

Cable/Conduit/Pipe
Utility Notes

UNDERGROUND 
Year-Round 
Water Service      
OPTION

6

OVERHEAD 
Service

Sta. 0+00 to 0+80+/-, CMP 
Transformer for 400 AMP 
Service to Landing                       
Relocate existing Street Light.
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Bit Cont. 
% of Mix 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

4” HMA Overlay Areas 
Trenches 

Wearing 12.5 mm 403.208 N/A 1 ½” 1 4,16,18 
Base 19.0 mm 403.207 N/A 2 ½” 1 4,16,18 

       
 

COMPLEMENTARY NOTES 
 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, verification, 
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations.   

16. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller train 
consisting of a 3-5 ton vibratory roller. An approved release agent is required to ensure the mixture 
dose not adhere to hand tools, rollers, pavers, and truck bodies. The use of petroleum based fuel 
oils, or asphalt stripping solvents will not be permitted. 

18. The Agency administering the contract will provide a NETTCP certified inspector qualified to 
accept or reject any HMA based on a visual basis, either prior to its use, during placement, or in its 
final disposition. Mixtures exceeding the minimum 275 degree (F) lower limit or the 325 degree (F) 
upper limit will be rejected from the project. Informational mix samples may be obtained by the 
Agency at any time for verification of material properties. All HMA mixtures shall be sourced from 
one approved JMF, per type of mix. The Agency administering the contract shall submit a letter of 
acceptance at the completion of the contract certifying that all work and materials were inspected 
and found to be acceptable to the Agency. 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of 
approximately 0.025 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to placing a new 
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface 
course, at a rate not to exceed 0.025 gal/yd². Cleaning objectionable material from the pavement and 
furnishing and applying Item  409.15 bituminous materials to joints and contact surfaces is incidental to 
the contract paving items. 
 


