
SHORT FORM AGREEMENT BETWEEN OWNER AND HDR ENGINEERING, 
INC. FOR PROFESSIONAL SERVICES  

 
 
 THIS AGREEMENT is made as of this 16th day of April, 2015, between Bassett 
Creek Watershed Management Commission (BCWMC) (“OWNER”) a government unit 
responsible for managing and protecting water resources in the Cities of Crystal, Golden 
Valley, Medicine Lake, Minneapolis, Minnetonka, New Hope, Plymouth, Robbinsdale, 
St. Louis Park; and HDR ENGINEERING, INC., (“ENGINEER”) a Nebraska 
corporation, with principal offices at 8404 Indian Hills Drive, Omaha, Nebraska, 68114 
for services in connection with the project known as Technology Consulting Services 
(“Project”); 

 WHEREAS, OWNER desires to engage ENGINEER to provide professional 
engineering, consulting and related services (“Services”) in connection with the Project; 
and 

 WHEREAS, ENGINEER desires to render these Services as described in 
SECTION I, Scope of Services. 

 NOW, THEREFORE, OWNER and ENGINEER in consideration of the mutual 
covenants contained herein, agree as follows: 

SECTION I.  SCOPE OF SERVICES 

ENGINEER will provide Services for the Project, which consist of the Scope of Services 
as outlined on the attached Exhibit A. 

SECTION II. TERMS AND CONDITIONS OF ENGINEERING 
SERVICES 

The “HDR Engineering, Inc. Terms and Conditions for Professional Services,” which are 
attached hereto in Exhibit B, are incorporated into this Agreement by this reference as if 
fully set forth herein. 

SECTION III. RESPONSIBILITIES OF OWNER 

The OWNER shall provide the information set forth in paragraph 6 of the attached “HDR 
Engineering, Inc. Terms and Conditions for Professional Services.” 

SECTION IV. COMPENSATION 

Compensation for ENGINEER’S services under this Agreement shall be on a Time and 
Materials basis, with an estimated fee of $10,420, plus technology charges, estimated to 
be $560.00.  

Agreement for Professional Services  1 7-2010 

Laura Jester
Text Box
Item 5D.BCWMC 4-16-15



The amount of any sales tax, excise tax, value added tax (VAT), or gross receipts tax that 
may be imposed on this Agreement shall be added to the ENGINEER’S compensation as 
Reimbursable Expenses. 

 Compensation terms are defined as follows: 

Reimbursable Expense shall mean the actual expenses incurred directly or indirectly in 
connection with the Project for transportation travel, subconsultants, subcontractors, 
computer usage, telephone, telex, shipping and express, and other incurred expense.  
ENGINEER will add ten percent (10%) to invoices received by ENGINEER from 
subconsultants and subcontractors to cover administrative expenses and vicarious 
liability. 

Agreement for Professional Services  2 7-2010 





EXHIBIT A 
 

SCOPE OF SERVICES 

 



hdrinc.com
701 Xenia Avenue South, Suite 600, Minneapolis, Minnesota 55416
T 763.591.5400     F 763.591.5413

April 6, 2015

Laura Jester, BCWMC Administrator
c/o 16145 Hillcrest Lane
Eden Prairie, MN 55346

RE: Request for Proposal for Technology Consulting Services

Dear Laura,

Thank you for contacting HDR to provide this proposal on website development. We are excited to have the 
opportunity to work with Bassett Creek Watershed Management Commission to create a website that is engaging, 
fresh, and easy to manage for BCWMC staff. 

Based on the Request for Proposal, HDR will emphasize the following throughout the redesign process:

 • Create a user-friendly website that is easy to navigate and find information
 • Develop a site that adapts to all screen widths and devices
 • Make editing and adding to the site intuitive for BCWMC staff
 • Design a website with an updated look and feel that stays true to the goals and mission of BCWMC

Key benefits HDR provides to BCWMC for website development include the following:

 • We understand the unique needs of a watershed organization such as BCWMC, while also bringing broad 
experience to the BCWMC website based on our experience in creating informational websites for two local 
watershed districts and a variety of government agencies, organizations, and utilities in the Midwest and across 
the country. 

 • HDR holds a comprehensive understanding of the technical and community outreach goals of BCWMC 
through our local web developer’s close and continued interaction with water resources engineers and public 
outreach specialists.

We appreciate your consideration of our proposal and thank you for this opportunity! If you have any questions or 
clarifications, please don’t hesitate to contact us using the information below. 

Sincerely,
HDR Engineering, Inc.

Kelly Spitzley     Craig R. Lenning, PE
Website Developer and Graphic Designer  Senior Vice President | Area Manager

Email: Kelly.Spitzley@hdrinc.com   Email: Craig.Lenning@hdrinc.com
Phone: 763-591-6611    Phone: 763- 278-5985

Kelly.Spitzley@hdrinc.com
Craig.Lenning@hdrinc.com
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SECTION 1: WEBSITE DEVELOPMENT
TASK 1: PROJECT MANAGEMENT
Project management tasks include the management of contracts and invoices, HDR project set-up, 
and monitoring quality.

TASK 1 DELIVERABLES:

 • Project contract
 • Quality assurance documentation
 • Monthly invoices including an invoice summary

TASK 2: PLANNING AND SITE MOCK-UP
HDR will develop a preliminary website content schematic based upon BCWMC’s existing website. 
In order for HDR to assist BCWMC in developing an initial website structure schematic, HDR will 
attend a two-hour in-person meeting to develop a draft content schematic based on BCWMC’s 
existing website and any additional information provided by BCWMC during the meeting. This 
meeting will also result in a determination of specific website components required, such as event 
calendar, news feeds, interactive maps, etc. 

HDR and BCWMC will also discuss style and branding expectations during the site planning 
meeting, including style preferences. Following the meeting, HDR will finalize the website content 
schematic and send to BCWMC for review. HDR will also send BCWMC site style examples to help 
concretely determine a style direction based on the aesthetic suggestions provided by BCWMC 
during the meeting. Once the schematic is reviewed and approved and a style direction is chosen, 
HDR will develop a fully styled mockup of the website based on BCWMC’s branding and feedback 
provided by BCWMC on the style examples sent by HDR. BCWMC will review the design mockup 
and provide edits, which HDR will incorporate. The final schematic and mockup will be the basis 
for the development of the site. Any design elements used in the website will be included in the 
website mockup.

TASK 2 DELIVERABLES:

 • Preliminary website content schematic (two rounds of review by BCWMC included)
 • Final website content schematic
 • Website style examples
 • Draft website design mockup (two rounds of review by BCWMC included)
 • Final website design mockup

TASK 2 ASSUMPTIONS:

 • BCWMC will provide any additional content, files, or documents not currently included on the 
existing website

 • BCWMC will outline specific website components required. Any additions or changes to the 
components outlined during this meeting may result in a contract amendment.

 • BCWMC understands that the final website mockup will act as a blueprint for the redesigned 
website. Significant changes or additions made after the mockup is approved may result in a 
contract amendment.

 • BCWMC will provide images, logo files, and branding standards.
 • The site schematic and full style website mockup will be considered final after two rounds of 

review by BCWMC

01 Website Development
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RECENT CONCRETE5 
VERSION UPGRADE
As described in a phone 
conversation between Laura 
Jester and Kelly Spitzley on 
February 5, 2015 regarding 
the recent version upgrade 
for concrete5, there is a 
possibility that some specific 
add-ons may not be available 
yet at the time of the website 
build-out. This does not 
affect HDR’s ability to create 
the BCWMC website, but 
it may result in some delay 
for specific functionality to 
be added. 

HDR can integrate additional 
components as they become 
available in the new version. 
HDR will create the website 
to be extendable to allow 
for components to be added 
easily at any time. If a 
component is not available 
as a concrete5-specific 
add-on but is critical to the 
website launch, HDR can 
create interim functionality. 
For example, an interactive 
map could be created using 
CartoDB or Google Maps, 
but then could be added as 
a concrete5-specific add-on 
later as it becomes available.

TASK 3: STAGING SITE BUILD-OUT
HDR will use the structure schematic, mockup, and identified functionality as guides to build out 
a secure staging site. (BCWMC’s existing site will remain live and unaffected during this phase.) 
HDR will initially populate the site with content throughout the build-out process using BCWMC’s 
existing site and any additional information provided by BCWMC. HDR will be able to pull content, 
images, and documents directly from the existing website.

HDR will provide BCWMC with access to the site once it is in a reviewable stage. BCWMC will 
review the staging site and provide HDR with edits, which HDR will incorporate. Once the edits are 
made, BCWMC will conduct a final review and provide HDR with final edits. Once BCWMC has 
approved the final staging site, HDR will work with BCWMC’s existing website provider to redirect 
www.bassettcreekwmo.org to the new site. The changeover to the new site will take between 20 
minutes and several hours, and may result in temporary downtime as the URL repoints towards the 
new site.

Based on the Request for Proposal, the following functionality will be included in the site:
 • Screen width and device adaptability
 • Interactive mapping component
 • In-site search
 • Ability for staff to add, update, or change site content
 • Database connectivity

HDR also assumes that commonly requested functionality will be included:
 • Event calendar
 • News feed
 • File management
 • Google analytics account
 • Page version control

Recommendation for Website Framework
HDR uses the concrete5 website framework to develop project, program, and organization websites. 
Concrete5 emphasizes ease of use, employing in-page editing and a drag-and-drop interface that 
is easy for non-website developers to use. Concrete5 also has a very easy workflow to add pages 
and content, or make changes to pages ‘behind-the-scenes’ so editors can see what their changes 
will look like before making them public, while always retaining versions so it is easy to roll back if 
needed. BCWMC staff will be able to log in to edit their new site from any computer or device.

To see how concrete5 works as a website editor, view this short video:

youtu.be/YYUt1MdJ6TM

This video gives an accurate representation of the look and feel of using the newest version of 
concrete5 to edit a website.

Recommended Web Hosting Service
HDR uses Bluehost to host all public-facing websites. Bluehost is one of the largest web hosting 
providers in the U.S., and offers affordable shared hosting with highly rated customer service, and 
a full suite of web server and database tools. Overall, HDR has had good success with Bluehost for 
client websites.

Recommendation for Responsive Versus Mobile Website
HDR recommends developing a responsive website versus designing and maintaining a separate 
mobile-optimized version of the site. Responsive website design is generally considered to be more 
flexible, easier to maintain, and more cost-effective. By creating responsive websites, only one 
version of the site needs to be maintained.
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Out-Of-Scope Changes or Modifications
Out-of-scope tasks include any functionality not identified in this scope of work and budget, any 
changes to website content structure or style after Task 2 deliverables are finalized, any additional 
graphic design work beyond the website build-out, and any requests for HDR to add content to the 
site beyond the initial site build-out. Any changes or modifications to the site beyond the agreed-
upon scope of work can be processed through scope and budget amendments, issued by HDR and 
signed by BCWMC. 

Licensed Artwork
Images or graphic elements created by either BCWMC or HDR are available to use on the BCWMC 
website without restriction. HDR can provide full graphic design services for any graphic elements 
required by the website. Any stock artwork, such as images, purchased by HDR for BCWMC will be 
subject to the terms and conditions of the stock service they are purchased from. HDR has several 
contract agreements and accounts with various stock services, which offer stock at a variety of price 
points. However, any files used to create work products by HDR staff that are also accessed or used 
by BCWMC may require purchase by both entities, dependent on the terms and conditions of each 
individual stock house. HDR’s contract agreements and typical prices for multi-user stock artwork 
are listed at left.

While iStock and Shutterstock typically have the broadest and highest quality offerings, they are 
also more expensive than other stock houses on average. Other options for images include Creative 
Commons license images, which are typically free to use but require attribution and have a limited 
selection, and government-owned images, which are free but often require attribution and also offer 
limited options.

TASK 3 DELIVERABLES:

 • Secure staging site for review, including all desired functionality outlined in Task 2 (includes two 
rounds of review by BCWMC).

 • Redirection of www.bassettcreekwmo.org to the new site.

TASK 3 ASSUMPTIONS:

 • HDR will provide all site files (including page types, stylesheets, graphic elements, and 
databases) and all site, host, and database credentials to BCWMC upon request as a zipped 
electronic file.

 • HDR will extract content from the existing website. BCWMC will provide any additional images, 
text, documents, and other files as requested by HDR.

 • Any licensed artwork purchased from stock houses will be subject to the terms and conditions of 
the stock service.

 • While HDR has had good success with Bluehost, like any web hosting company, HDR cannot 
guarantee 100% uptime for the BCWMC site. Any website outages will be promptly reported 
to Bluehost and HDR will proactively communicate estimated resolution times in the event of 
an outage.

 • HDR cannot guarantee 100% uptime of any third party services used, such as Google Maps, 
CartoDB, Google Search, Google Analytics, or similar services.

 • BCWMC understands that there is a possibility that some specific concrete5 components may 
not be available immediately. 

TYPICAL COSTS FOR 
LICENSED ARTWORK 
UNDER HDR’S 
ENTERPRISE LICENSE
Thinkstock (Cost $25 or 
$70)
Dreamstime (Cost approx. 
$25) 
Shutterstock (Cost approx. 
$100) 
Veer (Cost approx. $87-600) 
iStock (increasingly 
expensive, priced up to $400)
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TASK 4: STAFF TRAINING AND SUPPORT
HDR will hold one two-hour in-person meeting to train BCWMC staff on how to edit the website. 
HDR will also provide two hours per month of as-needed support for five months (the length of time 
from scheduled website launch to contract end). Typically, support is not frequently required due to 
the ease of use of the concrete5 framework.

TASK 4 DELIVERABLES:

 • One in-person staff training session.
 • Monthly support as needed, up to two hours per month for five months.

TASK 4 ASSUMPTIONS

 • HDR assumes five months of support, from a July 25, 2015 website launch to a December 1, 
2015 contract end.

 • Support required beyond the monthly allotment of hours will be subtracted from the following 
month. If support is required beyond the total monthly support hours allotted, a contract 
amendment will be required.

 • All BCWMC staff who will act as website editors will be present at the training session.

TASK 5: WEBSITE MAINTENANCE AND UPGRADES
Periodic Site Framework Updates
Concrete5 is an active website framework, and as such the concrete5 development team 
periodically releases framework upgrades to address requests, fix bugs, improve functionality, 
and enhance security. Additionally, individual concrete5 add-ons receive occasionally upgrades as 
well. HDR assumes that up to three framework upgrades and up to 10 add-on updates will be made 
annually. While typically no issues result from framework or add-on upgrades, HDR will create a full 
website backup before updating the framework or any add-ons, to ensure there is no disruption to 
the live website.

Data Ownership
To maintain full ownership over the web hosting account, HDR recommends that BCWMC creates 
the Bluehost account using an organization credit card and places the account under the name 
of a BCWMC staff member. HDR can guide a BCWMC staff member through this easy process. 
BCWMC will then provide HDR with the username and password to the Bluehost account.

Alternatively, HDR can create the Bluehost hosting account with an HDR staff name and credit 
card, and if requested, can transfer ownership of the account at any time by updating the account 
information and signing a notarized transfer of ownership form.

For the purposes of this proposal, HDR will assume that BCWMC will create the Bluehost account 
and provide HDR with the username and password.

Full Site Backups
A full site backup can be created at anytime. HDR creates a full site backup when website 
framework or add-on upgrades are made, or when significant back-end changes are made. 
Additionally, concrete5 offers page versioning, so full site backups are not required for changes 
made within the website to the website content, including editing page content, adding or deleting 
pages, and adding or deleting files. While Bluehost will create non-guaranteed weekly backups as a 
customer courtesy, HDR recommends including Site Backup Pro as an additional service to ensure 
regular, easily accessible full site backups.
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TASK 5 DELIVERABLES:

 • Up to three full site backups provided by HDR (BCWMC will also have access to extract a full 
site backup at anytime).

 • Up to three framework updates and up to 10 add-on updates.

TASK 5 ASSUMPTIONS:

 • HDR assumes one framework upgrade
 • Slight changes may occur to the user interface of concrete5 with framework updates. Any 

changes that would impact editing workflow will be communicated to BCWMC staff.
 • HDR cannot predict if, when, or how frequently concrete5 updates will be released.
 • HDR will not necessarily immediately upgrade when upgrades are available, and instead will opt 

to make upgrades at scheduled times. This is not anticipated to affect site performance.
 • Site Backup Pro will be included in the hosting account.
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SCHEDULE
DAT E S AC T IVI T I E S

April 17 Notice to Proceed

April 18 – May 1 HDR develops preliminary website content schematic based on existing website. 
BCWMC sets up hosting account and provides HDR with login credentials.

May 1 (approximate)
HDR and BCWMC meet for a two-hour website content planning session. 
Availability of concrete5 add-ons will be discussed at this meeting dependent 
upon the content and functionality required.

May 6 HDR provides BCWMC final website content schematic for review, along with 
website design examples.

May 6 – May 30 BCWMC reviews final content website schematic and design examples

May 31 BCWMC provides final edits to the website content schematic and feedback on 
design examples.

June 7 HDR provides finalized website content schematic to BCWMC

June 20 HDR provides designed website mockup to BCWMC

June 20 – July 10 BCWMC reviews designed website mockup

July 11 BCWMC provides edits on designed website mockup to HDR

July 20 HDR provides final designed website mockup to BCWMC

July 20 – August 20 HDR develops staging site based on designed website mockup and grants review 
access to BCWMC

August 20 – Sept 10 BCWMC reviews staging site

Sept 10 BCWMC provides HDR with edits to staging site

Sept 10 – Sept 25 HDR finalizes staging site

Sept 25 – Oct 15 BCWMC reviews final staging site.

Oct 15 BCWMC provides final edits to HDR

Oct 15 – Oct 30 HDR makes final edits to staging site

Nov 1 (approximate) HDR works with existing website provider to point bassettcreekwmo.org to the 
new site

Nov 1 – December 1
HDR provides training, maintenance, and support as needed. HDR will also 
integrate additional functionality not included in the initial build-out due to the 
new version of concrete, as needed.

02 Schedule

The schedule above assumes BCWMC will return reviewed content 
within the alloted timeframes above. The schedule is subject to change.
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BUDGET
Based on the scope of work described above, HDR proposes to provide these services on a time 
and expenses basis with a limit not to exceed $10,980 without prior authorization of Bassett Creek 
Watershed Management Commission.

IT E M H O U R S/ F EE S TOTA L COS T

Task 1: Project Management 12 hours $950

Task 2: Website Planning 
and Mockup

22 hours $2,400

Task 3: Staging Site Build-out Base site: 26 hours
Interactive Project Map: 16 hours
Event Calendar: 5 hours
News Feed: 3 hours
 
Web component expenses: $230 
Web hosting, domain, privacy, backup, and 
technology fees for 1 year: $330

$5,460

Task 4: Staff Training 
and Support

14 hours $1,520

Task 5: Site Maintenance 
and Upgrades

6 hours $650

TOTAL Total Hours: 100 
Total Fees: $560

$10,980

Most of the desired funcionality identified in the RFP are included by default in any concrete5 
website. The list below indicates which functions are included by default, and a cost for functionality 
that would required development time and expenses. BCWMC can remove any of the optional 
functionality, and by doing so would reduce the total cost of services by the total amount of 
functionality removed.

Functionality included:

• Linkages to databases
• Responsive site design
• In-site search
• Ability for BCWMC staff to edit website
• Page version control
• Google Analytics account
• Back-end file management
• Interactive project map
• Event calendar
• News feed
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01

P ROJ EC T N A M E A N D CL I EN T D E S CR I P T I O N

Website Redesign and Graphic Design: 
Riley Purgatory Bluff Creek Watershed 
District
RPBCWD
Eden Prairie, MN

www.rpbcwd.org

Claire Bleser
District Administrator
cbleser@rpbcwd.org
952.607.6512 

HDR provided a complete redesign of the Riley Purgatory Bluff Creek Watershed District website, 
including rebranding, content restructuring, and functionality enhancement using the concrete5 
framework. HDR added web functionality included interactive district region and project maps, 
and interactive event calendar, and a sortable and searchable document library with uploading 
functionality. HDR also provided web survey design and reporting services, as well as designed 
templates for public materials including newsletters, brochures, and presentations. Additionally, 
HDR migrated the District to a new integrated email and document management service.

Website Redesign and Graphic 
Design: Vadnais Lake Area Watershed 
Management Organization
VLAWMO
Vadnais Heights, MN

www.vlawmo.org

Vanessa Strong 
Communications & Education Programs 
Manager
Vanessa.Strong@vlawmo.org
651.204.6070

HDR provided a complete redesign of the Vadnais Lake Area Watershed Management 
Organization (VLAWMO) website, including refreshed design, content restructuring, and 
functionality enhancement using the concrete5 framework. HDR added web functionality 
included interactive WMO waterbody and project maps, a cost share grant application system 
and interactive event calendar, and a sortable and searchable document library with uploading 
functionality. HDR also designed templates for public materials including presentation and 
event flyers. Additionally, HDR migrated VLAWMO to a new integrated email and document 
management service.

RELEVANT EXPERIENCE

04 Relevant 

Experience

All website and graphic work below was completed by Kelly Spitzley
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P ROJ EC T N A M E , 
CL I EN T A N D WEBSIT E

S CR EEN S H OT

Great Northern 
Transmission Line
Minnesota Power
Northern MN

www.greatnorthern
transmissionline.com

North System Renewal
Denver Water
Denver, CA

www.northsystem
renewal.com

Envision BisMan 2040 Long 
Range Transportation Plan
Bismarck-Mandan 
Metropolitan Planning 
Orgnaization
Bismarck and Mandan, ND

www.envisionbisman2040 
.com

Lower Oak CSO
City of Des Moines
Des Moines, IA

www.loweroakcso.com

South Mountain Freeway EIS
Arizona Department of 
Transportation
Phoenix, AZ

www.smfonlinehearing.com

P ROJ EC T N A M E , 
CL I EN T A N D WEBSIT E

S CR EEN S H OT

D.C. to Richmond High 
Speed Rail
Virginia Department of Rail 
and Public Transportation
Washington D.C. and Virginia

www.dc2rvarail.com

Outer Powell Safety Project
Oregon Department of 
Transportation
Portland, OR

www.outerpowellsafety.org

U.S. Navy Marine Species 
Monitoring Program
U.S. Navy
Nationwide

www.
navymarinespeciesmonitoring.
us

McKenzie County Northern 
Bypass
McKenzie County
ND

www.northernbypass.com
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 HDR Engineering, Inc. 
 Terms and Conditions for Professional Services 
 
1. STANDARD OF PERFORMANCE 
 The standard of care for all professional engineering, consulting and 

related services performed or furnished by ENGINEER and its employees 
under this Agreement will be the care and skill ordinarily used by 
members of ENGINEER’s profession practicing under the same or similar 
circumstances at the same time and in the same locality.  ENGINEER 
makes no warranties, express or implied, under this Agreement or 
otherwise, in connection with ENGINEER’s services. 

 
2. INSURANCE/INDEMNITY 
 ENGINEER agrees to procure and maintain, at its expense, Workers' 

Compensation insurance as required by statute; Employer's Liability of 
$250,000; Automobile Liability insurance of $1,000,000 combined single 
limit for bodily injury and property damage covering all vehicles, including 
hired vehicles, owned and non-owned vehicles; Commercial General 
Liability insurance of $1,000,000 combined single limit for personal injury 
and property damage; and Professional Liability insurance of $1,000,000 
per claim for protection against claims arising out of the performance of 
services under this Agreement caused by negligent acts, errors, or 
omissions for which ENGINEER is legally liable.  OWNER shall be made 
an additional insured on Commercial General and Automobile Liability 
insurance policies and certificates of insurance will be furnished to the 
OWNER.  ENGINEER agrees to indemnify OWNER for claims to the 
extent caused by ENGINEER's negligent acts, errors or omissions.  
However, neither Party to this Agreement shall be liable to the other Party 
for any special, incidental, indirect, or consequential damages (including 
but not limited to loss of profits or revenue; loss of use or opportunity; 
loss of good will; cost of substitute facilities, goods, or services; and/or 
cost of capital) arising out of, resulting from, or in any way related to the 
Project or the Agreement from any cause or causes, including but not 
limited to any such damages caused by the negligence, errors or 
omissions, strict liability or breach of contract. 

 
3. OPINIONS OF PROBABLE COST (COST ESTIMATES) 
 Any opinions of probable project cost or probable construction cost 

provided by ENGINEER are made on the basis of information available to 
ENGINEER and on the basis of ENGINEER's experience and 
qualifications, and represents its judgment as an experienced and qualified 
professional engineer.  However, since ENGINEER has no control over the 
cost of labor, materials, equipment or services furnished by others, or over 
the contractor(s') methods of determining prices, or over competitive 
bidding or market conditions, ENGINEER does not guarantee that 
proposals, bids or actual project or construction cost will not vary from 
opinions of probable cost ENGINEER prepares. 

 
4. CONSTRUCTION PROCEDURES 
 ENGINEER's observation or monitoring portions of the work performed 

under construction contracts shall not relieve the contractor from its 
responsibility for performing work in accordance with applicable contract 
documents.  ENGINEER shall not control or have charge of, and shall not 
be responsible for, construction means, methods, techniques, sequences, 
procedures of construction, health or safety programs or precautions 
connected with the work and shall not manage, supervise, control or have 
charge of construction.  ENGINEER shall not be responsible for the acts or 
omissions of the contractor or other parties on the project. ENGINEER shall 
be entitled to review all construction contract documents and to require that 
no provisions extend the duties or liabilities of ENGINEER beyond those set 
forth in this Agreement.  OWNER agrees to include ENGINEER as an 
indemnified party in OWNER’s construction contracts for the work, which 
shall protect ENGINEER to the same degree as OWNER.  Further, 
OWNER agrees that ENGINEER shall be listed as an additional insured 
under the construction contractor’s liability insurance policies. 

 
5. CONTROLLING LAW 
 This Agreement is to be governed by the law of the state where 

ENGINEER's services are performed. 
 
6. SERVICES AND INFORMATION 
 OWNER will provide all criteria and information pertaining to OWNER's 

requirements for the project, including design objectives and constraints, 
space, capacity and performance requirements, flexibility and expandability, 
and any budgetary limitations.  OWNER will also provide copies of any 

OWNER-furnished Standard Details, Standard Specifications, or Standard 
Bidding Documents which are to be incorporated into the project. 

 
OWNER will furnish the services of soils/geotechnical engineers or other 
consultants that include reports and appropriate professional 
recommendations when such services are deemed necessary by 
ENGINEER.  The OWNER agrees to bear full responsibility for the 
technical accuracy and content of OWNER-furnished documents and 
services.   

 
 In performing professional engineering and related services hereunder, it is 

understood by OWNER that ENGINEER is not engaged in rendering any 
type of legal, insurance or accounting services, opinions or advice.  Further, 
it is the OWNER’s sole responsibility to obtain the advice of an attorney, 
insurance counselor or accountant to protect the OWNER’s legal and 
financial interests.  To that end, the OWNER agrees that OWNER or the 
OWNER’s representative will examine all studies, reports, sketches, 
drawings, specifications, proposals and other documents, opinions or 
advice prepared or provided by ENGINEER, and will obtain the advice of an 
attorney, insurance counselor or other consultant as the OWNER deems 
necessary to protect the OWNER’s interests before OWNER takes action 
or forebears to take action based upon or relying upon the services 
provided by ENGINEER. 

 
7. SUCCESSORS AND ASSIGNS 
 OWNER and ENGINEER, respectively, bind themselves, their partners, 

successors, assigns, and legal representatives to the covenants of this 
Agreement.  Neither OWNER nor ENGINEER will assign, sublet, or 
transfer any interest in this Agreement or claims arising therefrom without 
the written consent of the other. 

 
8. RE-USE OF DOCUMENTS 
 All documents, including all reports, drawings, specifications, computer 

software or other items prepared or furnished by ENGINEER pursuant to 
this Agreement, are instruments of service with respect to the project.  
ENGINEER retains ownership of all such documents.  OWNER may retain 
copies of the documents for its information and reference in connection with 
the project; however, none of the documents are intended or represented to 
be suitable for reuse by OWNER or others on extensions of the project or 
on any other project.  Any reuse without written verification or adaptation by 
ENGINEER for the specific purpose intended will be at OWNER's sole risk 
and without liability or legal exposure to ENGINEER, and OWNER will 
defend, indemnify and hold harmless ENGINEER from all claims, 
damages, losses and expenses, including attorney's fees, arising or 
resulting therefrom.  Any such verification or adaptation will entitle 
ENGINEER to further compensation at rates to be agreed upon by 
OWNER and ENGINEER.   

 
9. TERMINATION OF AGREEMENT 
 OWNER may terminate the Agreement, in whole or in part, by giving seven 

(7) days written notice to the other party.  Where the method of payment is 
"lump sum," or cost reimbursement, the final invoice will include all services 
and expenses associated with the project up to the effective date of 
termination.  An equitable adjustment shall also be made to provide for 
termination settlement costs ENGINEER incurs as a result of commitments 
that had become firm before termination, and for a reasonable profit for 
services performed. 

 
10. SEVERABILITY 
 If any provision of this agreement is held invalid or unenforceable, the 

remaining provisions shall be valid and binding upon the parties. One or 
more waivers by either party of any provision, term or condition shall not 
be construed by the other party as a waiver of any subsequent breach of 
the same provision, term or condition. 

 
11. INVOICES 
 ENGINEER will submit monthly invoices for services rendered and 

OWNER will make prompt payments in response to ENGINEER's 
invoices. 

 
 ENGINEER will retain receipts for reimbursable expenses in general 

accordance with Internal Revenue Service rules pertaining to the support 
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of expenditures for income tax purposes. Receipts will be available for 
inspection by OWNER's auditors upon request. 

 
 If OWNER disputes any items in ENGINEER's invoice for any reason, 

including the lack of supporting documentation, OWNER may temporarily 
delete the disputed item and pay the remaining amount of the invoice.  
OWNER will promptly notify ENGINEER of the dispute and request 
clarification and/or correction.  After any dispute has been settled, 
ENGINEER will include the disputed item on a subsequent, regularly 
scheduled invoice, or on a special invoice for the disputed item only. 

 
 OWNER recognizes that late payment of invoices results in extra 

expenses for ENGINEER.  ENGINEER retains the right to assess 
OWNER interest at the rate of one percent (1%) per month, but not to 
exceed the maximum rate allowed by law, on invoices which are not paid 
within thirty (30) days from the date of the invoice.  In the event undisputed 
portions of ENGINEER's invoices are not paid when due, ENGINEER also 
reserves the right, after seven (7) days prior written notice, to suspend the 
performance of its services under this Agreement until all past due 
amounts have been paid in full. 

 
12. CHANGES 
 The parties agree that no change or modification to this Agreement, or any 

attachments hereto, shall have any force or effect unless the change is 
reduced to writing, dated, and made part of this Agreement.  The 
execution of the change shall be authorized and signed in the same 
manner as this Agreement.  Adjustments in the period of services and in 
compensation shall be in accordance with applicable paragraphs and 
sections of this Agreement.  Any proposed fees by ENGINEER are 
estimates to perform the services required to complete the project as 
ENGINEER understands it to be defined.  For those projects involving 
conceptual or process development services, activities often are not fully 
definable in the initial planning.  In any event, as the project progresses, 
the facts developed may dictate a change in the services to be performed, 
which may alter the scope.  ENGINEER will inform OWNER of such 
situations so that changes in scope and adjustments to the time of 
performance and compensation can be made as required.  If such change, 
additional services, or suspension of services results in an increase or 
decrease in the cost of or time required for performance of the services, an 
equitable adjustment shall be made, and the Agreement modified 
accordingly. 

 
13. CONTROLLING AGREEMENT 
 These Terms and Conditions shall take precedence over any inconsistent 

or contradictory provisions contained in any proposal, contract, purchase 
order, requisition, notice-to-proceed, or like document. 

 
14. EQUAL EMPLOYMENT AND NONDISCRIMINATION 
 In connection with the services under this Agreement, ENGINEER agrees 

to comply with the applicable provisions of federal and state Equal 
Employment Opportunity for  individuals based on color, religion, sex, or 
national origin, or disabled veteran, recently separated veteran, other 
protected veteran and armed forces service medal veteran status, 
disabilities under provisions of executive order 11246, and other 
employment, statutes and regulations, as stated in Title 41 Part 60 of the 
Code of Federal Regulations § 60-1.4 (a-f), § 60-300.5 (a-e), § 60-741 (a-
e). 

 
15. HAZARDOUS MATERIALS 

OWNER represents to ENGINEER that, to the best of its knowledge, no 
hazardous materials are present at the project site. However, in the 
event hazardous materials are known to be present, OWNER 
represents that to the best of its knowledge it has disclosed to 
ENGINEER the existence of all such hazardous materials, including but 
not limited to asbestos, PCB’s, petroleum, hazardous waste, or 
radioactive material located at or near the project site, including type, 
quantity and location of such hazardous materials.  It is acknowledged 
by both parties that ENGINEER’s scope of services do not include 
services related in any way to hazardous materials.  In the event 
ENGINEER or any other party encounters undisclosed hazardous 
materials, ENGINEER shall have the obligation to notify OWNER and, 
to the extent required by law or regulation, the appropriate governmental 
officials, and ENGINEER may, at its option and without liability for 
delay, consequential or any other damages to OWNER, suspend 
performance of services on that portion of the project affected by 
hazardous materials until OWNER:  (i) retains appropriate specialist 
consultant(s) or contractor(s) to identify and, as appropriate, abate, 

remediate, or remove the hazardous materials; and (ii) warrants that the 
project site is in full compliance with all applicable laws and regulations. 
 OWNER acknowledges that ENGINEER is performing professional 
services for OWNER and that ENGINEER is not and shall not be 
required to become an “arranger,” “operator,” “generator,” or 
“transporter” of hazardous materials, as defined in the Comprehensive 
Environmental Response, Compensation, and Liability Act of 1990 
(CERCLA), which are or may be encountered at or near the project site 
in connection with ENGINEER’s services under this Agreement.  If 
ENGINEER’s services hereunder cannot be performed because of the 
existence of hazardous materials, ENGINEER shall be entitled to 
terminate this Agreement for cause on 30 days written notice.  To the 
fullest extent permitted by law, OWNER shall indemnify and hold 
harmless ENGINEER, its officers, directors, partners, employees, and 
subconsultants from and against all costs, losses, and damages 
(including but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals, and all court or arbitration 
or other dispute resolution costs) caused by, arising out of or resulting 
from hazardous materials, provided that (i) any such cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or 
injury to or destruction of tangible property (other than completed Work), 
including the loss of use resulting therefrom, and (ii) nothing in this 
paragraph shall obligate OWNER to indemnify any individual or entity 
from and against the consequences of that individual’s or entity’s sole 
negligence or willful misconduct. 

 
16. EXECUTION 
 This Agreement, including the exhibits and schedules made part hereof, 

constitute the entire Agreement between ENGINEER and OWNER, 
supersedes and controls over all prior written or oral understandings.  This 
Agreement may be amended, supplemented or modified only by a written 
instrument duly executed by the parties. 

 
17. ALLOCATION OF RISK 
 OWNER AND ENGINEER HAVE EVALUATED THE RISKS AND 

REWARDS ASSOCIATED WITH THIS PROJECT, INCLUDING 
ENGINEER’S FEE RELATIVE TO THE RISKS ASSUMED, AND AGREE 
TO ALLOCATE CERTAIN OF THE RISKS, SO, TO THE FULLEST 
EXTENT PERMITTED BY LAW, THE TOTAL AGGREGATE LIABILITY 
OF ENGINEER (AND ITS RELATED CORPORATIONS, 
SUBCONSULTANTS AND EMPLOYEES) TO OWNER AND THIRD 
PARTIES GRANTED RELIANCE IS LIMITED TO THE GREATER OF 
$100,000 OR ITS FEE, FOR ANY AND ALL INJURIES, DAMAGES, 
CLAIMS, LOSSES, OR EXPENSES (INCLUDING ATTORNEY AND 
EXPERT FEES) ARISING OUT OF ENGINEER’S SERVICES OR THIS 
AGREEMENT REGARDLESS OF CAUSE(S) OR THE THEORY OF 
LIABILITY, INCLUDING NEGLIGENCE, INDEMNITY, OR OTHER 
RECOVERY.  THIS LIMITATION SHALL NOT APPLY TO THE EXTENT 
THE DAMAGE IS PAID UNDER ENGINEER’S COMMERCIAL 
GENERAL LIABILITY INSURANCE POLICY. 

 
18. LITIGATION SUPPORT 
 In the event ENGINEER is required to respond to a subpoena, 

government inquiry or other legal process related to the services in 
connection with a legal or dispute resolution proceeding to which 
ENGINEER is not a party, OWNER shall reimburse ENGINEER for 
reasonable costs in responding and compensate ENGINEER at its then 
standard rates for reasonable time incurred in gathering information and 
documents and attending depositions, hearings, and trial. 

 
19. UTILITY LOCATION 

If underground sampling/testing is to be performed, a local utility locating 
service shall be contacted to make arrangements for all utilities to 
determine the location of underground utilities.  In addition, OWNER shall 
notify ENGINEER of the presence and location of any underground utilities 
located on the OWNER’s property which are not the responsibility of 
private/public utilities.  ENGINEER shall take reasonable precautions to 
avoid damaging underground utilities that are properly marked.  The 
OWNER agrees to waive any claim against ENGINEER and will indemnify 
and hold ENGINEER harmless from any claim of liability, injury or loss 
caused by or allegedly caused by ENGINEER’s damaging of underground 
utilities that are not properly marked or are not called to ENGINEER’s 
attention prior to beginning the underground sampling/testing. 

 

Terms & Conditions for Professional Services 2 (5/2014) 


	ADP8F54.tmp
	SHORT FORM AGREEMENT BETWEEN OWNER AND HDR ENGINEERING, INC. FOR PROFESSIONAL SERVICES
	SECTION I.  SCOPE OF SERVICES
	EXHIBIT A


	ADPD663.tmp
	SHORT FORM AGREEMENT BETWEEN OWNER AND HDR ENGINEERING, INC. FOR PROFESSIONAL SERVICES
	SECTION I.  SCOPE OF SERVICES
	EXHIBIT A


	ADP89BA.tmp
	SHORT FORM AGREEMENT BETWEEN OWNER AND HDR ENGINEERING, INC. FOR PROFESSIONAL SERVICES
	SECTION I.  SCOPE OF SERVICES
	EXHIBIT A


	ADP320.tmp
	SHORT FORM AGREEMENT BETWEEN OWNER AND HDR ENGINEERING, INC. FOR PROFESSIONAL SERVICES
	SECTION I.  SCOPE OF SERVICES
	EXHIBIT A





