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SUMMARY OF CHANGES

There have been four revisions to fluxHome™ since the Design Development Submission and 
those are the As-Built Document Submission, Construction Document Re-Submission, the 
Construction Documents Submission and the Design Development Re-Submission.  Changes 
are noted below.

[08/22/13] AS-BUILT Documents RE-Submission

Changes to the Drawing Set:

Structural Section

S-101: Foundation Plan
Hid Callouts
Added additional dimensions

S-205: South-West Corner Axon
Deleted sheet

S-303: Isometric Roof
Revised drawing to include new design adition, eyebrow
Revised drawings, rotated single TJI

S-401B: Bolt Layout Location
Revised notes; removed cloud
Added dimension protocol
Added dimensions for bolt location

S-701: Floor Details
Revised title for D1
Deleted element in D4
Deleted element in D6
Revised label from (45-32”) to (19/32”) in C1
Revised label from (42-32”) to (19/32”) in C3
Deleted two elements in A1
Revised TJI to extend to beam
Revised ground plan line in A4
Added 19-32” OSB diaphragm to general sheet notes
Added OSB Term. @ Split Seam to general sheet notes

S-702B: Floor Details
Added detail drawings

S-702C: Floor Details
Added detail drawings

S-702D: Floor Details
Added detail drawings

SUMMARY OF CHANGES
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S-703: Shear Wall Nailing Details
Revised scale in D4 title
Revised location of notes in B1 to general sheet notes section
Revised location of notes in A1 to general sheet notes section

S-704: Roof Detail
Deleted element in D1
Deleted element in D2
Deleted element in D5
Added 2x6 to D5
Deleted element in C1
Deleted element in C3
Added break line in C5
Revised location of screws in A1

S-706: Framing Schedules
Deleted general sheet notes
Deleted sheet keynotes
Deleted reference keynote titleblock

Architecture Section

A-101: Site Plan
Revised to reflect changes to design

A-111: Floor Plan
Revised to reflect changes to design

A-201: Exterior Elevations
Revised to reflect changes to skin system

A-202: Exterior Elevations
Revised to reflect changes to skin system

A-301: Building Sections
Revised to reflect changes to design

A-302: Building Sections
Revised to reflect changes to design

A-320: Lighting Details
Added detail drawings

A-321: NanaWall Details
Added detail drawings

A-322: Window Details
Added detail drawings

A-328: Details
Added detail drawings

SUMMARY OF CHANGES
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A-401: Cladding Details
Added detail drawings

A-402: Cladding Details
Added sheet

A-711: Supply Water Tank
Added detail drawings

A-900: Assembly of Sofa Modular
Added sheet

A-901: Sofa Modular A
Added sheet

A-902: Sofa Modular B
Added sheet

A-903: Sofa Modular C
Added sheet

A-904: Sofa Modular D
Added sheet

A-905: Sofa Modular E
Added sheet

A-906: Sofa Section A
Added sheet

A-907: Sofa Section B
Added sheet

A-908: Sofa Section C
Added sheet

A-909: Sofa Corner Detail
Added sheet

Fire Suppression Section

F-102: Fire Sprinkler Coverage
Revised layout

Landscape Section

L-101: Landscape Site Plan
Revised plan to reflect changes to design.
Deleted reference symbol to L-102, A1
Deleted reference symbol to L-200
Deleted reference to D751, B1

SUMMARY OF CHANGES
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Deleted reference to A-212D
Revised sheet keynotes
Added reference keynotes 
Revised drawings for legibility

L-102: Enlarged Landscape Plan
Revised drawings to adhere with dimension protocol.
Deleted C3 Shower-East Wall
Revised name of C1 to East Porch - Landscape Plan
Revised/combined A1 Living Room - West Wall and A4 South Porch - West Wall
Revised sheet keynotes
Added reference keynotes

L-200: Elevations
Revised drawings to reflect new specifications
Revised layout of sheet

L-201: Elevations
Revised drawings to reflect new specifications

L-300: Wall Sections
Added sheet keynotes
Added reference keynotes
Added graphic scale
Revised drawings for legibility

L-400: System Details
Revised layout
Moved sheet keynotes to general sheet notes

L-401: Greenscreen Details
Deleted Sheet

L-301: Wall Sections
Added sheet keynotes
Added reference keynotes
Added graphic scale
Revised drawings for legibility

L-402: E-Wall Details
Deleted Sheet

Plumbing Section

P-101: Plumbing Fixture and Equipment Plan
Revised water supply tank
Revised location of rain water tank
Revised orientation of black water tank
Added 2 rainwater overflow tanks
Revised water delivery and removal connection valve locations
Revised bathtub orientation

SUMMARY OF CHANGES
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Revised shower drain
Deleted PE10 Greywater ReUse Tank
Revised PF07, bathtub faucet
Deleted PE09 and PE27 air dmittance valve

P-102: Domestic Water Supply
Revised supply water pump for new tanks
Revised piping route for bathtub orientation revision

P-103: Drain Line Plan
Revised tank under north porch from grey water to porch drainage tank
Revised water removal locations based on tank and plumbing fixture revisions

P-104: Rainwater Drainage Plan
Revised rainwater tank locations
Added rainwater overflow tanks
Revised piping based on tank revisions

P-106: Gray Water Reuse
Deleted sheet

P-601: Supply and Waste Line Diagram
Revised graywater line diagram to include bathroom sink
Revised blackwater line diagram to not include bathroom sink
Deleted graywater reuse line diagram

P-602: Plumbing Schedule
Revised fixture schedule based on plumbing fixture revisions
Revised equipment schedule based on plumbing tank revisions
Deleted 4” White PEX pipe
Revised fire suppression schedule based on sprinkler revisions

Mechanical Section

M-101: Mechanical RCP
Revised ducts to reflext new specifications
Revised volume location of volume air damper
Revised register housing to fit in plemun space
Revised return duct location in mechanical room

M-102: Mechanical Distribution Plan
Revised ducts to reflext new specifications
Revised volume location of volume air damper
Revised register housing to fit in plemun space
Revised return duct location in mechanical room

M-601: Mechanical Schematic Design
Revised sheet

M-602: Mechanical Schedule
Revised products to reflect new models

SUMMARY OF CHANGES
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Electrical Section

E-103: Receptacle Plan
Revised to reflect new Crestron system

E-104: Lighting Plan
Revised to reflect new Crestron system

E-302: Electrical Closet Section
Revised to reflect new Crestron system

E-302B: Mechanical Closet RCP
Revised to reflect new Crestron system

E-601: One Line Electrical Diagram
Revised to reflect new Crestron system

E-602: Three-Line Diagram
Revised to reflect new Crestron system

E-603: Panel Board Schedule
Revised to reflect new Crestron system

E-604: Bosch PV One Line Diagram
Revised to reflect new Crestron system

Telecommunications Section

T-101: Control Sensor & Comm. Locations
Added low voltage lines to lights, skylight, motors, and window shades
Added locations of Crestron key pads
Revised to include new Crestron system

T-103: A/V
Added sheet

T-104: Control
Added sheet

T-105: Details
Added sheet

Operations Section

O-101: Operational Site Equipment and Truck Route
Revised to reflect moving modules by forklift

O-102: Equipment Schedule and Craning Assembly Procedure
Removed sheet

SUMMARY OF CHANGES
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Changes to the Project Manual:

Rules Compliance Checklist
Updated drawing and specification reference locations.

Calculations of Service/Feeder Net Computed Load and Neutral Load
Revised with new models.

Detailed Water Budget
Revised with new models.

Energy Loads Based on Contest Rules
Revised with new products.

Summary of Reconfigurable Features
Revised.

Quantity Takeoff of Competition Prototype House
Revised with new quantities and model numbers.

Specifications
Changes below.

Division 01 - General Requirements

01 54 19 - Temporary Cranes
Deleted section

Division 05 - Metals

05 06 10 - Schedules for Structural Metal Framing
Added section

05 12 00 - Hangars
Added Simpson Strong Tie, LBV Hangars for TJI 230 x 9 1/2”
Added Simpson Strong Tie, LBV Hangars for TJI 230 x 9 1/2” double joists
Added Simpson Strong Tie, LBV Hangars for Microlam LVL 1 3/4” x 7 1/4”
Added Simpson Strong Tie, LBV Hangars for Microlam LVL 1 3/4” x 9 1/2”

Division 06 - Woods

06 05 23 - Shear Wall Connectors
Added section
06 06 07 - Schedules for Structural Composites
Added section 

06 15 33 - Exterior Decking
Revised section

06 15 33 - Exterior Decking Fasteners
Added section

SUMMARY OF CHANGES
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06 16 23 - Subfloor Adhesive
Added section

06 15 33 - Exterior Decking
Revised Specification

06 15 33 - Deck Fastening System
Deleted Specification

06 16 33 - Shear Diaphragm Fastners
Added section

06 16 33 - Diaphragm Sheathing
Revised section number

06 17 23 - Floor Joists
Added 1.9E Microlam LVL 1 3/4” x 9 1/4” x 10’
Deleted 1.9E Microlam LVL 1 3/4” x 7 1/4” x 12’
Revised section number of TJI 2 5/16” x 9 1/2” x 10’

06 17 23 - Sill Plates
Revised specification

06 17 23 - Wall Studs
Added 1.3E TimberStrand LSL 3 1/2” x 5 1/2” x 12’

06 17 23 - Blocking
Renamed section

06 17 23 - Columns
Revised specification

06 17 23- Drop Ceiling Joists
Added section

06 17 23 - Subroof, Diaphragm Sheathing
Added 4’ x 8’ x 19/32” Edge OSB Panels

06 17 23 - Roof, Diaphragm Sheathing
Revised specification

06 20 23 - Flooring Acoustical Underlayment
Added section
06 20 23 - Flooring Acoustical Underlayment Adhesive
Added section

06 20 23 - Interior Flooring
Revised section

06 20 23 - Interior Flooring Adhesive
Added section

SUMMARY OF CHANGES



U.S. DOE Solar Decathlon 2013 Page | 13

USC fluxHome™ Construction Documents Project Manual

06 41 13 - Cabinets, Kitchen, Lower
Revised specification
Added section

06 41 13 - Cabinets, Kitchen, Upper
Revised specification
Added section

06 41 13 - Cabinets, Lavatory
Revised specification
Added section
Revised name from Bathroom to Lavatory

06 41 13 - Cabinets, Storage
Revised specification
Added section

06 41 13 - Cabinets, Bedroom 1
Revised specification
Added section

06 41 13 - Cabinets, Bedroom 2
Revised specification
Added section

06 41 13 - Cabinets, Kitchen Island
Added section

06 41 13 - Cabinets, Entertainment
Added section

06 41 13 - Cabinet Accessory, hinge
Added section

06 41 13 - Cabinets Accessory,  Drawer Slide
Added section

06 41 13 - Cabinets Accessory,  Drawer Slide Locking Device
Added section

06 41 13 - Cabinets Accessory,  Electric Drawer Opening Assistance System
Added section

Division 07 - Thermal and Moisture Protection

07 01 60 - Flashing
Added section

07 06 00 - Schedules of Thermal and Moisture Protection
Added Section

SUMMARY OF CHANGES
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07 21 16- Insulation, Batt
Revised section
Added new product
Added new product

07 21 23 - Loose-Fill Insulation
Added section

07 21 23 - Insulation Netting
Added section

07 27 19 - Plastic Air Sheet Barrier
Deleted section

07 27 19 - WP Membrane
Added Prosoco Cat5

07 46 63 - Facade Fabricated Panel Assemblies
Revised section
Revised section name
Added specification

07 54 23 - Roof Membrane, Adhesive
Added section

07 72 00 - Roof Fall Protection Accessories; Fall Protection Anchor
Revised specification

07 91 16 - Joint Gaskets, Module Separation Joint
Deleted section

Division 08 - Openings

08 06 10 - Door Schedule
Added Section

08 06 50 - Window Schedule
Added Section

08 14 16 - Exterior Doors, Mechanical Hinged Door
Revised specification
Revised Section Number

08 14 16 - Door Accessories, Hinge
Added specification

08 14 16 - Door Accessories, Handle
Added specification

08 14 16 - Door Accessories, Flush Bolt
Added specification

SUMMARY OF CHANGES
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08 14 73 - Door Accessories, Track, Bedroom 1
Added specification

08 14 73 - Door Accessories, Track, Bedroom 2
Added specification

08 14 73 - Door Accessories, Track, WC
Added specification

08 14 73 - Door Accessories, Track, Shower/Bath
Added specification

08 14 73 - Door Accessories, Guide
Added specification

08 14 73 - Door Accessories, Bumper, Shower/Bath
Added specification

08 14 73 - Door Accessories, Hangers
Added specification

08 14 73 - Door Accessories, Track Stop
Added specification

08 14 73 - Door Accessories, Track End Camp
Added specification

08 14 73 - Door Accessories, Lock
Added specification

08 14 73 - Door Accessories, Handle and Lock, Shower/Bath
Added specification

08 14 73 - Door Accessories, Adjustment Wrench, Bedroom 2
Added specification

08 14 73 - Mechanical Hinged Door, Sill
Added specification

08 14 73 - Mechanical Hinged Door, Bottom Sweep
Added specification

08 14 73 - Mechanical Hinged Door, Overhead Weatherstrip
Added specification

08 14 73 - Interior Door, Sliding Bedroom #2
Revised specification
Revised section number

08 14 73 - Interior Door, Sliding Bedroom #1
Revised specification

SUMMARY OF CHANGES
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Revised section number

08 14 76 - Interior Door, Washer/Dryer Bifold Door
Revised name of door
Revised section number

08 14 76 - Door Accessories, Handle, Washer/Dryer
Added section

08 14 76 - Door Accessories, Hinge, Washer/Dryer
Added section

08 23 13 - Exterior Doors, South Entry
Revised specification
Deleted Nanawall SL48 door, 36” x 8’6”
Deleted Nanawall SL48 Window Panel, 18” x 8’6”
Revised section number

08 23 13 - Exterior Doors, South Entry, Glazing
Added specification

08 23 13 - Exterior Doors, East Sliding Door
Revised specification
Revised Section number

08 23 13 - Exterior Doors, East Sliding Door, Glazing
Added specification

08 23 13 - Exterior Doors, North Sliding Door
Revised specification
Revised section number

08 23 13 - Exterior Doors, North sliding Door, Glazing
Added specification

08 23 13 - Exterior Doors, Breezeway Sliding Door
Deleted Section

08 51 00 - Operable Metal Windows
Revised specification
Revised section number
Revised section name

08 51 13 - Fixed Glass
Deleted Section

08 62 23 - Domed Skylight, Bathroom
Revised section number

08 62 23 - Domed Skylight, Electric Light Accessory
Added section

SUMMARY OF CHANGES
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08 63 53 - Retractable Skylight, Shower
Revised specification
Revised section number

08 67 00 - Skylight shading device
Added section

08 67 00 - Skylight shading fabric
Added section

08 67 00 - Skylight Shading Device Motor
Added section

08 67 00 - Skylight Shading Device Motor Switch
Added section

08 67 00 - Window Shade, Hardware
Added section

08 67 00 - Window Shade, Blackout Fabric
Added section

08 67 00 - Window Shade, Light-Filtering Fabric
Added section

08 83 00 - Mirrors
Added section

Division 09 - Finishes

09 06 00 - Schedule of Finishes
Added Section

09 20 00 - Gypsum Board
Revised Section
Added specification
Added specification

09 20 00 - Drywall Screws
Added Section

09 20 00 - Drywall Joint Compound
Added Section

09 20 00 - Drywall Topping Compound
Added Section

09 21 16 - Cornerbead
Added Section

SUMMARY OF CHANGES
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09 21 16 - L-Metal
Added Section

09 28 00 - Tile Backer Board
Deleted section

09 30 23 - Metal Lath
Added Section

09 30 23 - Asphalt Saturated Building Paper
Added Section

09 20 23 - Mortar Bed
Added Section

09 20 23 - Grout
Added Section

09 30 23 - Tile
Revised specification
Revised section number

09 30 23 - Tile Sealant
Added Section

09 91 00 - Primer, Interior
Revised section

09 91 00 - Paint, Interior
Revised section

09 91 00 - Paint, Primer
Added section

09 91 00 - Paint, Interior Trim
Added section

09 91 00 - Paint, Exterior Porches
Added section

09 91 00 - Paint, Casework
Added section

09 91 00 - Paint, Recessed Area
Added section

09 91 00 - Paint, Steel Primer
Added section

09 93 13 - Stain, Decking
Deleted section

SUMMARY OF CHANGES
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09 97 26 - Cement Facade Boards, Porch Rainscreen
Added section

09 97 26 - Cement Facade Boards, Porch Rainscreen, Adhesive
Added section

Division 10 - Specialties

10 06 20 - Toilet, Bath, and Laundry Accessory schedule
Added Section

10 06 40 - Schedules for Safety Specialties
Added Section

10 28 13 - Toilet Tissue Dispenser
Revised section number

10 28 13 - Tissue Box
Revised section number

10 28 13 - Towel Bar
Revised section number

10 44 13 - Fire Extinguisher Cabinet
Deleted section number

10 80 00 - Hand Towel Ring
Deleted section

10 80 00 - Towel/Robe Hook
Deleted section

10 80 00 - Medicine Cabinet
Deleted section

10 80 00 - Mirror, Wall-Mounted
Deleted section

Division 11 - Equipment

11 06 30 - Schedules for Equipment
Added Section

11 28 13 - Computer
Revised section

11 28 13 - Server
Added section

11 28 13 - iPad
Deleted section

SUMMARY OF CHANGES
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11 31 13 - Stovetop/Oven
Added section

11 31 13 - Oven
Deleted section

11 31 13 - Microwave
Deleted section

11 31 13 - Disposal
Revised section

11 31 13 - Kitchen Fan
Added section

11 31 13 - Air Filter
Added section

11 31 23 - Dryer
Revised section
Revised section number

11 31 23 - Washer
Revised section number

11 52 00 - Television
Revised section

11 52 00 - Blu-Ray Player
Added section

11 52 00 - Gaming Console
Added section

11 52 00 - Projector
Deleted section

11 52 00 - Projection Screen
Deleted section

11 52 00 - Digital Multi-Media Receiver
Added section

Division 12 - Furnishings

12 06 30 - Schedules for Casement
Added Section

12 24 00 - Motorized Flexshades
Deleted section

SUMMARY OF CHANGES
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12 24 00 - Dual Roller Flexshades
Deleted section

12 24 00 - Interior Skylight Flexshades
Deleted section

12 24 13 - Exterior Flexshade
Deleted

12 36 40 - Countertop and Backsplash, Bathroom
Revised specification
Revised section number

12 36 40 - Countertop and Backsplash, Kitchen
Revised specification
Revised section number

12 36 40 - Countertop, Kitchen Island
Added specification

12 36 40 - Countertop Adhesive
Added specification

12 36 40 - Countertop Caulking
Added specification

12 58 29 - Bed, Bunk Bed
Added specification

Division 21 -Fire Suppression

22 11 00 - Pipe, Fire Suppression System
Revised Specification

22 11 00 - Sprinklers, Fire Suppression System
Revised Specification

Division 22 - Plumbing

22 05 23 - Mixing Valve
Added Specification

22 06 40 - Schedules for Plumbing Fixtures
Added Section

22 13 16 - P-Trap, ABS
Added Section

22 13 16 - P-Trap, Chrome
Added Section

SUMMARY OF CHANGES
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22 11 16 - Piping, Plumbing
Added Mueller Streamline 1/2” Copper Type M Pipe, MH04002
Added JM Eagle 4” PVC
Revised specification
Revised specification
Revised specification

22 11 19 - Backflow Preventer
Deleted Specification

22 11 19 - Thermostatic Mixing Valve
Deleted Specification

22 11 19 - Ball Valves
Deleted Specification

22 11 19 - Pressure Reducing Valve
Deleted Specification

22 12 19 - Domestic Water Tank
Revised Specification

22 12 19 - Greenwall Tank
Added Specification

22 13 16 - P-Trap, ABS
Added Specification

22 13 16 - P-Trap, Chrome
Added Specification

22 13 16 - Drain, Shower Caulking
Deleted section

22 13 16 - Air Admittance Valve
Deleted section

22 13 19 - Drain, Shower
Revised section number

22 13 19 - Drain, Shower
Revised section
Revised section number
Added Fixed Channel
Added Threaded Nipple

22 13 63 - Greywater Tank
Revised section number

22 14 53 - Rainwater Tank
Revised section number

SUMMARY OF CHANGES
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22 14 53 - Rainwater Overflow Tank
Revised section number

22 30 00 - Water Filtration Equipment
Deleted section

22 33 30 - Solar Kit for Hot Water
Added section

22 41 16 - Sink, Kitchen
Revised specification

22 41 16 - Sink, Caulking
Added specification

22 41 39 - Mixing Valve
Deleted Specification

22 41 39 - Control Valve
Deleted Specification

22 41 39 - Control Valve Trim
Deleted Specification

22 41 39 - Faucet, Bath
Revised Specification

22 41 39 - Mixing Valve Trim
Added Specification

Division 23 - Heating, Ventilating, and Air Conditioning (HVAC)

23 31 13 - Metal Ducts, Rectangular
Deleted section

23 33 43 - Flexible Connectors
Deleted section

23 37 13 - Diffusers, Supply
Revised specification
Added Titus 300FS 5’

23 37 13 - Diffusers, Return
Revised specification
Added specification

23 37 13 - Exhaust
Added specification

23 56 00 - Solar Pump Station
Revised specification

SUMMARY OF CHANGES
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23 56 00 - Solar Hot Water Monitor
Added specification

23 56 00 - Water Drip Pan
Added section

23 56 00 - Ball Valve
Added section

23 56 00 - Expansion Tank
Added section

23 81 43 - Bathroom Fan
Added section

Division 25 - Integrated Automation

25 05 00 - Finger Duct
Deleted specifications

25 05 00 - Rack
Deleted specifications

25 05 00 - Rack Shelf
Deleted specifications

25 05 00 - Cable Organizer
Deleted specifications

25 05 00 - Rack Power Strip
Deleted specifications

25 05 00 - Patch Panels
Deleted specifications

25 05 00 - Network Switch
Deleted specifications

25 05 00 - Control System
Deleted specifications

25 05 00 - Photocell
Deleted specifications

25 05 00 - Occupancy Sensor
Deleted specifications

25 05 00 - Sensor Integration Module
Deleted specifications

SUMMARY OF CHANGES



U.S. DOE Solar Decathlon 2013 Page | 25

USC fluxHome™ Construction Documents Project Manual

25 05 00 - Sensor, Temperature
Deleted specifications

25 05 00 - Sensor, Humidity
Deleted specifications

25 05 00 - Current Meter
Deleted specifications

25 05 00 - Flow Meter
Deleted specifications

25 10 00 - Port Expander
Added specifications

25 10 00 - Relay Ports
Added specifications

25 10 00 - Automation Enclosures
Added specifications

25 10 00 - Heating/Cooling Interface
Added specifications

25 10 00 - Dimmer Modules
Added specifications

25 10 00 - Control Processor
Added specifications

25 10 00 - Table-Top Stand
Added specifications

25 10 00 - Weather Station
Deleted specifications

25 10 00 - Power Meter
Revised specification

25 10 00 - Rack Link
Added specification

25 10 00 - Lighting Controller
Added specification

25 10 00 - Lighting Controller Driver
Added specification

SUMMARY OF CHANGES



U.S. DOE Solar Decathlon 2013 Page | 26

USC fluxHome™ Construction Documents Project Manual

Division 26 - Electrical

26 05 19 - Conductor
Revised specifications
Revised specifications
Revised specifications
Deleted 4 AWG, Green
Deleted 2/0 AWG, Black

26 05 19 - Ethernet Bridge
Added section

26 05 26 - Grounding Loop
Revised section name

26 05 26 - Grounding Wire
Added section

26 05 33 - Junction Box, PV
Deleted section

26 05 33 - Junction Box, Indoors
Revised specifications

26 05 33 - Junction Box, Accessories
Added section

26 05 33 - Floor Receptacle
Deleted section

26 05 33 - Meter Socket
Revised specifications

26 05 33 - Disconnect Box
Added specifications

26 05 33 - Conduit
Added section

26 05 33 - Conduit, 90 Degree
Added section

26 05 33 - Conduit, Rigid Coupling
Added section

26 05 33 - Conduit, Threaded Nipple
Added section

26 05 33 - Conduit, Flex Connector
Added section
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26 05 33 - Unistrut
Added section

26 05 33 - Unistrut Clamps
Added section

26 05 33 - Weatherproof Wirenuts
Added section

26 09 00 - Distributor Block
Deleted specifications

26 09 00 - DIN Rail Enclosure
Deleted specifications

26 09 00 - DIN Rail Dimmer
Deleted specifications

26 09 00 - DIN Rail Power Supply
Deleted specifications

26 09 00 - DIN Rail High-Voltage Switch
Deleted specifications

26 09 00 - Keypad
Revised specifications
Added specification

26 09 00 - Button Cap
Revised specifications
Added specifications

26 20 00 - Weatherproof Electrical Fixtures
Added section

26 24 16 - Main Service Panel
Deleted section

26 24 16 - Circuit Breakers
Revised specifications

26 27 26 - Wallplates
Revised specifications

26 50 00 - Lighting, Housing
Deleted section

26 51 13 - Lighting, F2
Revised specification
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26 51 13 - Lighting, F4
Revised specification

26 51 13 - Lighting, F5
Revised specification

26 51 13 - Lighting, F6
Revised specification

26 51 13 - Lighting, F8
Deleted specification

26 51 13 - Lighting, F10
Added specification

Division 27 - Communications

27 15 00 - Cable, Network
Revised specifications

27 22 00 - Computer Tablet
Revised specifications

27 41 16 - Blu-Ray Player
Revised specifications

27 41 16 - AV Receivers
Revised specifications

27 41 16 - Speakers, Center
Deleted section

27 41 16 - Speakers, Bookshelf
Revised specifications

27 41 16 - Speakers, Subwoofer
Revised specifications

27 41 16 - Speakers, In-Ceiling
Revised specifications

27 41 16 - Digital Media Receiver and Room Controller
Deleted specifications

Division 28 - Electronic Safety and Security

28 31 46 - Smoke Detector
Revised specifications

28 31 49 - Carbon Monoxide Detector
Added section
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Division 31 - Earthwork

31 48 33 - Foundation Piers
Revised section name

Division 32 - Exterior Improvements

32 95 00 - Greenwall, Frame
Added section

32 95 00 - Greenwall, Plywood
Added section

32 95 00 - Greenwall, Waterproofing
Added section

32 95 00 - Greenwall, Irrigation
Added section

Division 33 - Utilities

33 71 26 - Current Transformer
Added section

Division 41 - Material Processing and Handling Equipment

41 62 19 - Flatbed Trucks
Added section

41 62 23 - Forklift Trucks
Added section

Structural Drawings and Calculations
Added new drawings reflecting revisions.

[04/05/13] Construction Documents RE-Submission

Changes to the Drawing Set:

General Section

G-002: Sheet Index & Abbreviations
Re-organized sheet index to reflect changes in CD set.

G-301: Egress Plan
Revised ramp angle to respond to ramp being too close to site boundary line. 
Revised Egress diagram to reflect ramp change.

G-302: ADA Tour Route Compliance Plan
Revised ramp angle to respond to ramp being too close to site boundary line. 
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Revised ADA Tour Route diagram to reflect ramp change.

G-501: Shading Diagrams
Revised diagrams to reflect change in ramp angle.

Hazards Section

H-101: Liquid Location & Spill Containment Plan
Revised ramp angle to reflect changes in ramp.
Revised tank layout to match new plumbing scene.
Added note to mention that all tanks will be shaded from direct sunlight.

Structural Section

S-401: Shearwall Post and Columns
Added bolt locations.

Architecture Section

A-101 Site Plan: 
Added shading structure for supply water tanks.
Revised ramps.

A-113 Roof Plan:
Revised PV panel location.

A-201 Exterior Elevation:
Added new exterior cladding.
Revised window size to 2’6” to meet egress requirements.

A-202 Exterior Elevation:
Added new exterior cladding.
Revised window size to 2’6” to meet egress requirements.

A-711: North Ramp Details
Added drawing for supply water tanks shading structure.

Fire Suppression Section
No change.

Landscape Section
No change.

Plumbing Section

P-101: Plumbing Fixture and Equipment Plan
Added annotations for plumbing equipment.
Revised quantity of supply water tanks to two.

P-102: Domestic Water Supply
Added annotated notes.
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P-103: Drain Line Plan
Added annotated notes.

P-104: Rainwater Drainage
Added annotated notes.

P-601: Supply and Waste Line Diagram
Updated plumbing schedule.

Mechanical Section
No change.

Electrical Section

E-101: Microgrid-Interconnection Plan
Revised organizers supply voltage to 240/120V.

E-103: Receptacle Plan
Added the circuit number to each receptacle to correspond to E-601 and E-603.

E-104 Lighting Plan
Added the circuit number to each receptacle to correspond to E-601 and E-603.

E-105 Exterior Lighting Plan
Reduced PV array to 32 panels and re-arranged the array.

E-106 PV Array Plan
Reduced PV array to 32 panels and re-arranged the array.
Reduced microinverters to 32 and arranged them to correspond to the PV array.

E-601 One Line Diagram
Reduced PV array to 32 panels.
Specified Main Panel as a 150A.
Fixed discrepancies between the Panel Schedule and the One-Line Drawing.

E-602 Three Line Diagram
Reduced PV array to 32 panels.

E-603 Panel Schedule
Added AIC rating of 10kA to Main Panel, specified as a 150A panel.
Recalculated loads based on 32 panel array.
Added NEC Micro grid guidelines.

E-603 Panel Schedule
New sheet added.

Telecommunications Section

T-001: Telecommunications Symbols & Notes
Sheet removed and information combined with T-101.
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T-101: Control, Sensor and Communication Locations
Updated automatic drapes to reflect new window opening size.
Added information from T-001.

Operations Section

O-101: Operational Site Equipment and Truck Route
Revised ramp angle to reflect changes in ramp.

O-102: Equipment Site Equipment and Truck Route
Revised ramp angle to reflect changes in ramp.

O-111: Water Delivery & Removal
Revised ramp angle to reflect changes in ramp.
Revised tank layout to match new plumbing scene.

	 Added note to mention that all tanks will be shaded from direct sunlight.

Changes to the Project Manual:

Rules Compliance Checklist
Clarified that the Ground Penetrations are not shown on S-101 because our seismic piers do not 
require ground penetrations and therefore are Not Applicable.

Interconnection Application Form
Decreased the number of PV Panels to 32.
Updated the total power rating from 8.32kW to 6.88kW.

Calculations of Service/Feeder Net Computed Load and Neutral Load
No change.

Quantity Takeoff of Competition Prototype House
No change.

Construction Documents
Division 01 - General Requirements

01 54 19: Temporary Cranes
Crane spec changed to Link Belt HTC-8690; 90 ton

[02/14/13] Construction Documents Submission

Changes to the Drawing Set:

General Section

G-001: Project Cover Sheet
Sheet revised to match latest project information.
Logo swapped for raster image.

SUMMARY OF CHANGES



U.S. DOE Solar Decathlon 2013 Page | 33

USC fluxHome™ Construction Documents Project Manual

G-002: Sheet Index & Abbreviations
Revised and updated index to reflect all included sheets.

G-101: Finished Square Footage Compliance Plan
Sheet revised to match latest project & design information.
Graphic communication revised to make drawing clearer.

G-201: Site Map
Graphic communication revised to make drawing clearer.

G-301: Egress Plan
Sheet revised to match latest project & design information.
Graphic communication revised to make drawing clearer.

G-302: ADA Tour Route Compliance Plan
Sheet revised to match latest project & design information.
Addressed comments from DD Conference to make tour simpler.
Graphic communication revised to make drawing clearer.

G-401: Envelope Elevations
Sheet revised to match latest project & design information.

G-402: Envelope Elevations
Sheet revised to match latest project & design information.

G-501: Shading Diagrams
Sheet revised to match latest project & design information.

Hazards Section

H-101: Liquid Location & Spill Containment Plan
Sheet revised to match latest project & design information in regards to specific plumbing and 
liquid locations. Tank sizes and locations reflect information in plumbing set.

Structural Section

S-001: Structural Notes
Added structural notes.

S-101: Foundation Plan
Adjusted the CP seismic pier location.
Reduced the number of piers.
Added diagonal dimensions for “square” check.
Added Modular Split Line.

S-201: Floor Framing Plan
Switching wood beams and W12 to steel C12-channel for the floor structure.
Added MC8x18.75 Channel at the porches.
Added TJI blocking to brace CP Seismic Pier.
Added symbol legend and modular split line.
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S-202: Floor Sheathing Plan
Added Floor Sheathing Diaphragm drawing into the set.

S-301: Roof Framing Plan
Switched wood beams to steel C-Channel for Roof Structure.
Added LSL wood beams at opening of skylights.
Switched out W10 for C10x20 Channel.

S-302: Roof Sheathing Plan
Added Roof Sheathing Diaphragm drawing into the set. 

S-401: Shearwall Post and Columns
Added HSS steel columns to support the module.
Added threaded steel rods for crane pick points.
Added 4x4 wood post for hold down.
Added hold down where wood posts occur.

S-601-602: Framing Elevations
Added framing elevation drawings into the set.
Added blocking at the edge of plywood for edge nailing.

S-603-604: Framing Elevations
Added sheathing diaphragm drawings into the set.
Revised layout of plywood.
Added modular split line to indicate building break point.

S-700: Typical Sill Plate Details
Added details drawing for sill plate bolt layout.
Added details show how to notch and cut holes.

S-701-702: Floor Details
Added detail for foundation connection to C-Channel.
Added detail for steel beam to steel beam connection.
Added detail for TJI to steel beam connection.
Added detail for blocking between steel beam and TJI.
Added detail for spliced  Steel Channel.
Added hold down detail to 4x4 post.
Added hold down schedule.

S-703: Shearwall Nailing Details
Added typical detail for nailing.
Added typical detail at shearwall openings.
Added typical detail at roof opening.
Added shearwall nailing schedule.

S-704: Roof details
Added non-load bearing wall detail.
Added crane pick points to Steel Beam Detail.
Added typical TJI to Steel Beam.
Added typical blocking for TJI.
Added nailing schedule for TJI Blocking.
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Added detail for interior Beam to Beam Connection.

S-705: Framing Schedule
Added shearwall schedule.
Added wood header schedule.

Architecture Section

A-101 Site Plan: 
Added Chemical Storage Container to North of Site.
Added Green Wall to East and North Patio.
Added Heat Pump to exterior of Mechanical Closet.
Added 7 Waste Tanks under East and North Patio.
Added 7 Domestic Water Supply Tanks to East Lawn.
Added LED in vertical coves on North, South and East patios.
Added LED floor coves on North, South and East patios.
Added Metal Plate - provided by organizer - to entry of ramps.
Added Construction Area Boundary and Solar Envelope.
Added aluminum solar baffle to windows.
Added annotation for lighting in North Exterior Wall and Interior Walls.
Added Adjacent Lots.
Added annotation for Site Slopes.
Added notation for Height Levels.
Added note for location of modular splits.
Added Delivery Truck Parking location.
Added flow of traffic Directional Arrows.
Revised 3 temporary storage containers east of site to 1 large temporary storage container.
Revised location of temporary storage container to north of site.
Omitted vertical garden on West Patio.
Omitted 3 temporary equipment containers.

A-111 Floor Plan:
Revised house floor area to 32’-0” x 34’-0”.
Added flux room (grid 2-3 D-E).
Added North Entry Patio (grid 2-3, E-F).
Added South Entry Patio (grid B1-B2).
Added Alcove walls to North, South and East Patio.
Added 7 domestic water supply tanks to east lawn.
Omitted West Porch.
Omitted Vertical Garden.
Omitted exterior closet to Bedroom #1 (revised from Bedroom #2 to Bedroom #1).
Omitted free standing furniture.
Omitted North Porch.
Revised location of ramps to North and South.
Revised location Kitchen (grid 2-3, B-C).
Revised location Dining Room (grid 2-3 to C-D).
Revised location Living (grid 1-2, B-D).
For individual room design changes refer to Enlarged plan and elevation drawings (A-211 - 
A-216)
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A-112 Key Floor Plan:
Added ADA compliant clearance notations.
Added 7 domestic water supply tanks to east lawn.
Removed all grid lines.
Removed all dimensions.
Removed all annotations.
Removed all section cuts.

A-113 Roof Plan:
Added drawing A4 - Roof Plan - PV Structure.
Added 4 Solarmount evolution PV racks (22’-9”).
Added 4 Solarmount evolution PV racks (32’-6”).
Added 3 Solarmount evolution PV racks (4’-0”).
Added AO Solar Smith Thermal Collector.
Omitted 2 solar panels (34 total).
Revised location of roof drains.
Revised location of overflow drains.
Revised location of life safety tie down rings.
Revised skylight opening above Bathroom to 2’6” x 3’6”.
Revised skylight opening above Dining room to 5’-0” x 7-0”.

A-121: Reflected Ceiling Plan:
Added hatch.
Added level notation.
Added recessed low voltage LED downlight.
Added surfaced mounted under cabinet tasklight.
Added surface mounted color changing LED striplight.
Added exterior linear white LED striplight vertical cove.
Added surface mounted linear white LED striplighting.
Added Everpure ventilation fan.
Added sun tunnel skylight.
Added air supply vents.
Added air return vent.
Revised location of recessed LED downlights.
Revised location of recessed linear fluorescent fixture.
Revised location of LED strip light.
Revised location of LED step light in cove.
Revised location of surface mounted indirect LED light.
Revised location of surface mounted LED utility light.
Revised ceiling mounted fire suppression to concealed sprinkler head.
Revised location of smoke detectors.

A-202 Exterior Elevation:
Revised location of doors on South Patio.
Revised location of 2 windows to East elevation.
Removed level T.O. Parapet.

Sheet A-211: Enlarged Plans and Elevations - Living Room
Added A1 Living Room Enlarged plan.
Added A4 South Patio Elevation.
Added C4 Living Room North Elevation.
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Added Air Supply Vent.

A-212: Enlarged Plans and Elevations - Kitchen
Added downdraft system to stove top.
Added 4” backsplash to kitchen counter.
Added sliding door leading to East Patio.
Added electrical outlets at 10 ¼” O.C. from finished face of kitchen counter.
Added light switch at 4’-0” O.C.  from finished floor.
Added detail A5 - East Patio exterior elevation.
Removed overhead casework above refrigerator.
Revised location of Kitchen (grid 2-3, B-C).
Revised room dimensions to 10’-9 ½” x 8’-4 ¼”.
Revised kitchen configuration from North-South axis to East-West.
Revised kitchen layout to include 1 wall of cabinetry and 1 island.
Revised kitchen sink to Blasco 1 compartment sink.
Revised heights of wall mounted casework to be 17” from ceiling.
Revised casework kicker to 4” tall and 2” depth.
Revised location of microwave.

A-213: Enlarged Plans and Elevations - Bathroom and Mechanical Closet
Added shower bench on East side of Shower/Bath room.
Added framing around Kohler soak tub to Removed gap between tub edge and wall.
Added window in Shower/Bath.
Removed fixed in place wall mounted shower head.
Removed wall mounted shower control valve.
Revised room dimensions to 12’ x 13’-11 ½”.
Revised ceiling height to 7’-9” above bathroom.
Revised ceiling height to 7’-9” above W/C.
Revised ceiling height to 7’-9” above W/D.
Revised ceiling height to 8’-6” above Shower/Bath.
Revised ceiling height to 8’-6” above mechanical closet.
Revised dimensions of step into soak tub.
Revised location of shower slide bar.
Revised location of handheld shower head.
Revised dimensions of skylight.
A-214: Enlarged Plans and Elevations - Bathroom
Added air supply vent above sinks.
Added electrical outlets to 10 ¼” O.C. from finished floor.
Added light wall switch at 4’-0” O.C. from finished floor.
Revised location of mirror, bathroom casework, faucets and under counter sinks 4” off of wall.
Revised Mechanical closet elevation from exterior to interior elevation.

A-214: Enlarged Plans and Elevations - Bedroom #2
Added electrical outlets to bedroom 10 ¼” O.C. from finished floor.
Added light switch at 4’-0” O.C. from finished floor.
Added air supply vent.
Added detail A5 North Patio exterior elevation.
Removed bedroom casework on south wall.
Removed 1 window.
Revised room dimensions to 10’-0” x 13’-7 ¾”.
Revised location of window to 1’-7” north of gridline E.
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Revised bedroom casework on north side.
Revised dimension of door opening to 5’-0”.
Revised dimensions of fins off of side of bed to 1’-0” on north and 2’-8” on south.
Revised bed to have pull out drawers.
Revised bed height dimension to 1’-0” tall frame.

A-215: Enlarged Plans and Elevations - Bedroom #1
Added electrical outlets to bedroom 10 ¼” O.C. from finished floor.
Added light switch at 4’-0” O.C. from finished floor.
Added air supply vent.
Revised room dimensions to 10’-0” x 11’-8”.
Revised bedroom casework.
Revised lower bed height to 1’-0”.
Revised upper bed height to 5’-3” O.C. from finished floor.
Revised location and dimension of door (see A-600).
Revised opening of door.
Revised window location to 3’-2” south of gridline D.

A-301: Building Sections
Added Building Section facing North.
Added domestic water tanks.
Added mechanical ducts.
Added heat pump.
Added recessed cove for LED lighting.
Added joist braces to ceiling.
Added joist hangers to ceiling.
Removed Building Section facing West.
Revised skylight opening.
Revised insulation in walls.
Revised ceiling height to be dropped where necessary.

A-302: Building Sections
Drawing added.

A-311: Wall Sections
Added detail  typical wall section to show moisture protection and rainscreen.
Added sliding door section at the porch and how to deal with water drainage.
Revised kitchen wall section to show how lighting system work in terms of indirect lighting.

A-312: Wall Sections
Added structure for skylight so we can deal with water drainage and shading device.
Added structure for ceiling  to allow mechanical ducts and plumbing connection for fire sprinkler.
Added projection lines of sun rays and line of vision in order to capture the sky without 
obstruction.
Added bench next to shower.
Removed fixed in place wall mounted shower head.
Revised  bathroom skylight wall section to show similar concept as the courtyard skylight.
Revised height of ceiling for indirect lighting.

A-313: Wall Section
Added detail for skylight structure and deal with thermal moisture protection at the curbs of 
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the skylight. 
Added sight line to study the connection between indoor and outdoor sky.
Added splayced ceiling in response to the sun angle at different time of the day. 
Added retractable shading structure for skylight to shade the house from excessive heat.

A-314: Wall Sections 
Added detail A1: Non Load-Bearing Double Wall.
Added detail A3: Non Load-Bearing Wall.
Added detail A4: Bathroom Pocket Door.

A-315: Wall Sections
Added detail A3: Ceiling Hung Sliding Door.
Added detail A5: Typical Exterior Wall at Deck.

A-316: Wall Sections
Added detail A1: Wall Section at Living Room Window.
Added detail A4: Wall Section at Bath Tub.

A-317: Wall Sections
Added detail A1: Section through SW Deck.
Added detail A3: Section through SE Deck.

Sheet A-318: Wall Sections
Added detail A1: Section through toilet.
Added detail A4: Section through lavatory.

A-319: Lighting Details
Added detail A5 - F6: Section Detail.
Added detail  A6: Plan Detail.

A-511: Section Details
Sheet removed.

A-512: Section Details
Sheet removed.

A-513: Section Details
Sheet removed.

Sheet A-600 Window and Door Schedule
Sheet revised per new Window and Door specifications.

Sheet A-601 - Appliance and Room Finish Schedule
Sheet added.

A-701: South Ramp Details
Sheet removed.

A-701: North Ramp Details
Sheet Removed.
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Fire Suppression Section

F-101: Fire Detection and Suppression
Revised quantity and location of sprinkler heads.
Revised location of fire detectors.
Recessed fire extinguisher to southwest corner on the South wall.
Revised fire suppression lines per sprinkler head relocation.

F-102: Fire Sprinkler Coverage
Revised sprinkler head coverage area per sprinkler head relocation.

Landscape Section

L-101: Landscape and Planting Site Plan
Implemented new landscape system.
Revised locations for new Greenscreen system.

L-102: Enlarged Landscape and Planting Site Plan
Drawing added.

L-200: Elevations
Drawing added.

L-300: Wall Section
Drawing added.

L-400: Greenscreen
Drawing added.

L-401: Greenscreen
Drawing added.

Plumbing Section

P-101: Plumbing Fixture and Equipment Plan
Added Air Admittance Valve in West Bathroom Wall.
Added Air Admittance Valve in South Kitchen Wall.
Added Water Filtration Equipment in Mechanical Closet.
Added Solar Kit and Solar Pump Station in Mechanical Closet.
Removed fixed in place wall mounted shower head.
Revised Domestic Water and Waste Tank specifications, locations, and quantity.
Revised locations of Roof Drains and Overflow Drains.
Revised location of kitchen plumbing appliances per design change (refer to summary of changes 
for A-111 Floor Plan).
Revised location of Supply and Drainage Pipes per tank relocation.

P-102: Domestic Water Supply
Added Water Filtration Equipment in Mechanical Closet.
Added Solar Kit and Solar Pump Station in Mechanical Closet.
Removed fixed in place wall mounted shower head.
Revised Domestic Water Tank specifications, locations, and quantity.
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Revised Water Supply Lines per supply tank relocation.
Revised Water Supply Lines per fixture relocation.

P-103: Drain Line Plan
Added Air Admittance Valve in West Bathroom Wall.
Added Air Admittance Valve in South Kitchen Wall.
Removed fixed in place wall mounted shower head.
Revised Waste Tank specifications, locations, and quantity.
Revised Waste Water Lines per waste tank relocation.
Revised Waste Water Lines per fixture relocation.

P-104: Rainwater Drainage
Added one Overflow Catchment Tank below East Patio.
Added piping for Overflow Drain to new Overflow Catchment Tank.
Revised locations of Roof Drains and Overflow Drains.
Revised Rainwater Lines per Rainwater Catchment Tank relocation.

P-105: Greywater Reuse System
Drawing added.

P-601: Supply and Waste Line Diagram
Added pipe size diagram for Overflow Drainage.
Revised pipe sizes for supply line diagram per recalculation of new fixture unit total.

P-602: Plumbing Fixture and Equipment Schedule
Added one overflow catchment tank and two air admittance valves.
Added water filtration equipment.
Added solar kit with solar pump station.
Add 2”, 3” and 4” ABS pipe.
Removed fixed in place wall mounted shower head.
Removed 1-1/4”, 1-1/2”, 2” and 3” White Pex pipe.
Revised specifications for domestic and waste water tanks.
Revised quantity of all White Pex pipes.

Mechanical Section

M-101: Mechanical Reflective Ceiling Plan
New Mechanical System chosen - Daikin Altherma.

M-102: Mechanical Distribution Plan
Revised air flow path drawings per new mechanical system.

M-601: Mechanical Schematic Design
Revised schematic design diagram drawings per new mechanical system.

M-602: Mechanical Schedule
Revised schedules per new mechanical system.
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Electrical Section

E-001: Notes and Symbols
Revised General Notes.
Specified wiring with Romex cables.

E-101: Microgrid-Interconnection Plan
Revised General Notes to match E-001.
Moved the Meter from the exterior into the Mechanical Closet.
Revised Keynotes to match with Reference Keynotes.

E-102: Electrical Component Plan
Revised Keynotes to match with Reference Keynotes.

E-103: Receptacle Plan
Revised General Notes and Symbols to match E-001.
Added receptacles per code requirements.
Revised GFCI and GFCI-WP receptacles per code requirements.
Changed Dishwasher and Garbage Disposal receptacles from 240V to 120V as is required by 
product specifications.
Added roof receptacle for the overhead projector.
Updated Sheet Notes that the Dishwasher and Garbage Disposal disconnect will be located on 
Main Service Panel.

E-104 Lighting Plan
Revised General Notes and Symbols to match E-001.
Added Single & Three-way Pole Switches to the appropriate lighting fixtures.

E-105 Exterior Lighting Plan
Added Single Pole Switches to the appropriate walls and linked them to the Exterior Lights.

E-106 PV Array Plan
Added one Solar Thermal Panel and subtracted two PV Panels. 
Changed PV Manufacturer from Lumos to Bosch.
Reduced number of panels in PV Array from 36 to 34.

E-107 PV Conduit Plan
Updated the number of PV Sub-Arrays per PV Array size change.
Deleted the 3/4” LMFC conduit.

E-302 Electrical Closet Section
Added Solar Pump.
Added Greywater Filtration System.
Added a light fixture, switch, and receptacle to the room.
Moved the Meter inside the closet and underneath the main panel.
Deleted TurnFlow Valve as it was no longer necessary.

E-601 One Line Diagram
Synchronized number of Receptacles and Switches to correspond with the appropriate Breaker 
Number.
Updated the number of  PV Panels on diagram to match the E-106 PV Plan.
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E-602 Three Line Diagram
Color coded the wires and called out the wire types in the drawing.

E-603 Panel Schedule
Revised the Wire Sizes on the Panel Schedule.
Revised the TRP for each breaker.

Telecommunications Section

T-001: Telecommunications Symbols & Notes
Revised symbols.

T-101: Control, Sensor and Communication Locations
Revised locations of systems and components.
Updated sheet notes to reflect latest information.

T-601: Building Overview
Sheet added.

Operations Section

O-101: Operational Site Equipment and Truck Route
Sheet revised to match latest project & design information.
Graphic communication revised to make drawing clearer.
Changed location of truck unloading zone and illustrated its placement.
Reduced containers from 4 to 1, increased size to 8’x40’.
Reduced hazardous chemical storage from 3 to 1 cabinet.

O-102: Equipment Site Equipment and Truck Route
Sheet revised to match latest project & design information.
Revised Operations schedule to reflect proper information.
Revised craning plans from 13 crane picks down to 3.
Added crane pick dimensions and dimensions to crane itself.
Revised crane to accurately portray the type of crane being used.

O-103: Craning Assembly Procedure
Revised craning plans from 13 crane picks down to 3.
Added crane pick dimensions and dimensions to crane itself.
Revised crane to accurately portray the type of crane being used.

O-104: Craning Assembly Procedure
Sheet removed as was no longer necessary.

O-111: Water Delivery & Removal
Sheet revised to match latest project & design information.
Sheet revised to match latest project & design information in regards to specific plumbing and 
liquid locations. Tank sizes and locations reflect information in plumbing set.
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Changes to the Project Manual:

Rules Compliance Checklist
Updated drawing and specification reference locations.

Interconnection Application Form
Changed the panel and inverter manufacturers.
Revised the quantity of panels and microinverters as required.
Updated the total power rating from 7kW to 8.67.
Updated the contact information for the Electrical Engineer.

Calculations of Service/Feeder Net Computed Load and Neutral Load
Revised calculations.

Quantity Takeoff of Competition Prototype House
Revised with new quantities and model numbers.

Construction Documents
Division 01 - General Requirements

01 54 19: Temporary Cranes
Crane spec changed to Link Belt HTC-8690; 90 ton

Division 05 - Metals

05 12 00 - Structural Steel Framing
Deleted section

05 12 00 - Structural Steel Framing
Deleted section

05 12 00 - Steel Framing, Ramps
Deleted section

05 12 00 - Steel Framing
Revised specifications

05 12 00 - Steel Framing, Ramps
Deleted section

05 12 00 - Steel Framing
Deleted section for wide flange

05 12 00 - Steel Framing, Accessories
Deleted sections
05 52 13 - Pipe Railing
Deleted Section
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Division 06 - Wood, Plastics and Composites

	 06 11 00 - Floor, Primary Framing
Added Section

	 06 11 00 - Floor,  Nailers
Added Section

	 06 11 00 - Roof, Primary Framing
Added section

	 06 11 00 - Ceiling Joists
	 Added section

	 06 11 00 - Walls, Sill Plates
Added section

	 06 11 00 - Window Sill Plates
Added section

	 06 11 00 - Window / Door Headers
Added section

	 06 11 00 - Walls, Top Plates
Added section

	 06 11 00 - Parapet Build-up
Added section

	 06 11 00 - Columns
Added section

06 11 00 - Lumber, Ramps / Deck
Deleted section

06 11 00 - Lumber, Header
Deleted section

06 11 00 - Lumber, Wood Stud
Revised section

06 11 00 - Truss Joist
Deleted Truss Joist - TJI 110 - 11 7/8”

06 15 33 - Decking
Revised Specification

06 20 00 - Flooring
Revised specification
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Division 07 - Thermal and Moisture Protection

	 07 21 16 - Moisture and Air Barrier
Added section

	 07 26 00 - Vapor Retarder
Added section

	 07 46 63 - Fabricated Panel Assemblies with Siding
Added section

	 07 54 23 - Roof Membrane
Added section

	 07 21 13 - Insulation, Rigid Board
Deleted Section

	 07 54 23 - Roof Sheathing Board
Deleted Section

	 07 54 23 - Roof Sheathing Membrance
Deleted Section

	 07 91 16 - Joinst Gaskets, Roof Separation Joint
Deleted Section

	 07 91 16 - Joint Gaskets, Module Separatoin Joint
Deleted Section

Division 08 - Openings

	 08 14 76 - Windows
Deleted Sections

	 08 31 13 - Exterior Doors
Revised description and specification

	 08 31 13 - Exterior Doors, Mechanical Hinged Door
Added section

	 08 31 13 - Exterior Doors, Sliding
Deleted Section

	 08 31 13 - Exterior Door Hardware
Deleted section

	 08 32 19 - Interior Door
Revised description and specification to Interior Door, Sliding, Bedroom #2

	 08 32 19 - Interior Door, Sliding, Bedroom #2
Added section
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	 08 32 19 - Interior Door, Washer/Dryer Hinged Door
Added section

	 08 32 19 - Interior Door, Pocket, Water Closet
Added section

	 08 32 19 - Interior Door Frame
Revised description and specification to Interior Door Frame, W/C

	 08 32 19 - Interior Door, Pocket, Shower/Bath
Added section

	
	 08 32 19 - Interior Door Hardware

Revised descriptoin and specification to Interior Door Frame, Shower/Bath

	 08 51 00 - Metal Windows
Added section

	 08 60 00 - Skylight, Courtyard
Revised dimensions

	 08 60 00 - Skylight, WC
Revised description and specification

	 08 81 00 - Fixed Glass
Added section

Division 09 - Finishes

	 09 69 53 - Deck Pedastals
Added section

	 09 91 00 - Paint, Interior
Revised specification to different paint type

	 09 91 00 - Paint, Exterior
Revised specification to different paint type

Division 10 - Specialties

	 10 80 00 - Mirror, Wall-Mounted
Changed specification

Division 11 - Equipment
	
	 11 28 13 - Computer

Added section
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Division 12 - Furnishings

	 12 24 00 - Retractable Shade
Added section

	 12 36 00 - Countertop and Backsplash, Kitchen
Revised specificity of location

	 12 36 00 - Countertop and Backsplash, Bathroom
Added section

Division 21 - Fire Suppression

	 21 13 00 - Sprinklers, Fire Suppression System
Changed specification

Division 22 - Plumbing

	 22 07 19 - Piping, Plumbing
Deleted section Uponor 1-1/4”

	 22 07 19 - Piping, Plumbing
Changed specification for 2”

	 22 07 19 - Piping, Plumbing
Changed specification for 3”

	 22 07 19 - Piping, Plumbing
Added section Charlotte ABS 4”

	 22 12 19 - Domestic Water Tank
Changed specification

	 22 12 19 - Domestic Hot Water Tank
Changed specification

	 22 13 19 - Air Admittance Valve
Added section

	 22 13 53 - Black Water Tank
Added section

	 22 13 53 - Rainwater Tank
Added section

	 22 13 53 - Rainwater Overflow Tank
Added section

	 22 13 53 - Greywater Tank
Added section
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	 22 14 26 - Roof Drain
Added section

	 22 32 00 - Water Filtration Equipment
Added section

Division 23 - Heating, Ventilating, And Air Conditioning (HVAC)

	 23 20 00 - Heat Pump, Outdoor
Changed specification to Daikin EBLQ036BA6VJU

	 23 20 00 - Heat Pump, Indoor
Changed specification to Daikin EFWT048AEVLU

	 23 23 00 - Refrigerant Piping
Deleted section

	 23 23 00 - Radiant Floor Manifold and piping
Added section

Division 25 - Integrated Automation

	 25 10 00 - Analog Output Module
Deleted section

	 25 10 00 - Power Distribution Box
Deleted section

	 25 10 00 - Sensor, Continuous Fluid Level Sensor
Deleted section

	 25 10 00 - Switching Relay Box
Deleted section

	 25 10 00 - Pulse Counter
Deleted section

	 25 10 00 - Controllers
Deleted Section

Division 26 - Electrical

	 26 05 19 - Conductor
Deleted section 10 awg white

	 26 05 19 - Conductor
Deleted section 10 awg red

	 26 05 19 - Conductor
Deleted section 10 awg black

SUMMARY OF CHANGES



U.S. DOE Solar Decathlon 2013 Page | 50

USC fluxHome™ Construction Documents Project Manual

	 26 05 19 - Conductor
Deleted section 6 awg green

	 26 05 33 - Meter Socket
Changed specification to Sschneider Electric

	 26 24 16 - Circuit Breaker
Added section 30A Two Pole

	 26 26 16 - Circuit Breaker
Added section 40A Two Pole

	 26 31 00 - PV Collectors
Changed specification from Lumos to Bosch Solar

	 26 31 00 - PV Accessories
Deleted section

	 26 31 00 - PV Accessories, Racking
Added section

	 26 50 00 - Lighting, Fixtures
Deleted section Birchwood Lighting Jake

	 26 50 00 - Lighting, Fixtures
Revised specification for IV3AIC-LED

	 26 50 00 - Lighting, Fixtures
Changed specification from Takistar Advantage to alumLEDs 900T

	 26 50 00 - Lighting, Fixtures
Changed specification from Tokistar ADvantage to alumLEDs250 TP

	 26 50 00 - Lighting, Fixtures
Changed Specification from Soraa to LipLEDs LLED9000

	
	 26 50 00 - Lighting, Fixtures

Deleted Cole Lighting LED Stephlites L500
	
	 26 50 00 - Lighting, Fixtures

Deleted HALO Recessed Shallow Housing

Division 27 - Communications

	 27 41 16 - Television
Deleted section

	 27 41 16 - Projector
Deleted section
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Division 28 - Smoke Detector

	 28 31 46 - Smoke Detector
Changed specification to FireX i4618

Division 48 - Electrical Power Generation

	 48 19 16 - Microinverter
Revised specification to M215

[11/20/12] Design Development Re-Submission

Changes to the Drawing Set:

General Section

G-001: Project Cover Sheet
Sheet added.

G-002: Sheet Index & Abbreviations
Added abbreviation tables.
Revised and updated index to reflect all included sheets.

G-003: General Notes
Sheet added.

G-004: Symbols and Legend
Sheet added.

G-101: Finished Square Footage Compliance Plan
Drawing added.

G-201: Site Map
Drawing added.

G-301: Egress Plan
Drawing added.

G-302: ADA Tour Route Compliance Plan
Drawing added.

G-401: Envelope Elevations
Drawing added.

G-402: Envelope Elevations
Drawing added.

G-501: Shading Diagrams
Drawing added.
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Hazards Section

H-101: Liquid Location & Spill Containment Plan
Drawing added.

Structural Section

S-101: Foundation Plan
Seismic piers relocated per pod design revisions.

S-102: First Floor Framing Plan
Girder layout rearranged per floor plan revisions.

S-103: Roof Framing Plan
Structure rearranged per operations of assembly and floor plan revisions.

S-104: Shear Walls
Locations rearranged per floor plan revisions.

S-201: Framing Elevation
Views altered per structural revisions

S-202: Framing Elevations
Drawing added.

S-301: Isometric Pod Framing
Sheet removed.

S-501: Details
Views altered per structural revisions.

Architecture Section

A-101: Site Plan
1.	 House moved 4 feet west of old location.
2.	 Patio added to north end of home, bringing house extents to north edge of site.
3.	 Three water supply tanks moved from exterior east edge of site to interior north edge of 

site blow the new patio.
4.	 West ramp rotated from north-south orientation to southwest-northeast orientation. Entry 

located just within solar envelope.
5.	 East ramp rotated from north-south orientation to southeast-northwest orientation. Entry 

located just within solar envelope.

A-111: Floor Plan
1.	 Overall dimension of home reduced. Now 32’-0” x 33’-2”
2.	 Room 1 changed from Entry to Porch. Geometry altered due to east ramp new orientation.
3.	 Room 2 changed from Living room to dining room.
4.	 Kitchen pod

a.	 Kitchen axis rotated from east-west orientation to north-south orientation.
b.	 Entry into kitchen rotated to be perpendicular to kitchen orientation.
c.	 Casework edited to accommodate new entry.
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d.	 Window in front of sink removed.
5.	 Room 4 – Open courtyard replaced by extended living room (Room 5) to comfortably 

accommodate the entertainment/movie night.
6.	 Porch (Room 4) added to receive west porch.
7.	 Bathroom pod

a.	 Plan edited and pod relocated from center of west wall to northwest corner of 
house.

b.	 Mechanical room entrance relocated from south end of home to west face of home.
c.	 Water closet room orientation mirrored across north-south axis.
d.	 Washer/Dryer room access rotated from courtyard to bathroom.
e.	 Bathroom lavatory unit rotated and one sink added into bathroom counter.
f.	 Bath/Shower unit mirrored across north-south axis.
g.	 Kohler Greek bathtub elevated to sit on finished floor. Stool added for assisted 

entry into tub.
8.  Bedroom #1 (Kids bedroom) renamed to Bedroom #2

a.	 Plan revised.
b.	 Children’s bunk bed rotated to allow for desk to be placed underneath upper bunk

9.  Bedroom #2 (Master bedroom) renamed to Bedroom #1
a.	 Plan rotated 90 degrees.
b.	 Pod relocated from center of north edge of house to north east corner of house.
c.	 Entry changed from 2 pocket doors to one curtain opening
d.   Folding glass door removed.

10.	 Northeast porch of home removed.
11.	 Northwest porch of home removed.
12.	 Carport moved from under roof to exterior of home between west edge of home and angled 

west ramp.
13.	 Operable louvers removed and replaced with fixed in place panels.

A-112: Key Floor Plan
Sheet renamed for new Key Floor Plan. (Roof Plan moved to A-113)

A-113: Roof Plan
1.	 Plan moved from sheet A-112.
2.	 Solar Panel locations on roof changed from east-west orientation to north south orientation.
3.	 Down spouts relocated.
4.	 Overflow drains added.
5.	 Skylight size above living room decreased.
6.	 Skylight above shower bath moved due to new bathroom pod location.

A-121: Reflected Ceiling Plan
Light fixtures relocated according to revised plan.
Smoke detector and sprinkler systems relocated according to revised plan.

A-201: Exterior Elevations
Exterior elevation views changed from North and East to West and East.

A-202: Exterior Elevations
Exterior elevation views changed from South and West to South and North.

A-203: Isometric Pods
Sheet removed.
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A-212: Enlarged Plans and Elevations - Kitchen
View altered per floor plan revision.

A-213: Enlarged Plans and Elevations - Bathroom
View altered per floor plan revision.

A-214: Enlarged Plans and Elevations - Bathroom
View altered per floor plan revision.

A-215: Enlarged Plans and Elevations - Bedroom #2
View altered per floor plan revision.

A-216: Enlarged Plans and Elevations - Bedroom #1
View altered per floor plan revision.

A-301: Building Sections
View altered per floor plan revision.

A-311: Wall Sections
Construction changed from light gauge aluminum stud to 2x4 framing.
Structural members changed on floor from double C12 to a double
W10x22(for girders) and beams changed from 9” TJI to 9-1/4” parallam beams.
Roof will became thicker and floor became thinner.
Sliding door is now recessed so tracks are hidden.

A-312: Wall Sections
Construction changed from light gauge aluminum stud to 2x4 framing.
Structural members changed on floor from double C12 to a double
W10x22(for girders) and beams changed from 9” TJI to 9-1/4” parallam beams.
Bathtub was moved to finish floor deck. Water proofing layers were added.

A-313: Wall Sections
Construction changed from light gauge aluminum stud to 2x4 framing.
Structural members changed on floor from double C12 to a double
W10x22(for girders) and beams changed from 9” TJI to 9-1/4” parallam beams.

A-511: Section Details
Construction changed from light gauge aluminum stud to 2x4 framing.
Structural members changed on floor from double C12 to a double W10x22(for girders) and 
beams changed from 9” TJI to 9-1/4” parallam beams.
Roof will became thicker and floor became thinner. Sliding door is now recessed so tracks are 
hidden.

A-512: Section Details
Construction changed from light gauge aluminum stud to 2x4 framing.
Structural members changed on floor from double C12 to a double W10x22(for girders) and 
beams changed from 9” TJI to 9-1/4” parallam beams.
Roof will became thicker and floor became thinner.
Seismic pier has been elongated to adjust to thinner floor.
Detail connected from steel girder to seismic pier has been added.
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A-513: Section Details
Construction changed from light gauge aluminum stud to 2x4 framing.
Roof will became thicker and floor became thinner.

A-514: Section Details
Sheet removed.

A-600: Window / Door Schedule
Updated per new floor plan revision.

A-701: West Ramp Details
Drawing added.

A-702: East Ramp Details
Drawing added.

A-901: 3-D Drawings
Sheet removed.

Fire Suppression Section

F-101: Fire Detection and Suppression
Drawing added.

F-102: Fire Sprinker Coverage
Drawing added.

Landscape Section

L-101: Landscape and Planting Site Plan
Drawing added.

Plumbing Section
P-101: Plumbing Fixture and Equipment Plan
Drawing added.

P-102: Domestic Water Supply
Drawing added.

P-103: Drain Line Plan
Drawing added.

P-104: Rainwater Drainage
Drawing added.

P-601: Supply and Waste Line Diagram
Drawing added.

P-602: Plumbing Schedule
Drawing added.
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Mechanical Section

M-101: Mechanical Reflective Ceiling Plan
Drawing added.

M-102: Mechanical Distribution Plan
Drawing added.

M-601: Mechanical Schematic Design
Drawing added.

M-602: Mechanical Schedule
Drawing added.

Electrical Section

E-001: Notes and Symbols
Drawing added.

E-101: Micro-Grid Interconnection Plan
Drawing added.

E-102: Electrical Component Plan
Drawing added.

E-103: Receptacle Plan
Drawing added.

E-104: Lighting Plan
Drawing added.

E-105: Exterior Lighting Plan
Drawing added.

E-106: PV Array Plan
Drawing added.

E-107: PV Conduit Plan
Drawing added.

E-302: Electrical Closet Section
Drawing added.

E-601: PV Design Choice Summary
Drawing added.

E-602: One-Line Diagram
Drawing added.

E-603: Three-Line Diagram
Drawing added.
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E-604: Panel Board Schedule
Drawing added.

E-605: Related Schedules
Drawing added.

Telecommunications Section

T-001: Telecommunications Symbols & Notes
Drawing added.

T-101: Control, Sensor and Communication Locations
Drawing added.

Operations Section

O-101: Operational Site Equipment and Truck Route
Drawing added.

O-102: Equipment Site Equipment and Truck Route
Drawing added.

O-103: Craning Assembly Procedure
Drawing added.

O-104: Craning Assembly Procedure
Drawing added.

O-111: Water Delivery & Removal
Drawing added.

Changes to the Project Manual:

Rules Compliance Checklist
Updated drawing reference locations.

Interconnection Application Form
Reduced the total number of panels and updated Electrical drawing locations.

Calculations of Service/Feeder Net Computed Load and Neutral Load
Revised calculations.

Mechanical Calculations
Added section.

Quantity Takeoff of Competition Prototype House
Added section.
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Division 01 - General Requirements

01 50 00: Temporary Facilities and Controls
Changed generator model.

01 54 19: Temporary Cranes
Crane specification changed to 70-ton model.

Division 05 - Metals

05 12 00 - Structural Steel Framing
Added specific member sizes and specifications.

05 52 13 - Pipe and Tube Railings
Revised specifications to include custom system.

Division 06 - Wood, Plastics and Composites

06 11 00 - Wood Framing
Revised specifications in accordance with new plan.

06 15 33 - Wood Deck
Changed deck material to Eco-$mart Bamboo.

06 16 00 - Sheathing
Revised thicknesses.
06 20 00 - Finish Carpentry
Added section.

06 41 00 – Architectural Wood Casework
Added section.

Division 07 - Thermal and Moisture Protection

07 21 13 - Board Insulation
Added section.

07 21 16 - Batt Insulation
Revised specification.

07 21 29 - Sprayed Insulation
Removed section.

07 54 23 - Thermoplastic-Polyolefin Roofing
Added section.

07 72 00 - Roof Accessories
Added fall protection anchors.
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Division 08 - Openings

08 14 76 - Fixed Glazed Windows
Revised specification.

08 31 13 - Access Doors and Frames
Revised specification and deleted NanaWall System.

08 32 19 - Interior Sliding Doors
Revised specification.

08 35 13 - Folding Doors
Removed section.

08 60 00 - Roof Window and Skylights
Revised specification.

Division 09 - Finishes

09 29 00 - Gypsum Board
Revised specification.

09 30 00 - Tile
Added section.

09 91 23 - Interior Painting
Revised specification.

09 93 13 - Exterior Staining and Finishing
Revised specification.

Division 10 - Specialties

10 44 13 - Fire Extinguisher Cabinets
Added section.

10 44 16 - Fire Extinguishers
Revised specification.

10 80 00 - Toilet, Bath and Laundry
Reformatted section to match rest of Project Manual.

Division 11 - Equipment

11 28 13 - Computers
Removed section.

11 31 13 - Residential Kitchen Appliances
Reformatted section to match rest of Project Manual.
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11 31 23 - Residential Laundry Appliances
Reformatted section to match rest of Project Manual.

11 52 00 - Audio/Visual Equipment
Revised specifications.

Division 12 - Furnishings

12 20 00 - Window Treatments
Revised specifications.

12 36 00 - Countertops
Reformatted section to match rest of Project Manual.

Division 21 - Fire Suppression

21 11 00 - Facility Fire-Suppression Water-Service Piping
Added section.

21 13 13 - Wet Pipe Sprinkler System
Revised specification.

Division 22 - Plumbing

22 06 12 - Schedules for Facility Potable Water Storage 
Removed section.

22 06 30 - Schedules for Plumbing Equipment
Removed section.

22 06 40 - Schedules for Plumbing Fixtures
Summary of the change.

22 07 19 - Plumbing Piping Installation
Revised specifications.

22 11 16 - Domestic Water Piping
Removed section.

22 11 19 - Domestic Water Piping Specialties
Revised specifications.

22 11 23 - Domestic Water Packaged Booster Pumps
Revised specifications.

22 12 19 - Facility Potable-Water Storage Tanks
Revised specifications.

22 12 23 - Facility Plastic, Indoor Potable-Water Storage
Removed section.
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22 13 16 - Sanitary Waste and Vent Piping
Revised specifications.

22 13 19 - Sanitary Waste Piping Specialties
Removed section.

22 13 53 - Facility Septic Tanks
Revised specifications.

22 14 29 - Sump Pump
Revised specifications.

22 33 30 - Small Capacity Electric Domestic Water Heaters
Revised specifications.

22 41 13 - Residential Water Closets
Reformatted section to match rest of Project Manual.

22 41 16 - Residential Lavatories and Sinks
Reformatted section to match rest of Project Manual.

22 41 19 - Residential Bathtubs
Reformatted section to match rest of Project Manual.

22 41 23 - Residential Shower Receptors and Basins
Removed section.

22 41 26 - Residential Disposers
Removed section.

22 41 39 - Residential Faucets, Supplies and Trim
Reformatted section to match rest of Project Manual.

Division 23 - Heating, Ventilating and Air-Conditioning (HVAC)

23 06 00 - Schedules for HVAC
Removed section.

23 06 20 - Schedules for HVAC Piping and Pumps
Removed section.

23 06 30 - Schedules for HVAC Air Distribution
Removed section.

23 06 50 - Schedules for Central Heating Equipment
Removed section.

23 06 70 - Central HVAC Equipment
Removed section.
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23 06 80 - Decentralized HVAC Equipment
Removed section.

23 07 00 - HVAC Insulation
Removed section.

23 09 13 - Instrumentation and Control for HVAC
Removed section.

23 20 00 - HVAC Piping and Pumps
Revised specifications.
Renamed section: 23 20 00 - Heat Pumps

23 21 13 - Hydronic Piping
Removed section.

23 23 00 - Refrigerant Piping
Added section.

23 23 23 - Refrigerants
Added section.

23 31 13 - Metal Ducts
Added section.

23 33 43 - Flexible Connectors
Added section.

23 37 13 - Diffusers
Added section.

23 84 00 - Bathroom Fan
Added section.

Division 25 - Integrated Automation

25 05 00 - Common Work Results for Integrated Automation
Revised specifications.

25 10 00 - Integrated Automation Network Equipment
Revised specifications.

25 13 00 - Automation Control and Monitoring Network
Revised specifications.

25 14 00 - Integrated Automation Local Control Units
Revised specifications.

25 15 00 - Integrated Automation Software
Revised specifications.
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Division 26 - Electrical

26 05 19 - Low-Voltage Electrical Power Conductors and Cables
Revised specifications.

26 05 26 - Grounding and Bonding for Electrical Systems
Revised specifications.

26 05 33 - Raceway and Boxes for Electrical Systems
Revised specifications.

26 09 00 - Lighting Control Devices
Revised specifications.

26 20 00 - Low-Voltage Electrical Distribution
Revised specifications.
Changed name to 26 20 00 - Receptacles.

26 24 16 - Panelboards
Revised specifications.
Changed name to 26 24 14 - Main Panel and Breakers.

26 27 26 - Wiring Devices
Revised specifications.

26 28 16 - Enclosed Switches and Circuit Breakers
Removed section.

26 31 00 - Photovoltaic Collectors
Updated specifications with a more specific model.

26 32 00 - Packaged Generator Assemblies
Removed section.

26 50 00 - Lighting
Added section.

Division 27 - Communications

27 15 00 - Communications Horizontal Cabling
Revised specifications.

27 21 00 - Communications Network Equipment
Removed section.

27 22 00 - Data Communications Hardware
Revised specifications.

27 41 16 - Integrated Audio/Visual Systems and Equipment
Revised specifications.
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Division 28 - Electronic Safety and Security

28 31 46 - Smoke Detection Sensors
Revised specifications.

Division 31 - Earthwork

31 48 33 - Jacked Piers
Revised specifications.  Added Appendix A for more information.

Division 32 - Exterior Improvements

32 05 19 - Geo-Textile Ground Coverings
Removed section.

32 80 00 - Schedule for Irrigation
Revised specifications.
Renamed section to 32 80 00 - Rainwater Pump

32 93 00 - Temporary Planting
Revised specification.

Division 48 - Electrical Power Generation

48 19 16 - Inverters
Revised specification.
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RULES COMPLIANCE CHECKLIST

Rule Rule Description Location Description Location

Rule 4-2 Construction Equipment Drawing(s) showing the assembly and 
disassembly sequences and the movement 
of heavy machinery on the competition 
site

O-101 and O-102

Rule 4-2 Construction Equipment Specifications for heavy machinery 01 50 00
01 54 19

Rule 4-3 Ground Penetration Drawing(s) showing the locations and 
depths of all ground penetrations on the 
competition site

A-501 through 
S-101

Rule 4-4 Impact on the Turf Drawing(s) showing the location, contact 
area, and soil-bearing pressure of every 
component resting directly on the turf

S-101

Rule 4-5 Generators Specifications for generators 01 50 00

Rule 4-6 Spill Containment Drawing(s) showing the locations of all 
equipment, containers, and pipes that will 
contain liquids at any point during the 
event.

H-101

Rule 4-6 Spill Containment Specifications for all equipment, 
containers and pipes that will contain 
fluids at any point during the event

22 07 19
22 11 19
22 11 23
22 12 19
22 13 53
22 14 29
22 32 00

Rule 4-7 Lot Conditions Calculations showing that the structural 
design remains compliant even if 18 in. 
(45.7 cm) of vertical elevation change 
exists

Appendix B

Rule 4-7 Lot Conditions Drawing(s) showing shimming methods 
and materials to be used if 18 in. (45.7 
cm) of vertical elevation change exists on 
the lot

A-501

Rule 5-2 Solar Envelope Dimensions Drawing(s) showing the location of all 
house and site components relative to the 
solar envelope

G-401

Rule 5-2 Solar Envelope Dimensions List of solar envelope exemption requests 
accompanied by justifications and drawing 
references

Not Applicable
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Rule 6-1 Structural Design Approval List of, or marking on, all drawing and 
project manual sheets that have been or 
will be stamped by the qualified, licensed 
design professional in the stamped 
structural submission; the stamped 
submission shall consist entirely of sheets 
that also appear in the drawings and 
project manual

S-Series
Appendix B

Rule 6-2 Finished Square Footage Drawing(s) showing all information 
needed by the rules officials to measure 
the finished square footage electronically

G-101

Rule 6-2 Finished Square Footage Drawing(s) showing all movable 
components that may increase the 
finished square footage if operated during 
contest week

Not Applicable

Rule 6-3 Entrance and Exit Routes Drawing(s) showing the accessible public 
tour route and the ground surface area 
that will be covered by organizer-provided 
walkway material

G-303

Rule 7-1 Placement Drawing(s) showing the location of 
all vegetation and, if applicable, the 
movement of vegetation designed as part 
of an integrated mobile system

L-Series

Rule 7-2 Watering Restrictions Drawing(s) showing the layout and 
operation of greywater irrigation systems

P-105

Rule 8-1 PV Technology Limitations Specifications for photovoltaic 
components

26 31 00

Rule 8-3 Batteries Drawing(s) showing the location(s) and 
quantity of all primary and secondary 
batteries and stand-alone, PV-powered 
devices

Not Applicable

Rule 8-3 Batteries Specifications for all primary and 
secondary batteries and stand-alone, PV-
powered devices

Not Applicable

Rule 8-4 Desiccant Systems Drawing(s) describing the operation of 
the desiccant system

Not Applicable

Rule 8-4 Desiccant Systems Specifications for desiccant system 
components

Not Applicable

Rule 8-5 Village Grid Completed interconnection application 
form

Pg. 44

Rule 8-5 Village Grid Drawing(s) showing the locations of the 
photovoltaics, inverter(s), terminal box, 
meter housing, service equipment, and 
grounding means

E-101, E-105, 
E-106, E-302, 
E-603

RULES COMPLIANCE CHECKLIST
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Rule 8-5 Village Grid Specifications for the photovoltaics, 
inverter(s), terminal box, meter housing, 
service equipment, and grounding means

26 24 16
26 31 00
48 19 16

Rule 8-5 Village Grid One-line electrical diagram E-602

Rule 8-5 Village Grid Calculation of service/feeder net 
computed load per NEC 220

Pg. 45

Rule 8-5 Village Grid Site plan showing the house, decks, 
ramps, tour paths and terminal box

A-101, G-302

Rule 8-5 Village Grid Elevation(s) showing the meter housing, 
main utility disconnect, and other service 
equipment

E-302

Rule 9-1 Container Locations Drawing(s) showing the location of all 
liquid containers relative to the finished 
square footage

P-101

Rule 9-1 Container Locations Drawing(s) demonstrating that the 
primary supply water tank(s) is fully 
shaded from direct solar radiation 
between 9 a.m. and 5 p.m. PST or 
between 8 a.m. and 4 p.m. solar time on 
October 1.

A-711, P-101

Rule 9-2 Team-Provided Liquids Quantity, specifications, and delivery 
date(s) of all team-provided liquids for 
irrigation, thermal mass, hydronic system 
pressure testing and thermodynamic 
system operation

Not Applicable

Rule 9-3 Greywater Reuse Drawing(s) showing the layout and 
operation of greywater reuse systems

P-105

Rule 9-4 Rainwater Collection Drawing(s) showing the layout and 
operation of rainwater collection systems

P-104

Rule 9-6 Thermal Mass Drawing(s) showing the locations of 
liquid-based thermal mass systems

Not Applicable

Rule 9-6 Thermal Mass Specifications for components of liquid-
based thermal mass systems

Not Applicable

Rule 9-7 Greywater Heat Recovery Drawing(s) showing the layout and 
operations of greywater heat recovery 
systems

Not Applicable

Rule 9-8 Water Delivery Drawing(s) showing the complete 
sequence of water delivery and 
distribution events

O-111

Rule 9-8 Water Delivery Specifications for the containers to which 
water will be delivered

22 12 19
22 13 53

Rule 9-9 Water Removal Specifications for the containers from 
which water will be removed

22 13 53

Rule 11-4 Public Exhibit Interior and exterior plans showing entire 
accessible tour rote

G-302

RULES COMPLIANCE CHECKLIST
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STRUCTURAL CALCULATIONS

Structural calculations are attached in Appendix B of this document.

STRUCTURAL CALCULATIONS
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DETAILED WATER BUDGET

Function Water Use 
(Gallons)

Calculations Notes

Gallons Events

Hot Water Draws 252 15 16 Added 10% for accidental spillage.

Water Vaporization 3.61 0.60 6 5lb of water for each event.

Dishwasher 20 4 4 4 gallons/load per Manufacturer’s Speci-
fications

Clothes Washer 90 15 6 15 gallons/load per Manufacturer’s 
Specifications

Vegetation 90 5 18 Assume watering every day for 18 days 
between assembly and disassembly.

Fire Protection 590 590 1 7 minutes of flow at estimated 12 gpm 
per head, 7 heads.

Initial Systems Fill, 
Solar Thermal

20 20 1 Solar thermal loop; collectors and 
plumbing with 30%  extra for spillage.

General Cleanup 10 10 1 General and dinner party clean up.

Testing 75 75 1 8% of total budget.  
Does not include Safety Factor.

Safety Factor 100 100 1 10% of total budget.

Water Required 1,255

DETAILED WATER BUDGET
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SUMMARY OF UNLISTED ELECTRICAL COMPONENTS

Team USC’s fluxHome™ is not using any unlisted electrical components.

SUMMARY OF UNLISTED ELECTRICAL COMPONENTS



U.S. DOE Solar Decathlon 2013 Page | 71

USC fluxHome™ Construction Documents Project Manual

SUMMARY OF RECONFIGURABLE FEATURES

Located in Bedroom 2 is a reconfigurable bunk bed system. When closed, the two beds are 
flush with the wall. The beds fold down independent of each other, allowing occupants to 
choose to use one or two beds, as appropriate. The foldable beds allow for a large open child’s 
play space during the day, and space for two people to sleep at night, allowing the user to 
maximize the space’s potential.

SUMMARY OF RECONFIGURABLE FEATURES
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INTERCONNECTION APPLICATION FORM

Team USC, Lot 11

PV Systems

Module Manufacturer Short Description of Array DC Rating (Sum)

Bosch 32 of 255W NA42117 panels 8.16 kW

Total DC power of all arrays is 8.16 kW.

Inverters

Inverter Manufacturer Model Number Voltage Rating (W) Quantity

Enphase Energy M215 22-36 V 215 W 32

Total AC power of all inverters is 6.88 kW.

Required Information

Location

One-Line Electrical Schematic E-602

Calculations of service/feeder net computed load and neutral load (NEC 220) Project Manual pg. 45

Plan view of the lot showing the house, decks, ramps, tour paths, the service point 
and the distribution panel or load center

E-Series

Elevation view showing the terminal box, meter, and other service equipment 
(OPTIONAL)

E-302

Team USC’s Electrical Engineer is Jamey Lyzun. His contact information can be found in the 
Team Officer Contact Information database on the Solar Decathlon Yahoo Group.  It is also 
listed below:

Jamey Lyzun
Ove Arup
12777 W. Jefferson Blvd.
Culver City, CA 90066
(310) 578 - 4449
jamey.lyzun@arup.com

INTERCONNECTION APPLICATION FORM
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CALCULATIONS OF SERVICE/FEEDER, NET COMPUTER LOAD AND NEUTRAL LOAD

SERVICE FEEDER CALCULATIONS

MAIN SERVICE PANEL

220.82 (B)

GENERAL LIGHTING AND RECEPTACLES (NEC210.11(C))

General Lighting 900 SQFT X 3VA/SQFT 2700 VA

Small Appliance Branch Circuits

Small Appliance Circuits 3 CIRCUITS X 1500 VA/CIRCUIT 4500 VA

FIXED APPLIANCES

Range 7200 VA at 100% 7200 VA

Oven 7300 VA at 100% 7300 VA

Dishwasher 1300 VA at 100% 1300 VA

Water Heater 1200 VA at 100% 1200 VA

Dryer 2800 VA at 100% 2800 VA

Washer 2300 VA at 100% 2300 VA

All Pumps 1500 VA at 100% 1500 VA

SUBTOTAL 33000 VA

General Load w/ Demand Factor

First 10kVA 10000 VA

40% of 23000 VA 9200 VA

Total 19200 VA

220.82 (C)

Heating and air-conditioning

100% of Air Conditioning 9660 VA

65% of 9660 VA (heating Load) 6279 VA

Greater Load 9660 VA

220.82 (B) + 220.82 (C)

TOTAL 28860 VA

Feeder Amperage 120 A

SERVICE FEEDER CALCULATIONS
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ENERGY ANALYSIS AND RESULTS

Part 1 - INTRODUCTION

1.1 Background

The University of Southern California will compete with 19 other universities from 
around the world in the U.S. Department of Energy’s Solar Decathlon 2013.  The 
purpose of the competition is to apply research in the field of sustainability and 
solar power in the real-world residential building market by designing and building a 
prototype for entrance into this market.  Team USC’s prototype incorporates passive 
strategies combined with cutting-edge and innovative technologies that will result in a  
sustainable home that is both comfortable and resource efficient.

In order to maximize the energy efficiency of the prototype, students from the 
University, guided by their faculty advisors and industry mentors, have conducted an 
intensive series of research studies to model the prototype and maximize the impact of 
solar in the design while minimizing the necessity for supplementary equipment.  The 
process included:

•	 An evaluation of the environmental conditions locally in Southern California and 
also on the competition site

•	 Baseline studies of homes in this condition and various changes that would enhance 
the home’s ability to reduce heating and cooling loads

•	 Energy studies to determine the optimum HVAC size
•	 Various studies to determine the annual electricity demand
•	 Subsequent studies to determine the optimal photovoltaic array size
•	 Prototype performance in various competition and post-competition scenarios

Our approach to energy modeling incorporates all the systems and materials within 
the design of the house in order to accurately measure the gains and losses in each 
iteration.  This method allows us to observe how individual changes will impact the 
overall energy usage within the home.  This was not the only method that guided our 
design however we took it into heavy consideration at each design stage.

Part 2 - TOOLS

2.1 Autodesk® Revit Architecture (2013)

Revit Architecture is a 2D and 3D drawing and design tool that is used in the project as 
the primary documentation tool and repository of informations about the house design.  
The Revit file contains the most up-to-date geometry and specifications of the house.  
The geometry is exported to other tools for analysis.

ENERGY ANALYSIS AND RESULTS
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2.2  Climate Consultant 5.4

Climate Consultant is an energy design tool developed to create a simple user interface 
for graphically representing local climate.  The program implements the Department of 
Energy’s 8760 Hour EPW Format Climate Data and translates the data into meaninful 
graphical displays.

The input criteria for location were as follows:
•	 Great Park, Orange County - Irvine, CA: Climate Zone 8
•	 Time Zone from Greenwich: GMT-8 (U)
•	 Date Source: WYEC2-C-00008
•	 Station Number: 690140 WMO
•	 Elevation: 383 ft

2.3  HEED

HEED stands for Home Energy Efficient Design.  The purpose of the program is 
to show how design changes impact energy efficiency in homes.  Various materials, 
systems, passive heating and cooling, ventilation and other variables can be added and 
manipulated to determine the best solution.

2.4  Autodesk® Ecotect® Analysis (2011)

Ecotect is a comprehensive sustainable building design tool that simulates and analyses 
building energy and efficiency.  It coordinates with online energy, water and carbon-
emission analysis information to visualize and simulate potential building performances.

2.5 Autodesk® Project Vasari (Beta)

Project Vasari is a tool used for energy and carbon analysis.  It exports easily into 
Revit Architecture for seamless conceptual building design using both geometric and 
parametric modeling.

2.6  Microsoft Office: Excel (2011)

The data results from Climate Consultant, HEED and EcoTect are outputted to Excel 
spreadsheets for comparison and further mathematical analysis.

ENERGY ANALYSIS AND RESULTS



U.S. DOE Solar Decathlon 2013 Page | 76

USC fluxHome™ Construction Documents Project Manual

Part 3 -  Weather and Climate Analysis

3.1 Weather Data from Climate Consultant

Figure 3.1a: Average Temperature by Month

Figure 3.1b: Dry Bulb Temperature by Month

ENERGY ANALYSIS AND RESULTS
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Figure 3.1c: Dry Bulb Humidity by Month

Figure 3.1d: Average Ground Temperature by Month

ENERGY ANALYSIS AND RESULTS
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Figure 3.1e: Hourly Averages; Figure 3.1f (below): Psychometric Chart

ENERGY ANALYSIS AND RESULTS
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Figure 3.1g: Solar Radiation by Month

Figure 3.1h: Sky Cloud Cover by Month

ENERGY ANALYSIS AND RESULTS
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Figure 3.1i: Sun Shading Chart (Winter-Spring)

Figure 3.1j: Sun Shading Chart (Summer-Fall)

ENERGY ANALYSIS AND RESULTS
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Figure 3.1k: Wind Velocity Range

3.2  Weather Data from Ecotect

Figure 3.2a: Wind Rose for Irvine, CA

ENERGY ANALYSIS AND RESULTS
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Figures 3.2b-f: Shadow Studies

Figure 3.2b: Sunrise

Figure 3.2c: Sunset

Figure 3.2d: 09:00 a.m. Figure 3.2e: 12:00 p.m.

Figure 3.2f: 3:00 p.m.

ENERGY ANALYSIS AND RESULTS
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3.3  Wind Tunnel Analysis from Project Vasari (Generic Form)

Figure 3.2g: Wind Tunnel - Individual Home, X and Y Axis

Figure 3.2h: Wind Tunnel - Competition Aggregation

ENERGY ANALYSIS AND RESULTS
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3.4 Wind Tunnel Analysis using Vasari

Figure 3.4a: March 21st

Figure 3.4c: September 21st

ENERGY ANALYSIS AND RESULTS

Figure 3.4b: June 21st

Figure 3.4d: December 21st
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Figure 3.7b: Outdoor Temperature

Figure 3.7c: Wind Speed

3.7 Supplemental Climate Analysis using HEED

Figure 3.7a: Effective Temperature

ENERGY ANALYSIS AND RESULTS
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Figure 4.1b: Exterior Load South

Figure 4.1d: Exterior Load West

Part 4 - Energy Analysis

4.1  Exterior Loading Analysis Using HEED, Walls

Figure 4.1a: Exterior Load North

Figure 4.1c: Exterior Load East

ENERGY ANALYSIS AND RESULTS
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4.2  Exterior Loading Analysis Using HEED, Windows

Figure 4.2a: North Windows

Figure 4.2c: East Windows

Figure 4.2b: South Windows

Figure 4.2d: West Windows

ENERGY ANALYSIS AND RESULTS
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4.3  Exterior Loading Analysis Using HEED, Other Items

Figure 4.3a: Floor

Figure 4.3c: Skylights

Figure 4.3b: Roof

ENERGY ANALYSIS AND RESULTS
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4.4  Interior Loading Analysis Using HEED

Figure 4.4a: Interior Loads - Equipment

Figure 4.4c: Interior Loads - Occupants

Figure 4.4b: Interior Loads - Lighting

Figure 4.4d: Infiltration and Ventilation

ENERGY ANALYSIS AND RESULTS
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Figure 4.4e: Appliances

Figure 4.4g: Air Conditioning

Figure 4.4f: Water Heater

Figure 4.4h: Air Changes

ENERGY ANALYSIS AND RESULTS
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Figure 4.4i: Indoor Air Speed

Figure 4.4k: Solar Hot Water

Figure 4.4j: Indoor Temperature

Figure 4.4l: Solar Photovoltaics

ENERGY ANALYSIS AND RESULTS
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Figure 4.4m: Net Site Energy Use

Figure 4.4o: Total Energy Cost

Figure 4.4n: Total Loads

Figure 4.4p: Electricity Costs

ENERGY ANALYSIS AND RESULTS
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4.4  Electric Charges: For Southern California Edison
       (Typical Rates for 2010)

Winter Season Value of Electricity Consumed during months October to May

Basic charge for meter hookup

Baseline, charge for energy used
Over Baseline (100 - 130%)
Tier III (130 - 200% of Baseline)
Tier IV (200-300% of Baseline)
Tier V (Over 300% of Baseline)

Summer Season Value of Electricity Consumed during months June to September

Basic charge for meter hookup

Baseline, charge for energy used
Over Baseline (100 - 130%)
Tier III (130 - 200% of Baseline)
Tier IV (200-300% of Baseline)
Tier V (Over 300% of Baseline)

Total Cost (not including taxes) = $2,079.54

Value of PV Generated on Site:
13,452 kWh x $0.2071 per kWh average = $2,785.82

PV System Size: Highest Peak Production (during these 365 days) = 8.67 kW AC
PV System Peak Average Month Production (during these 365 days) = 6.94 kW AC

Net Income (not including taxes) = $706.28

243 Days x $0.02900 per day = $7.05

2,236 kWh x $0.12545 per kWh = $280.46
671 kWh x $0.14537 per kWh = $97.50
1,565 kWh x $0.23727 per kWh = $371.31
1,845 kWh x $0.27224 per kWh = $502.18
1,038 kWh x $0.30725 per kWh = $318.95

122 Days x $0.02900 per day = $3.54

1,110 kWh x $0.12545 per kWh = $139.27
333 kWh x $0.14537 per kWh = $48.42
777 kWh x $0.23727 per kWh = $184.39
465 kWh x $0.27224 per kWh = $126.49
0 kWh x $0.30725 per kWh = $.00

ENERGY ANALYSIS AND RESULTS
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4.4  Summary

Description Value Units Notes

Total Floor Area 1,152.00 ft2 Including deck space

Heat Loss 16,278.61 BTUh With 0.66 Air Changes infiltration

Average Balance Point Temperature 50.99 ˚F During the coldest month

Normalized Heat Loss of Floor 14.13 BTUh/ft2

Heating HVAC System Output 11.47 kBTU/ft2 · year Normalized

Cooling HVAC System Output 18.92 kBTU/ft2 · year Normalized

Total HVAC System Output 30.39 kBTU/ft2 · year Normalized

Heating Fuel Consumed Annually 0.00 ft3 or gal Gas or Propane

Appliance and Equipment Fuel 
Consumed Annually

0.00 ft3 or gal Gas or Propane

Appliance and Equipment Electricity 
Consumed Annually

2,337.89 kWh

Total Solar Hot Water Generated 
Annually

66.91 thm/yr

Water Heater Fuel Consumed 
Annually

1,360.74 ft3

Air Conditioner or Heat Pump 
Cooling Electricity Consumed 
Annually

1,503.31 kWh

Fans and Blowers Electricity 
Consumed Annually

1,087.03 kWh

Lighting Electricity Consumed 
Annually

452.81 kWh

Electric Heat or Heat Pump 
Electricity Consumes Annually

3,873.91 kWh

Total Electricity Consumed Annually 10,615.71 kWh

Total PV Solar Electricity Generated 
On-Site Annually

11,691.25 kWh

Total Electricity Purchased 
Annually Net

-2,229.15 kWh Negative values are Net 
Electricity Generated

Cost of Electricity Consumed $2,079.54 Dollars

Cost Savings of Avoided Fuel by 
Solar Hot Water Generated on Site

$0.00 Dollars Per year

Cost Savings of PV Generated $2,785.82 Dollars Per year

Cost of Electricity Purchased Net -$706.28 Dollars Negative values are income

Total Fuel Consumed 0.00 ft3 or gal Gas or Propane

Cost of Fuel $0.00 Dollars Per year

Cost of Energy Total -$706.28 Dollars Negative values are income

ENERGY ANALYSIS AND RESULTS
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Part 5 - Solar Calculations and array comparisons

Flat Arrangement Reduced Flying Array

Number of Panels 34 30

Tilt 0 degrees 8.53 degrees

Height Above Flat 0 inches 48 inches

STC Pmpp 255 Wp 255 Wp

STC Vmpp 30.51 V 30.51 V

STC Impp 8.36 A 8.36 A

STC Voc 38 V 38 V

STC Isc 8.92 A 8.92 A

Panel Length 63.35 inches 63.35 inches

Panel Width 39.98 inches 39.93 inches

Panel Area 2,469.38 sq. inches 2,469.38 sq. inches

Frame Depth 1.97 inches 1.97 inches

Panel Weight 46.3 lb 46.3 lb

Plug Connector MC4 MC4

Total STC Pmpp 8,670 Wp 7,650 Wp

Total Collection Area 583.05 sq. feet 514.45 sq. feet

DC to AC Derate Factor 0.81 0.81

October Generation 833 kWh 819 kWh

Daily Generation 26.87 kWh 26.42 kWh

Contest Generation 241.84 kWh 237.77 kWh

ENERGY ANALYSIS AND RESULTS
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part 6 - Energy Loads Based on Contest Rules

6.1  Summary

Total kWh

Contest Day 1 8.963

Contest Day 2 9.990

Contest Day 3 19.125

Contest Day 4 17.097

Contest Day 5 12.407

Contest Day 6 15.397

Contest Day 7 11.497

Contest Day 8 10.364

Contest Day 9 12.090

Total LOAD 116.93

TOTAL PRODUCTION (PeaK) 241.839
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20.000
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6.2  Contest Day 1

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 4.5 0.765

Lighting 869 0.869 3.5 3.042

Dinner Party - Cooktop 1, 9” 2700 2.7 0.5 1.350

Dinner Party - Cooktop 2, 6” 1500 1.5 0.5 0.750

Dinner Party - Oven 2000 2 1 2.000

Total 8.963

6.3  Contest Day 2

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 12 2.040

Washer 2300 2.3 0.5 1.150

Dryer 2800 2.8 0.75 2.100

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.055

Dishwasher 1300 1.3 1.8 2.340

Hot Water 3000 3 0.138 0.414

Movie Night - Blu-Ray 14 0.014 2.5 0.035

Movie Night - Cooktop 1900 1.9 0.167 0.3173

Total 9.9963

6.4  Contest Day 3

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 15 2.550

Washer 2300 2.3 0.5 1.150

Dryer 2800 2.8 0.75 2.100

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Cooktop 3900 3.9 1 3.900

Hot Water 3000 3 0.277 0.831

Lighting 869 0.869 3.5 3.042

ENERGY ANALYSIS AND RESULTS
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Dinner Party - Cooktop 1, 9” 2700 2.7 0.5 1.350

Dinner Party - Cooktop 2, 6” 1200 1.2 0.5 0.600

Dinner Party - Oven 2000 2 1 2.000

Total 19.125

6.5  Contest Day 4

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 15 2.550

Washer 2300 2.3 0.5 1.150

Dryer 2800 2.8 0.75 2.100

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Dishwasher 1300 1.3 1.8 2.340

Cooktop 3900 3.9 1 3.900

Hot Water 3000 3 0.138 0.414

Lighting 869 0.869 3.5 3.042

Total 17.097

6.6  Contest Day 5

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 24 4.080

Washer 2300 2.3 0.5 1.150

Dryer 2800 2.8 0.75 2.100

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Hot Water Solar-Powered Solar-Powered 0.414 0.000

Lighting 869 0.869 4 3.476

Total 12.407

6.7  Contest Day 6

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 24 4.080

ENERGY ANALYSIS AND RESULTS
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Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Dishwasher 1300 1.3 1.8 2.340

Cooktop 3900 3.9 1 3.900

Hot Water Solar-Powered Solar-Powered 0.414 0.000

Lighting 869 0.869 4 3.476

Total 15.397

6.8  Contest Day 7

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 24 4.080

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Dishwasher 1300 1.3 1.8 2.340

Lighting 869 0.869 4 3.476

Total 11.497

6.9  Contest Day 8

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 15 2.550

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Dishwasher 1300 1.3 1.8 2.340

Hot Water 3000 3 0.277 0.831

Lighting 869 0.869 3.5 3.042

ToTAL 10.364

6.10  Contest Day 9

W kW Hr kWh

Refrigerator 44 0.044 24 1.056

HVAC 170 0.17 10.5 1.785

Washer 2300 2.3 0.5 1.150
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Dryer 2800 2.8 0.75 2.100

Electronics - TV 149 0.149 3 0.447

Electronics - Blu-Ray 14 0.014 3 0.042

Electronics - Computer 18.5 0.0185 3 0.056

Dishwasher 1300 1.3 1.8 2.340

Cooktop 2700 2.7 1 2.700

Hot Water 3000 3 0.138 0.414

Total 12.09

ENERGY ANALYSIS AND RESULTS
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QUANTITY TAKEOFF

Specification 
Number

Brief Description Detailed Description Qty Unit

Division 01 General Requirements

01 50 00 Temporary Generator Honda, EU6500iS 1 EA

Division 05 Metals

05 12 00 Steel Framing Structural Steel, C-Channel:  
C 10 x 20

345 LF

05 12 00 Steel Framing Structural Steel, C-Channel:  
C 12 x 20.7

395 LF

05 12 00 Steel Framing Structural Steel, HSS - Hollow 
Structural Column, .25” thick, 
3 1/2” x 3 1/2” x 9’-10”

137 LF

05 12 00 Steel Framing Structural Steel,MC8 x 18.7 80 LF

05 12 00 Hangers Simpson Strong Tie, LBV Hangers 
for TJI 230 x 9 ½”

300 EA

05 12 00 Hangers Simpson Strong Tie, LBV Hangers 
for TJI 230 x 9 ½” double joists

20 EA

05 12 00 Hangers Simpson Strong Tie, LBV Hangers 
for Microlam LVL 
1 ¾” x 7 1/4”

30 EA

05 12 00 Hangers Simpson Strong Tie, LBV Hangers 
for TimberStrand® LSL 
1 ¾” x 9 ½”

20 EA

05 52 00 Railing, Ramp Kee, Kee Klamp System 100 LF

Division 06 Wood, Plastics, and Composites

06 05 23 Shear Wall Connectors Simpson Strong Tie, HDU4-SD2.5 
Holdowns,  AC125T

8 EA

06 05 23 Shear Wall Connectors Simpson Strong Tie, HDU2-SD2.5 
Holdowns, AC110

8 EA

06 05 23 Shear Wall Connectors Simpson Strong Tie, Hex Head 
Wood Screw, SDS25212

50 LB

06 05 23 Shear Wall Connectors Simpson Strong Tie, BPS5/8-3 
Bearing Plates

80 EA

06 15 33 Exterior Decking Plyboo, PlybooDex, Ebony-Strand 303 LF

06 15 33 Exterior Decking Fasteners Plyboo, Hidden Deck Fasteners, 
175 Deck Clips and 185 Screws 
per Container

2 EA

06 16 33 Sheathing Fasteners 8d Galvanized Smooth Shank Nails 300 LB

06 16 33 Subfloor, Diaphragm 
Sheathing

Weyerhaeuser, Edge OSB Panels
4’-0” x 8’-0”x 19/32”

34 EA

06 16 33 Subroof, Diaphragm 
Sheathing

Weyerhaeuser, Edge OSB Panels
4’-0” x 8’-0”x 19/32”

34 EA

Quantity Takeoff
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06 16 33 Roof, Diaphragm Sheathing Weyerhaeuser, Edge OSB Panels 
4’-0” x 8’-0” x 7/16” 

34 EA

06 16 33 Walls, Sheathing Weyerhaeuser, Edge OSB Panels
4’-0” x 8’-0”x 19/32”

68 EA

06 16 33 Shear Diaphragm Fastners Simpson No. 14 Stainless Steel 
Self-Tapping Screws, 3”

100 LB

06 17 23 Floor Joists Weyerhaeuser, TJI 230, 
2 5/16” x 9 ½”  x 12’-0”

336 LF

06 17 23 Floor Joists Weyerhaeuser, 1.9E Microlam LVL,
1 ¾” x 7 ¼” x 10’-0”

130 LF

06 17 23 Floor Joists Weyerhaeuser, 1.9E Microlam LVL,
1 ¾” x 9 ¼” x 10’-0”

70 LF

06 17 23 Roof Joists Weyerhaeuser, TJI 230, 
2 5/16” x 9 ½”  x 10’-0”

520 LF

06 17 23 Roof Joists Weyerhaeuser, TJI 230, 
2 5/16” x 9 ½”  x 12’-0”

360 LF

06 17 23 Floor Joists Weyerhaueser, TJI 230,  
2 5/16” x 9 ½”  x 10’-0”

390 LF

06 17 23 Roof Joists Weyerhaeuser, 1.55E 
TimberStrand® LSL, 
1 ¾” x 9 ½” x 12’-0”

120 LF

06 17 23 Sill Plates Weyerhaeuser, 1.3E 
TimberStrand® LSL, 
2 ½” x 3 ½” x 12’-0”

120 LF

06 17 23 Wall Studs Weyerhaeuser, 1.3E 
TimberStrand® LSL, 
1 ½” x 5 ½” x 12’-0”

96 LF

06 17 23 Blocking Weyerhaeuser, 1.3E 
TimberStrand® LSL 
2 ½” x 3 ½” x 12’-0”

240 LF

06 17 23 Wall Studs Weyerhaeuser, 1.3E 
TimberStrand® LSL,
3 ½” x 5 ½” x 12’-0”

240 LF

06 17 23 Columns Weyerhaeuser, 1.8E Parallam® 
PSL, 3 ½” x 3 ½” x 12’-0”

144 LF

06 17 23 Drop Ceiling Joists Weyerhauser, 1.3E TimberStrand® 
LSL, 1 ½” x 3 ½” x 12’-0”

900 LF

06 20 23 Interior Flooring Plyboo, Flat Grain Bamboo 
Flooring

3,500 LF

06 20 23 Interior Flooring Adhesive Bostik, Ultra Set Single Step 24 GAL

06 20 23 Flooring Acoustical 
Underlayment

U.S. Rubber Recycling Inc., 
6 mm Quiet Sound Acoustical 
Underlayment

890 SF

Specification 
Number

Brief Description Detailed Description Qty Unit
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06 20 23 Flooring Acoustical 
Underlayment Adhesive

U.S. Rubber Recycling Inc., 
Survivor Grip Adhesive

16 gal

06 41 13 Cabinets, Kitchen, Lower Sierra Pine, Medite II MDF, 1/2” 50 SF

06 41 13 Cabinets, Kitchen, Lower Sierra Pine, Medite II MDF, 3/4” 120 SF

06 41 13 Cabinets, Kitchen, Upper Sierra Pine, Medite II MDF, 1/2” 50 SF

06 41 13 Cabinets, Kitchen, Upper Sierra Pine, Medite II MDF, 3/4” 75 SF

06 41 13 Cabinets, Lavatory Sierra Pine, Medite II MDF, 3/4” 40 SF

06 41 13 Cabinets, Storage Sierra Pine, Medite II MDF, 1/2” 35 SF

06 41 13 Cabinets, Storage Sierra Pine, Medite II MDF, 3/4” 50 SF

06 41 13 Cabinets, Bedroom 1 Sierra Pine, Medite II MDF, 1/2” 150 SF

06 41 13 Cabinets, Bedroom 1 Sierra Pine, Medite II MDF, 3/4” 200 SF

06 41 13 Cabinets, Bedroom 2 Sierra Pine, Medite II MDF, 1/2” 160 SF

06 41 13 Cabinets, Bedroom 2 Sierra Pine, Medite II MDF, 3/4” 200 SF

06 41 13 Cabinets, Kitchen Island Sierra Pine, Medite II MDF, 1/2” 50 SF

06 41 13 Cabinets, Kitchen Island Sierra Pine, Medite II MDF, 3/4” 65 SF

06 41 13 Cabinets, Entertainment Sierra Pine, Medite II MDF, 1/2” 85 SF

06 41 13 Cabinets, Entertainment Sierra Pine, Medite II MDF, 3/4” 220 SF

06 41 13 Cabinet Accessories, Hinge Blum, Blumotion Clip Top 71B9550 
MB V250, Nickel

150 EA

06 41 13 Cabinet Accessories, Hinge 
Accessory

Blum, Clip Wing Plate, 173H7100 
MPL V500

150 EA

06 41 13 Cabinet Accessories, Hinge 
Accessory

Blum, Tip-On 955A1006.01TIP-
ONP

50 EA

06 41 13 Cabinet Accessories, Drawer 
Slide

Blum, Blumotion Tandem Plus 
563.533OB

22 EA

06 41 13 Cabinet Accessories, Drawer 
Slide Locking Device

Blum, Tandem Locking Device Left 
T51.1901

22 EA

06 41 13 Cabinet Accessories, Drawer 
Slide Locking Device

Blum, Tandem Locking Device 
Right, T51.1901

22 EA

06 41 13 Cabinet Accessories, Electric 
Drawer Opening Assistance 
System

Blum, Servo-Drive Power Supply 
Set, 710NE02UG10NG

2 EA

06 41 13 Cabinet Accessories, Electric 
Drawer Opening Assistance 
System

Blum, Servo-Drive Aluminum 
Profile, Z10T720AB TPROF V10

2 EA

06 41 13 Cabinet Accessories, Electric 
Drawer Opening Assistance 
System

Blum, Servo-Drive Top and Bottom 
Adapter Set, Z10D01E0.01 TPR-
AUF V1 R7037

2 EA

06 41 13 Cabinet Accessories, Electric 
Drawer Opening Assistance 
System

Blum, Servo-Drive Drive Unit, 
Z10A3000.02ANTR-EH V1 R7307

6 EA

Specification 
Number

Brief Description Detailed Description Qty Unit

Quantity Takeoff



U.S. DOE Solar Decathlon 2013 Page | 104

USC fluxHome™ Construction Documents Project Manual

06 41 13 Cabinet Accessories, Electric 
Drawer Opening Assistance 
System

Blum, Servo-Drive Bumper, 
993.1220 DI-PU V50 R7037

20 EA

Division 07 Thermal and Moisture Protection

07 01 60 Flashing R-Guard Flashing 100 SF

07 21 16 Insulation, Batt Owerns Corning, QuietZone WB9 150 SF

07 21 16 Insulation, Batt Owens Corning, Pink Insulation, 
Eco Touch R-19

100 SF

07 21 16 Insulation, Batt Owens Corning, ProPink Eco Touch 
R-30, C84A

1050 SF

07 21 23 Loose-Fill Insulation Owens Corning, Pink Panther, 
ProPink L77, bags

35 EA

07 21 23 Insulation Nettings Owens Corning, ProPink Complete 
Fabric

2500 SF

07 27 19 Vapor Retarder, Floor Dupont Tyvek, SD2 870 SF

07 27 19 WP Membrane Prosoco Cat5 1,800 SF

07 46 63 Facade Fabricated Panel 
Assemblies 

Berridge, 24 gauge Pre-Finished 
Galvalume Standing Seam 
Rainscreen Facade

1,114 SF

07 46 63 Facade Fabricated Panel 
Assemblies 

Berridge, 20 gauge Clear Anodized 
Aluminum, Standing Seam 
Rainscreen Facade

1,114 SF

07 54 23 Roof Membrane Versico,  VersiFlex 50mm, white 1,160 SF

07 54 23 Roof Membrane, Adhesive Versico, Low-VOC PVC Bonding 
Adhesive 309126

5 GAL

07 72 00 Roof Fall Protection 
Accessories; Fall Protection 
Anchor

Sala Roof Anchor Fall Protection 
Kit

2 EA

Division 08 Openings

08 14 16 Exterior Doors, 
Mechanical Hinged Door

ABS, Solid Core Flush Hinged,  
3’-0” x 8’-7 1/4” x 1 3/4”

2 EA

08 14 16 Door Accessories, Hinge Hager, 4.5” Two Knuckle Plain 
Bearing Standard Weight Full 
Mortise Hinge, Brushed Nickel, 
920

6 EA

08 14 16 Door Accessories, Flush Bolt Baldwin, Residential Flush Bolt, 
060.150

1 EA

08 14 16 Door Accessories, Handle Kwikset, Keyed Entry Lever, Satin 
Nickel, 740VDL

1 EA

08 14 73 Door Accessories, Sill Pemko, Residential Threshold All-
Aluminum Adjustable Sill, 74518

1 EA
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08 14 73 Door Accessories, Bottom 
Sweep

Pemko, Neoprene Bottom Sweep, 
PEM-P315DN36, 3’-0”

2 EA

08 14 73 Door Accessories, Overhead 
Weatherstrip

Pemko, Overhead Weatherstrip, 
PEM-P346C40, 6’-4”

1 EA

08 14 73 Interior Door, Sliding Wall-
Mount, Bedrooms                  

Door America, Hollow Core Flush 
Sliding Door, 
4’-0” x 8’-6” x 1 3/8”

2 EA

08 14 73 Interior Door, Pocket ABS Hollow Core Flush Pocket 
Door,  2’-4” x 7’-9 1/4 “ x 1 3/8”

2 EA

08 14 73 Interior Door Hardware, 
Pocket Frame and Track

DoorMerica, Pocket Frame with 
Track

2 EA

08 14 73 Door Accessories, Track, 
Bedroom 1

Johnson Hardware, Door Track, 
2610F120, 10’-0”

1 EA

08 14 73 Door Accessories, Track, 
Bedroom 2

Johnson Hardware, Door Track, 
2610F120, 8’-0”

1 EA

08 14 73 Door Accessories, Hangers Johnson Hardware, Hangers 1120 6 EA

08 14 73 Door Accessories,Track Stop Johnson Hardware, Track Stop, 
1155

4 EA

08 14 73 Door Accessories, Track End 
Cap

Johnson Hardware, Track End Cap, 
2680

4 EA

08 14 73 Door Accessories, Lock Andersen Windows and Doors, 
Door Auxiliary Security Foot Lock 
2579426

2 EA

08 14 73 Door Accessories, Handle 
and Lock, Shower/Bath

FSB, Flush Lock/Handle Set, 4255 
9000

2 EA

08 14 73 Door Accessories, 
Adjustment Wrench, 
Bedroom 2

Johnson Hardware, Adjustment 
Wrench, 1712

1 EA

08 14 76 Interior Door, Washer/Dryer 
Bifold Door Panels

DoorMerica, Hollow Core Flush 
Bifold Panel, 1 3/8”

2 EA

08 14 76 Door Accessories, Handle, 
Washer/Dryer

Kwikset, Vedani Hall/Closet Lever, 
Satin Nickel, 720VDL15

1 EA

08 14 76 Door Accessories, Hinge, 
Washer/Dryer

Stanley Hardware, 30 lb Panel 
Bifold Track, BF30

3 EA

08 23  13 Exterior Doors, 
South Entry

NanaWall SL45 Folding Wall, 
4-Panel Door and Window 
Configuration, 9’-11 3/4” x 8’-8” x  
2” thick

1 EA

08 23  13 Exterior Doors, South Entry, 
Glazing

PPG, Double Glazed Low E 
Insulated Tempered Glass, Solarban 
70, 9’-11 3/4” x 8’-8”

1 EA

08 23  13 Exterior Doors,
East Sliding Door

Fleetwood 1070-ex Multi-Slide,
6’-3 3/4” x 8’-7 1/4”

1 EA
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08 23  13 Exterior Doors,
East Sliding Door, Glazing

PPG, Dual Glaze, SolarBan 60 
Temp Glass 6’-3 3/4” x 8’-7 1/4” 
Panel

1 EA

08 23  13 Exterior Doors,
North Sliding Door

Fleetwood 1070-ex Multi-Slide,
8’ -10 1/2” x 8’-7 1/4”

1 EA

08 23  13 Exterior Doors,
North Sliding Door, Glazing

PPG, Dual Glaze, SolarBan 60 
Temp Glass, 8’-10 1/2” x 8’-7 1/4” 
Panel

1 EA

08 51 13 Operable Metal Windows Milgard Casement Window, 920 
with SolarBan 60 Clear top and 
SolarBan 60 Arctic Snow bottom, 
2’-6” x 8’-7 1/4”

3 EA

08 51 13 Operable Metal Windows, 
Shower/Bath

Milgard Casement Window, 920 
with SolarBan 60 Arctic Snow 
top and SolarBan 60 Polar White 
bottom, 2’-6” x 8’-7 1/4”

1 EA

08 62 23 Domed Skylight, bathroom Velux, Sun Tunnel, TMR, 10” 1 EA

08 62 23 Domed Skylight, Electric 
Light Accessory

Velux, Electric Light Kit, ZTL, 10” 1 EA

08 63 53 Motorized Retractable 
Skylight, courtyard

Sun Valley Skylights, 4’-1” x 7’-1”, 
with 1 5/16” thick SolarBan 60 
Clear

1 EA

08 63 53 Motorized Retractable 
Skylight, shower

Sun Valley Skylights, 2’-7” x 3’-7”, 
with 1 5/16” thick SolarBan 60 
Arctic Snow

1 EA

08 67 00 Skylight shade Sunesta 60” 1 EA

08 67 00 Skylight shade Sunesta 30” 1 EA

08 67 00 Skylight shade fabric Ferrari, Light Grey, 891300 38 SF

08 67 00 Skylight shade motor Somfy 535 2 EA

08 67 00 Skylight Shade Motor 
Switch

Somfy, Decorator IGC Switch W/
TERM 1312, 1800406

2 EA

08 67 00 Window Shade, Hardware Aeroshade, Roll Ease 3 EA

08 67 00 Window Shade, Blackout, 
Fabric

Mermet, Flocke, Blanc 600 22 SF

08 67 00 Window Shade, Light-
Filtering, Fabric

Sheerweave, 2000 Series, Bone 
White P-04

44 SF

08 83 00 Mirror JS Glass Corporation, 4’-6” x 5’-
6”, 1/4” thick

1 EA

Division 09 Finishes

09 20 00 Drywall Screws Pro-Twist Marker, #2 Phillips, 
CS114, 6 1/4” 

56 LB
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09 20 00 Drywall Joint Compound Westpac Materials, Red Dot 
Mid Weight All Purpose Joint 
Compound, 18040

735 LB

09 20 00 Drywall Topping Compound Westpac Materials, Green Dot 
Topping, Non-Tinted 18220

245 LB

09 20 00 Gypsum Board USG, Imperial Gypsum Base 
Regular Core 09210, 
4’-0” x 12’-0” x 1/2”

2,160 SF

09 20 00 Gypsum Board USG, Sheetrock, Mold Tough AR 
Firecode Core 09250, 
4’-0” x 8’-0” x 1/2”

320 SF

09 20 00 Gypsum Board USG, Imperial Gypsum Base 
Regular Core 09210, 
4’-0” x 10’0” x 5/8”

200 SF

09 21 16 Cornerbead Clinch-On Cornerbead 300 LF

09 21 16 L-Metal Clinch-On, L-Metal, 1/2” 500 LF

09 21 16 L-Metal Clinch-On, L-Metal, 5/8” 100 LF

09 30 23 Tile Spec Ceramic, 3/4” Spec Mosaic, 
Glass Tile

400 SF

09 30 23 Lath Amico, Flat Diamond Expanded 
Metal Lath, 2.5 lbs/sq yd

400 SF

09 30 23 Asphalt Saturated Building 
Paper

GMC, GMCraft 10 324DW 800 SF

09 30 23 Mortar Bed VersaBond, Fortified Thin-Set 
Mortar, White TDS-119

658 LB

09 30 23 Grout Polyblend, Non-Sanded Grout, 
Bright White #381, PBG38110

90 LB

09 30 23 Tile Sealant Miracle, Impregnator Sealer, 511 .5 GAL

09 91 00 Primer, Interior Benjamin Moore, Fresh Start 
Multi-Purpose Latex Primer, 023

12 GAL

09 91 00 Paint, Interior Benjamin Moore Natura® No-
VOC Interior Paint, Flat 512, 
Decorators White

10 GAL

09 91 00 Painter, Interior Trim Benjamin Moore, Natura 
Waterborne Interior Paint, Semi-
Gloss, Decorators White

1 GAL

09 91 00 Paint, Exterior Porches Benjamin Moore Ultra Spec EXT 
Paint, Flat Finish, 447

5 GAL

09 91 00 Paint, Casework Super Coatings, Premium White 
Gloss Lacquer, SWL275-90

5 GAL

09 91 00 Paint, Steel Primer Comex UltraTech Universal Water 
Base Metal Primer

10 GAL
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09 91 00 Paint, Recessed Coves Behr, Flat Black 1300 .25 GAL

09 97 26 Cement Facade Boards, 
Porch Rainscreen

American Fiber Cement, Minerit 
HD, 4’-0” x 8’-0” x 5/6”

448 SF

09 97 26 Cement Facade Boards, 
Porch Rainscreen, Adhesive

Whitecap, Sikaflex 11FC 10 GAL

Division 10 Specialties

10 28 13 Toilet Tissue Dispenser Bobrick Recessed Toilet Tissue 
Dispenser with Hood, B-669 CP

1 EA

10 28 13 Tissue Box Moen Hotel/Motel Recessed Facial 
Tissue Box RR5520SS

1 EA

10 28 13 Towel Bar Toto Soiree Towel Bar, YB960 CP 1 EA

10 44 16 Fire Extinguisher Kiddie Full Home Fire Extinguisher 
21006704

1 EA

Division 11 Equipment

11 28 13 Computer Apple, Mac mini 1 EA

11 28 13 Server Apple, Mac mini server 1 EA

11 31 13 Stovetop/Oven Bosch Integra 30” Self Cleaning 
Slide-In Elecric Convention Range 
Stainless Steel, HEI7282U

1 EA

11 31 13 Refrigerator/Freezer Bosch 30” Built-In Bottom-Freezer 
800 Series, B30BB830SS

1 EA

11 31 13 Dishwasher Bosch 24” Bar Handle Dishwasher 
800 Plus Series, SHX8ER55UC

1 EA

11 31 13 Disposal InSinkErator, Evolution Compact 1 EA

11 31 13 Kitchen Fan FanTech, FG4 1 EA

11 31 13 Air Filter BlueAir, 403 1 EA

11 31 23 Washer Bosch 24” Compact Washer Axxis 
Plus, WAS24460UC, white

1 EA

11 31 23 Dryer Bosch Axxis Series: WTE86300US 
24in Condenser Electric Tumble 
Dryer

1 EA

11 52 00 Television Panasonic, Viera 55”, HD Plasma, 
TC-P55VT60

1 EA

11 52 00 Blu-Ray Player Sony, BDP-S510 1 EA

11 52 00 Gaming Console Microsoft, XBox 360, 4GB 1 EA

11 52 00 Digital Multi-Media 
Receiver

Apple, Apple TV, ATV 1 EA

Division 12 Furnishings

12 36 40 Countertop and Backsplash, 
Kitchen

CaesarStone, 4600, Blizzard, 2 cm 4 SF
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12 36 40 Countertop and Backplash, 
Bathroom

CaesarStone, 4600, Blizzard, 2 cm 13 SF

12 36 40 Countertop, Kitchen Island CaesarStone, 4600, Blizzard, 2 cm 15 SF

12 36 40 Countertop Adhesive DAP, Beats the Nail All-Purpose 
Construction Adhesive, 2582

.31 GAL

12 36 40 Countertop Caulking Revolution, Polyester Transparent 
Knife Grade Stone Adhesive, 
K-BOND-TKG

.25 GAL

12 58 29 Bed, Folding Bunk Bed Clei, Lollisoft IN Bunk Bed, 1 EA

Division 21 Fire Suppression

21 11 00 Pipe, Fire Suppression 
System

Uponor F1040750, 3/4” 110 LF

21 13 00 Sprinklers, Fire Suppression 
System

Senju SS9561 RC-QR 7 EA

Division 22 Plumbing

22 05 23 Mixing Valve Toto, TStar 2 EA

22 11 16 Piping, Plumbing Uponor F1040500 PEX, white, ½” 10 LF

22 11 16 Piping, Plumbing Uponor F104 0750 PEX, white, 
¾”

90 LF

22 11 16 Piping, Plumbing Uponor F10401000 PEX, white, 1” 60 LF

22 11 16 Piping, Plumbing JM Eagle, 4” PVC, 1610 15 LF

22 11 16 Piping, Plumbing Mueller Streamline Copper Type M 
Pipe, MH04002, 1/2” 

3 LF

22 11 23 Domestic Water Pump Grundfos MQ3-45 1 EA

22 12 19 Domestic Water Tank Ronco Plastics 500PE, 
500 gal capacity

3 EA

22 12 19 Deck Drainage Tank Ronco Plastics R-RB133, 53 gal 2 EA

22 12 19 Greenwall Tank Ronco Plastics, RB-365, 10 gal 3 EA

22 13 16 Piping, Plumbing Charlotte ABS 3200, 2” 110 LF

22 13 16 Piping, Plumbing Charlotte ABS 3300, 3” 130 LF

22 13 16 Piping, Plumbing Charlotte ABS 3400, 4” 80 LF

22 13 16 P-Trap, ABS NIBCO, ABS, C5885, 2” 2 EA

22 13 16 P-Trap, Chrome Proflow 17 gauge, PFPTB110,  
1 1/2” 

2 EA

22 13 19 Drain, Bath Kohler Premier pop-up drain, 
exposed, with overflow K-7114-A 
CP

1 EA

22 13 19 Drain, Shower Infinity Drain, TA 6548 Grate 1 EA

22 13 19 Drain, Shower Infinity Drain, IC 6548 Fixed 
Channel

1 EA
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22 13 19 Drain, Shower Infinity Drain, TNAS Threaded 
Nipple

1 EA

22 13 53 Black Water Tank Ronco Plastic R-RB487, 97 gal 1 EA

22 13 63 Greywater Tank Ronco Plastics R-RB356, 130 gal 2 EA

22 13 63 Greywater Tank Ronco Plastics R-RB204, 90 gal 1 EA

22 13 63 Greywater Tank Ronco Plastics R-RB133, 53 gal 1 EA

22 13 63 Greywater Tank Ronco Plastics R-RB315, 52 gal 1 EA

22 14 26 Roof Drain Zurn Z 165-76 2 EA

22 14 29 Sump Pump Little Giant 505055 1 EA

22 14 53 Rainwater Tank Ronco Plastics R-RB308, 50 gal 2 EA

22 14 53 Rainwater Overflow Tank Ronco Plastics R-RB163, 25 gal 2 EA

22 33 30 Domestic Hot Water Tank, 
Solar Kit for Hot Water

Daikin Altherma 
EKHS080BA3VJU

1 EA

22 41 13 Toilet Seat Toto Oval Softclose Toilet Seat, 
SS204, Cotton

1 EA

22 41 13 Toilet Toto Aquia Wall-Hung Dual-Flush 
Toilet CT418FG

1 EA

22 41 13 Toilet, Flush Push Button Toto Convex Push Plate Dual 
Button,YT820 CP

1 EA

22 41 13 Toilet, Tank Toto In-Wall 1.6 GPF and .9 GPF 
Tank System, WT152M

1 EA

22 41 16 Sink, Bathroom Toto Curva Undercounter Lavatory, 
LT183

2 EA

22 41 16 Sink, Kitchen Blanco Stellar Super Single Bowl 
Undermount, 514576

1 EA

22 41 16 Sink Caulking Liquid Nails, Energy Saving Multi-
Purpose, White, LRS-280

.16 GAL

22 41 19 Bathtub Kohler Underscore Cube Bath, 
K-1968

1 EA

22 41 39 Faucet, Bathroom Sink Toto Aquia Single-Handle Lavatory 
Faucet, TL416SD #CP, Cotton

2 EA

22 41 39 Faucet, Kitchen Delta, 9159-DST 1 EA

22 41 39 Faucet, Bathtub Toto Nexus Wall Spout, TS794E 1 EA

22 41 39 Showerhead Toto Triolgy  Multifunction 
High-Efficiency Handshower 
Set,TS100F2L #CP

1 EA

22 41 39 Shower Bar Toto Slide Bar 30”, TS100GR #CP 1 EA

22 41 39 Thermostatic Mixing Valve 
Trim

Toto, Nexus TS794C 2 EA
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Division 23 Heating, Ventilating, and Air Conditioning (HVAC)

23 20 00 Heat Pump, Outdoor Daikin EBLQ036BA6VJU 1 EA

23 20 00 Heat Pump, Indoor Daikin EFWT048AEVLU 1 EA

23 31 13 Metal Ducts, Return Control Air, 2’-2” x 10” 8 LF

23 31 13 Metal Ducts, Return Control Air, 1’-8” x 10” 20 LF

23 31 13 Metal Ducts, Return Control Air, 2’-6” x 10” 1 LF

23 31 13 Metal Ducts, Supply Control Air, 1’-6” x 1’-8” 4.5 LF

23 31 13 Metal Ducts, Supply Control Air, 10” x 1’8” 13 LF

23 31 13 Metal Duct, Supply Control Air, 10” x 1’-4” 12 LF

23 31 13 Metal Duct, Supply Control Air, Insulated Flexduct, 8” 25 LF

23 31 13 Metal Duct, Supply Control Air, 0’-10” x 8” 25 LF

23 31 13 Metal Duct, Supply Control Air, Flexduct, 10” 10 LF

23 31 13 Metal Duct Elbow, Return Control Air, 2’-2” x 1’-5” 1 EA

23 31 13 Metal Duct Adapter, Return Control Air, 2’-2” x 10” to 1’-8” x 
0’-10”

1 LF

23 31 13 Metal Duct Elbow, Return Control Air, 1’-8” x 10” 1 EA

23 31 13 Metal Duct Elbow, Supply Control Air, 10” x 1’-8” 1 EA

23 31 13 Metal Duct Adapter, Supply Control Air, 10” x 1’-4” 2 LF

23 31 13 Metal Duct Adapter, Supply Control Air, 10” x 1’-8” to 8” round 2 EA

23 31 13 Metal Duct, Volume 
Dampers

Control Air, Volume Dampers, 
10” x 8”

6 EA

23 37 13 Diffusers, Supply Titus 300FS 4’-0” 4 EA

23 37 13 Diffusers, Supply Titus 300FS 5’-0” 2 EA

23 37 13 Diffusers, Return Titus 350FS 4’-5” 2 EA

23 37 13 Diffusers, Return Titus 300FS 8’-0” 2 EA

23 37 13 Exhaust Titus 300FS 2’-0” 1 EA

23 56 00 Solar Kit Daikin Altherma 
EKSOLHWBAVJU

1 EA

23 56 00 Solar Hot Water Monitor Bosch, Solar Controller, TR0301 1 EA

23 56 00 Solar Pump Station Bosch KS-105 Pump Station with 
Temp Valve, 7747021981

1 EA

23 56 00 Water Drip Pan, Solar Hot 
Water System

Smitty Pan, 30” 1 EA

23 56 00 Ball Valve Apollo, Brass SWT x SWT Ball 
Valve Solder Full-Port, 3/4” 
THD94A204

1 EA

23 56 00 Ball Valve Apollo, Brass Ball Valve NPT Full 
Port, 1” THD94A105

1 EA

23 56 00 Expansion Tank Ronco, 4 Gal B-269 1 EA

Quantity Takeoff
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23 56 00 Expansion Tan Ronco, 6 Gal, B-277 1 EA

23 56 13 Heating Solar Flat-Plate 
Collectors

Bosch FKC-1 Flat Plate Collector 1 EA

23 84 00 Bathroom Fan Aero Pure AP 70 G6, white 1 EA

Division 25 Integrated Automation

25 10 00 Photovoltaic Monitor Enphase Energy Envoy 1 EA

25 10 00 Port Expander Crestron, Expansion Module, C2n-
io

1 EA

25 10 00 Control Card/ Relay Ports Crestron, 3-Series Control Card, 
C3RY-8

1 EA

25 10 00 Automation Enclosures Crestron,  CAEN4x1 1 EA

25 10 00 Terminal Crestron, CAEN-Block 1 EA

25 10 00 Port Expansion Crestron, CEN-CI3-1 1 EA

25 10 00 Heating/Cooling Interface Crestron, CHV-TSTATW, White 1 EA

25 10 00 Dimmer Module Crestron, 4 channel dimmer 
module, CLX-1DelV4

2 EA

25 10 00 Dimmer Module Crestron, 8-channel dimmer 
module, CLX-2DIM8

8 EA

25 10 00 Control Processor Crestron, 3-Series Control System, 
CP3

1 EA

25 10 00 Digital Media Distribution 
Center

Crestron, DM-MD6x4 1 EA

25 10 00 iPad Table-Top Stand Crestron, 1DOC-PAD2-DSC-W-S 1 EA

25 10 00 Power Meter Crestron, Green-Light Power Meter 
Control Unit, GLS-EM-MCU

1 EA

25 10 00 Rack Link Middle Atlantic, Rack Link Power 
Management System, RLNK-
MON115-NS

4 EA

25 10 00 Lighting Controller Elation, Art 1024 1 EA

25 10 00 Lighting Controller Driver Elation,  ELAR DRIVER-1PRO 3 EA

Division 26 Electrical

26 05 13 Electrical Wire #8 Green Wire 200 LF

26 05 13 Electrical Wire #10 White Wire 200 LF

26 05 13 Electrical Wire #10 Black Wire 200 LF

26 05 13 Electrical Wire #10 Brown Wire 200 LF

26 05 19 Conductor NM-B-12-3 750 LF

26 05 19 Conductor NM-B-12-2 250 LF

26 05 19 Conductor NM-B-14 100 LF

26 05 19 Conductor NM-B 10 orange 15 EA
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26 05 19 PV Interconnection Cable Enphase Energy 240 VAC 4 
Conductor Cable

200 LF

26 05 19 Branch Terminator Enphase Energy Branch Terminator 5 EA

26 05 19 Watertight Cap Enphase Energy Watertight 
Sealing Cap

5 EA

26 05 19 Disconnect Tool Enphase Energy Disconnect Tool 1 EA

26 05 19 Ethernet Bridge Enphase Powerline Carrier 
Wireless Ethernet Bridge Pair, 
EPLC-01

1 EA

26 05 26 Grounding Loop Competition Supplied Rod and Pipe 
Grounding Electrode

N/A

26 05 26 Grounding Wire #6 Solid Copper Grounding Wire 300 LF

26 05 33 Junction Box, Indoors Carlon, 2-gang, B225R-UPC 6 EA

26 05 33 Junction Box, Indoors Raco, 2-gang, 8265 18 EA

26 05 33 Junction Box, Indoors Raco, 3-gang, 692 5 EA

26 05 33 Junction Box, Indoors Carlon, 1-Gang, B114RB 18 EA

26 05 33 Junction Box, Accessories Raco 2-gang Square Mud-Ring 
Cover, 8778

18 EA

26 05 33 Junction Box, Accessories Raco, 3-gang, Mud-Ring, 822 5 EA

26 05 33 Junction Box, Outdoor Raco, 2-gang, 8265 2 EA

26 05 33 Junction Box, Outdoor Carlon, 1-gang, B114RB 3 EA

26 05 33 Meter Socket and Electrical 
Panel

Murray 200 Amp 40-Circuit 
Combination Meter Socket Load 
Center, JA4040B1200SECW

1 EA

26 05 33 Disconnect Box Eaton 60 Amp 2-pole AC 
Disconnect, DPB222RP

1 EA

26 05 33 Conduit Liquatite, 3/4” Flexible Conduit LA 
12-50

200 FT

26 05 33 Conduit, 90 Deg Power First, 3/4” Rigid Conduit 
Elbow, 90 Deg, 2CLG9

4 EA

26 05 33 Conduit, Rigid Coupling Power First, 3/4” Rigid Coupling 
2CLN6

8 EA

26 05 33 Conduilt, Threaded Nipple Grainger, Threaded Steel Nipple, 
3/4” x 1’0”, 40142318

4 EA

26 05 33 Conduit, Flex Connector RACO, Tite Bite Flex Conduit 
Connector, 3/4” 3303

8 EA

26 05 33 Unistrut Unistrut, 7/8” 10 LF

26 05 33 Unistrut Clamps Unistrut, Clamps 8 EA

26 05 33 Weatherproof Wirenuts IDEAL, Waterproof Wire 
Connectors, 30-062

16 EA
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26 09 00 Keypad Crestron Designer 4-Button 
Keypad, CNX-B4-W-T

11 EA

26 09 00 Keypad Crestron Designer 6-Button 
Keypad, CNX-B6-W-T

2 EA

26 09 00 Button Cap Crestron Button Cap for Designer 
Series Keypad, B4-BTH-W-T

44 EA

26 09 00 Button Cap Crestron Button Cap for Designer 
Series Keypad, B-6 - BTH - W - T

12 EA

26 09 00 Single Pole Light Switch Leviton Decora 15-Amp Single 
Pole AC Quiet Switch, White

2 EA

26 20 00 Receptacles, Tamper 
Resistant Duplex

Leviton Decora 15-amp TDR15-W, 
white

19 EA

26 20 00 Receptacles, GFCI, Weather 
Resistant Duplex

Leviton SmartlockPro Weather-
Resistant GFCI Receptacle, 
W7599-TRW

3 EA

26 20 00 Receptacles, GFCI, Tamper 
Resistant Duplex

Leviton SmartlockPro Slim GFCI, 
X7599-W

5 EA

26 20 00 Weatherproof Electrical 
Fixtures

Weatherproof Cover, Clear, Single 
Gang

3 EA

26 20 00 Outlet Covers, Single Gang Leviton, Decora, PJ26 18 EA

26 24 16 Circuit Breaker Murray, 20A Single Pole 11 EA

26 24 16 Circuit Breaker Murray, 50A Two Pole 4 EA

26 24 16 Circuit Breaker Murray, 20A Two Pole 12 EA

26 24 16 Circuit Breaker Murray, 40A Two Pole 2 EA

26 27 26 Wallplates Leviton, Blank White, PJ13-W 1 EA

26 31 00 PV Collectors Bosch Solar Module c-Si M 60 | 
NA42117, 255 Wp

34 EA

26 31 00 PV Accessories, Racking Unirac® SolarMount (E)volution 
Beam

240 LF

26 31 00 PV Accessories, Racking Unirac® SolarMount (E)volution 
Mid-Clamp, 002106 M

56 EA

26 31 00 PV Accessories, Racking Unirac® SolarMount (E)volution 
End-Clamp, 002011M

24 EA

26 31 00 PV Accessories, Racking 
Standoffs, Grounding Clamp

Unirac® SolarMount (E)volution 
Connection Foot and Grounding 
Clamp, 04011M

24 EA

26 31 00 PV Accessories, Racking Unirac® SolarMount (E)volution 
Beam Connection Splice, 00302M

20 EA

26 50 00 Lighting, Driver The LED Company, CCP-DR1 LED 
Co. Driver

7 EA

26 51 13 Lighting, F1 Intense Lighting, IV3AIC-LED 1 EA
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26 51 13 Lighting, F2 California Accent Lighting, 
LPL8450-LED

1 EA

26 51 13 Lighting, F3 The LED Company, FLX300-RGB 43 FT

26 51 13 Lighting, F4 California Accent Lighting, 
LPL8450-LED

4 EA

26 51 13 Lighting, F5 California Accent Lighting, 
LPL8450-LED

2 EA

26 51 13 Lighting, F6 California Accent Lighting, 
LPL8150-LED

3 EA

26 51 13 Lighting, F7 Intense Lighting, ICRL4S-650-
279W-SF

2 EA

26 51 13 Lighting, F9 California Accent Lighting, 
ALS900T
F-NA-27L-120D-6WDM-HO

1 EA

26 51 13 Lighting, F10 Intense Lighting, IV4AIC-LED 2 EA

Division 27 Communications

27 15 00 Cable, Speaker 12AWG Bulk Speaker Wire, 50 ft 1 EA

27 15 00 Cable, HDMI Gold-plated, male to male, 6 ft 4 EA

27 15 00 Cable, HDMI Gold-plated, male to male, 25 ft 1 EA

27 15 00 Cable, Digital Coaxial Audio Gold-plated, male to male, 6 ft 1 EA

27 15 00 Cable, USB USB 2.0, A/B, male to male, 6 ft 1 EA

27 15 00 Cable, USB USB 2.0, A to Mini-B, male to 
male, 6 ft

1 EA

27 15 00 Cable, Network Commspec, UltraMedia 7504 1000 LF

27 15 00 Modular Plugs RJ45 Cat6 Modular Plugs 10 EA

27 15 00 Data Communication Router Linksys WRT54GL Wireless 
Broadband Router

1 EA

27 22 00 Computer Tablet Apple iPad 3 1 EA

27 41 16 Blu-Ray Player Sony 3D Blu-Ray Disc Player with 
Super Wi-Fi BDP-S5100

1 EA

27 41 16 AV Receiver Denon, AVR-E300 1 EA

27 41 16 Speakers, Bookshelf Tannoy, Arena HL 300 LCR 8000 
5940

3 EA

27 41 16 Speakers, Subwoofer Tannoy, TS2.10 Subwoofer 8000 
6200

1 EA

27 41 16 Speakers, In-Ceiling Tannoy CVS4 Ceiling Monitor 
System 8001 4230

2 EA

Division 28 Electronic Safety and Security

28 31 46 Smoke Detector Kiddie KN-SMFM-I Silhouette 4 EA
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Quantity Takeoff

28 31 49 Carbon Monoxide Detector Kiddie Kn-COPF-I Silhouette 1 EA

Division 31 Earthwork

31 48 33 Foundation Piers CP-Seismic Pier, 11” with 
Concrete Pad Foundation CPC011

18 EA

Division 32 Exterior Improvements

32 80 00 Rainwater Pump Pondmaster 350GPH Mag-Drive, 
02523

1 EA

32 95 00 Greenwall, Frame 5050 Aluminum Angle, 1/8” 58 LF

32 95 00 Greenwall, Plywood Reclaimed Plywood, 3/8” 114 SF

32 95 00 Greenwall, Waterproofing WR Meadows, Mel-Rol® Self-
Adhering Waterproofing Membrane

114 SF

32 95 00 Greenwall, Irrigation ABS, Irrigation Dripline, 1/2”, 
12001008

15 LF

32 95 00 Greenwall, Irrigation ABS 1/2” Pipe 35 LF

32 95 00 Greenwall, Irrigation AGRIFIM, 2 GPH, PCP20 75 EA

Division 33 UTILITIES

33 71 26 Current Transformer Crestron, Green Light Current 
Transformer for Branch Circuit 
Monitoring, GLS-EM-CTI-2P21

2 EA

33 71 26 Current Transformer Crestron, Green Light 20A Solid 
Core Current Transformer, GLS-
EM-CT-20A

42 EA

33 71 26 Current Transformer Crestron, Green Light 600A Solid 
Core Current Transformer, GLS-
EM-CT-600 A

2 EA

Division 41

41 62 19 Flatbed Trucks (not specified) 3 EA

41 62 23 Forklift Trucks Versa-lift 100/140 1 EA

Division 48 Electrical Power Generation

48 19 16 Microinverter Enphase, M215 34 EA
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Construction Specifications
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01 10 00 - Summary
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06 05 23 - Wood, Plastic, and Composite Fastenings
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06 17 23 - Parallel Strand Lumber 
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Division 07 - Thermal and Moisture Protection
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08 32 13 - Sliding Aluminum-Framed Glass Doors
08 51 13 - Aluminum Windows
08 62 23 - Tubular Skylights
08 63 53 - Motorized Metal-Framed Skylights
08 67 00 - Skylight Protection and Screens
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Division 22 - Plumbing
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26 24 16 - Main Panel and Breakers
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DIVISION O1 - GENERAL REQUIREMENTS

Section 01 10 00 - Summary

Part 1 - General

1.1 Project Information

A.  Project: fluxHome™ - the USC Net-Zero Prototype

B.  Project Location: The University of Southern California
			   School of Architecture
			   Watt Hall Suite 204
			   Los Angeles, CA 90089
			   Phone: (213) 740 - 2723

C.  Owner: The University of Southern California

D.  Architect: The USC School of Archictecture
1.  Advisors: Gary Paige, Alice Kimm and Mario Cipresso

E.  Contractor: RJC Builders
1.  Advisor: John Cordic

F.  The Work consists of construction of a 1 story, 32’ x 34’ house with exterior 
decks per the referenced drawings and specifications. The house is a light gage 
steel frame, constructed in four modules plus deck and ceiling panels.

1.2  Work Restrictions

A.	 A. Contractor’s Use of Premises: During construction, Contractor will have 
full use of the area indicted. Contractor’s use of premises is limited only by 
Owner’s right to perform work or employ other contractors on portions of 
the Project.

1. Driveways, Walkways, and Entrances: Keep driveways and 
entrances service premises clear and available to Owner, Owner’s 
employees, and emergency vehicles at all times. Do not use these 
areas for parking or storage of materials.

B.	 Nonsmoking Building: Smoking is not permitted within the building or within 
25 feet (8 m) of entrances, operable windows, or outdoor-air intakes.

DIVISION 01 - GENERAL REQUIREMENTS: 01 10 00 
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C.	 The site gate must remain closed during construction to keep onlookers 
from entering the site.

	
D.	 Work must be completed in accordance with the Solar Decathlon Work 

Safety Plan, which sets forth requirements for safe construction.

END OF SECTION 01 10 00
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DIVISION O1 - GENERAL REQUIREMENTS

Section 01 50 00 - Temporary Facilities and Controls

Part 1 - General

1.1 Section Requirements

A.	 Electrical Power: Available from a portable generator provided by the 
Contractor

B.	 Electrical Service: Comply with NECA, NEMA, and UL Standards and 
regulations for temporary electric service. Install service to comply with 
NFPA 70.

C.  Lighting
1.	 Provide temporary lighting with local switching that provides 

adequate illumination for construction operations, observations, 
inspections, and traffic conditions.

Part 2 - Products

2.1  Generator

A.  EU EU6500iS 
1.  Manufacturer: Honda
2.  Product Number: EU6500is
3.  6500 Watt 120/240V Generator
4.  Engine: Honda GX390
5.  Starting System: Recoil, electric
6.  Fuel Tank Capacity: 4.5 gal
7.  Run Time per Tankful: 4.7 hrs @ rated load
8.  Noise Level: 60 dB(A) @ rated load
4.  http://powerequipment.honda.com/generators/models/eu6500is

Part 3 - Execution

3.1  Temporary Utility Installation

A.  General: Install temporary service or connect to existing service.
1.	 Arrange with utility company, Owner, and existing users for time 

when service can be interrupted, if necessary, to make connections 
for temporary services.

DIVISION 01 - GENERAL REQUIREMENTS: 01 50 00 
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3.2  Security and Protection Facilities Installation

A.	 Supervision: Enforce strict discipline in use of temporary facilities. To 
minimize waste and abuse, limit availability of temporary facilities to 
essential and intended uses.

B.	 Remove each temporary facility when need for its service has ended, when 
it has been replaced by authorized use of a permanent facility, or no later 
than Substantial Completion

END OF SECTION 01 50 00
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DIVISION 5 - METALS

05 06 10 - Schedules for Structural Metal Framing

Description Manufacturer Model Manual Section

C-Channel: C 10 x 20 Pacific Coast 
Ironworks

C10 x 20 05 12 00

C-Channel: C 12 x 20.7 Pacific Coast 
Ironworks

C12 x 20.7 05 12 00

HSS - Hollow Structural Section 3.5 x 3.5 x 
0.25; 9’-10”

Pacific Coast 
Ironworks

HSS 3 1/2” x 3 
1/2” x 9’-10”

05 12 00

Steel Framing MC8 x 18.7 Pacific Coast 
Ironworks

MC 8 x 18.7 05 12 00

LBV Hangers for TJI® 230 x 9 1/2” Simspon Strong 
Tie®

LBV for 230 x 9 
1/2”

05 12 00

LBV Hangers for TJI® 230 x 9 1/2” double 
joists

Simspon Strong 
Tie®

LBV  4 3/4” x 9 
1/2”

05 12 00

LBV Hangers for Microlam® LVL 1 3/4” x 7 
1/4”

Simspon Strong 
Tie®

LBV 1 3/4” x  7 
1/4”

05 12 00

LBV Hangers for TimberStrand® LSL 1 3/4” 
x 9 1/2”

Simspon Strong 
Tie®

LBV 1 3/4” x 9 
1/2”

05 12 00

END OF SECTION 05 06 10

DIVISION 05 - METALS: 05 06 10
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DIVISION 5 - METALS

SECTION 05 12 00 - STRUCTURAL STEEL FRAMING

Part 1 - General

1.1  Summary

A.  Submittals:
1.  Product data: for each type of product indicated.
2.  Shop drawings: show fabrication of structural-steel components.

a.  Includes details of cuts, connections, and other relevant data.
b.   Indicate welds by standard AWS symbols, distinguish between 

shop and field welds, show size, length, and type of each weld.
3.  Welding certifications

	 1.2  Section Requirements

A. Comply with applicable provisions of the following:
1.   AISC 303
2.   AISC 341 and AISC 341s1
3.   AISC 360
4.  RCSC’s “Specification for Structural Joints using ASTM o325 or A 

490 Bolts”

B. Quality Insurance
1.  Qualifications: Welders shall be certified 30 minimum before 

beginning any work on project.
2.  Certifications: Maintain welder’s certification on job-site.

1.2  Performance Requirements

A.	 Connections: Provide details of connections required by the Contract 
Documents to be selected or completed by structural-steel fabricator.

1. Use ASD; data is given at service-load level.

B. All structural steel work shall conform to the following governing standards:
1.  American Society for Testing and Materials

a.	 ASTM Specifications for Structural Steel
b.	 ASTM Specification for Pipe, Welded and Seamless
c.	 ASTM Specification for Cold-Formed, Welded, and Seamless 

Steel Structural Tubing in Rounds and Shapes
d.	 ASTM Specification for Hot-Formed Welded and Seamless 

DIVISION 05 - METALS: 05 12 00
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Steel Structural Tubing

2.  American Welding Society
a.   AWS Structural Welding Code
b.   AWS Specifications for Welding Rods and Bare Electrodes

3.  Industrial Fasteners Institute:
a.   IFS Handbook on Bold, Nut, and Rivet Standards

4.  American Institute of Steel Construction
a.   AISC 303
b.   AISC 341 and AISC 341s1
c.   AISC 360

5.  Reasearch Council on Structural Connections
a.	 RCSC’s “Specification for Structural Joints Using ASTM A 

325 or A 490 Bolts”

Part 2 - Products

2.1  Metals

A.  C-Channel: C 10 x 20
	 1. Manufacturer: Pacific Coast Ironworks

B.  C-Channel: C 12 x 20.7
	 1. Manufacturer: Pacific Coast Ironworks

C.  HSS - Hollow Structural Column 3.5 x 3.5 x 0.25; 9’10”
	 1. Manufacturer: Pacific Coast Ironworks

D.  Steel Framing MC8 x 18.7
	 1. Manufacturer: Pacific Coast Ironworks

D.  LBV Hangers for TJI® 230 
	 1.  Manufacturer: Simpson Strong Tie
	 2.  Model Number: LBV2.37/9.5
	 3.  http://www.strongtie.com/products/CFS/S_LBV-S_B.asp

E. LBV Hangers for TJI®230 double joists
	 1.  Manufacturer: Simpson Strong Tie
	 2.  Model Number: LBV4.75/9.5
	 3.  http://www.strongtie.com/products/CFS/S_LBV-S_B.asp
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F. LBV Hangers for Microlam® LVL 
	 1.  Manufacturer: Simpson Strong Tie
	 2.  Model Number: LBV1.82/7.25
	 3.  http://www.strongtie.com/products/CFS/S_LBV-S_B.asp

G. LBV Hangers for TimberStrand® LSL
	 1.  Manufacturer: Simpson Strong Tie
	 2.  Model Number: LBV1.81/9.5
	 3.  http://www.strongtie.com/products/CFS/S_LBV-S_B.asp

2.2 Accessories

A.	 High-strength Bolts, Nuts, and Washers: ASTM A 325 (ASTM A 325M), 
Type 1, heavy-hex steel structural bolts; ASTM A 563, Grade C, (ASTM A 
563M, Class 8S) heavy-hex carbon-steel nuts; and ASTM F 436 (ASTM F 
436M), Type 1, hardened carbon-steel washers.

B.	 Primer:  Fabricator’s standard lead- and chromate-free, nonasphaltic, rust-
inhibiting primer.

2.3  Fabrication

A.  Structural Steel: Fabricate and assemble in shop ro greatest extent possible.  
Fabricate according to AISC’s “Code of Standard Practice for Steel Buildings 
and Bridges” and AISC 360.

B.  Weld Connections: Comply with AWS D1.1/D1.1M and AWS D1.8/D1.8M 
for tolerances, appearances, welding procedure specs, weld quality, and 
methods used in correcting welding work.

C. Shop Priming: Prepare surfaces according to SSPC-SP 2 “Hand Tool 
Cleaning” or SSPC-SP 3 “Power Tool Cleaning.” Shop prime steel to a dry 
film thickness of at least .038 mm.  Do not prime surfaces to be embedded 
in concrete or mortar or to be feild welded.

Part 3 - Execution

3.1  Installation - Hanger
	
	 A.  Using proper safety install fastener before loading the connection. Some 
	      fastener may have premature failure if previously exposed to moisture so 
	      application shall be in dry environment. Fasteners shall be welded in 
	      accordance AWS standards, unless otherwise noted. Welding galvanized 
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	      steel may produce harmful fuels. Follow proper welding procedures and 
	      safety precautions. 

3.2  Installation - Steel Structure

A.	 Set structural steel accurately in locations and to elevations indicated and 
according to AISC 303 and AISC 360.

B.	 Prepare ground surface by cleaning, removing projections, filling voids, and 
as otherwise recommended in steel manufacturer’s written instructions.

C.	 Set units level, plumb, and true to line, without warp or rack of frames and 
panels and anchor securely in place using appropriate fastening methods.

D.	 Separate dissimilar metals and metal products from contact with wood or 
cementitious materials, by painting each metal surface in area of contact 
with a bituminous coating or by other permanent separation.

E.	 High-Strength Bolts: Install high-strength bolts according to RCSC’s 
“Specification for Structural Joints Using ASTM A 325 or A 490 Bolts” for 
type of bolt and type of joint specified.

F.	 Weld Connections: Comply with AWS D1.1/D1.1M for tolerances, 
appearances, welding procedure specifications, weld quality, and methods 
used in correcting welding work.

G.	 Correct deficiencies in or remove and reinstall any steel framing that does 
not comply with requirements.

H.	 Repair, refinish, or replace aluminum extrusions and connecting hardware 
damaged during installation, as directed by Architect.

END OF SECTION 05 12 00
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DIVISION 5 - METALS

SECTION 05 52 00 - METAL RAILING

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.3 Performance Requirements

A.	 Americans with Disabilities Act Accessibility Guildines (ADA).

B.  American National Standards Institute (ANSI) - A21.1 Safety Requirements 
for Floor and Wall Openings, Railings, and Toe Boards

C.  American National Standards Institute (ANSI) - A58.l Minimum Design 
Loads in Buildings and Other Structures. 

D.  American National Standards Institute (ANSI) - Al 17.1 Accessible and 
Usable Buildings and Facilities. 

E. American Society of Testing and Materials (ASTM) A47 - Standard 
Specification for Ferritic Malleable Iron Castings. 

F. American Society of Testing and Materials (ASTM) A53 - Standard 
Specification for 05520-1 Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, 
Welded and Seamless. 

G. American Society of Testing and Materials (ASTM) A153 - Standard 
Specification for Zinc Coating (Hot-Dip) on Iron and Steel Hardware. 

H. Occupational Safety & Health Administration (OSHA): 1910.23 - Guarding 
Floor and Wall Openings and Holes.

Part 2 - Products

2.1  Railing, Ramp

A.  Kee Klamp System

	 1.  Manufacturer: Kee
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	 2.  Product Number: Kee Klamp
	 3.  http://keesafety.com/products/kee_klamp

Part 3 - Execution

3.1  Preparation
 

A.	 Coordinate post setting drawings, diagrams, templates, instructions, and 
directions for instalation of anchorage.

B.  Prepare surfaces using the methods recommended by the manufacturer for 
achieving the best result for the substrate under the project conditions.

3.2  Installation

A.	 Install in accordance with manufacturer’s instructions.

B.  Fit exposed connections accurately together to form tight joints. For all 
connections wiht Kee Klamp fittings, each set screw is to be tightened to 29 
pounds of torque.

C.  Perform cutting, drilling, and fitting required for installation of handrails. 
Set handrails accurately in location, alignment, and elevation, measured 
from established lines and levels.

D.  Set posts plumb with a tolerance of 1/8 inch.

3.3  Protection

A.	 Protect installed products until completion of project.

B.  Touch-up, repair or replace damaged products before Substantial Completion.

END OF SECTION 05 52 00
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 06 70 - Schedules for Structural Composites

Description Manufacturer Model Manual Section

Holdown HDU2 Simspon Strong 
Tie®

AC110 HDU2-
SD1.5

06 05 23

Holdown HDU4 Simpson Strong 
Tie®

AC125T HDU4 
SD2.5

06 05 23

Hex Head Wood Screw Simpson Strong 
Tie®

SDS25212 06 05 23

Bearing Plates Simpson Strong 
Tie®

BPS5/8-3 06 05 23

Exterior Deckings Plyboo PlybooDex, Ebony-
Strand

06 15 33

Exterior Decking Fasteners Plyboo Hidden Deck Fas-
teners

06 15 33

Edge OSB Panels Weyerhaeuser 19/32” 06 16 33

Self Tapping Screws Simpson Strong 
Tie®

No. 14, 3” 06 16 33

Lumber, Wood Joists, 1.9E Microllam® LVL Weyerhaeuser LVL 06 17 23

Lumber, Wood Wall Studs, 1.3E 
TimberStrand®LSL

Weyerhaeuser LSL 06 17 23

Lumber, Wood Wall Studs, 1.8E Parallam® 
PSL

Weyerhaeuser PSL 06 17 23

Lumber, Wood Joists, Trus Joist® TJI® 230 Weyerhaeuser TJI 230 06 17 23

Flooring Acoustical Underlayment U.S. Rubber 
Recycling Inc.

6 mm Quiet Sound 06 20 23

Flooring Acoustical Underlayment Adhesive U.S. Rubber 
Recycling Inc.

Survivor Grip 06 20 23

Interior Finish Flooring Plyboo Natural Prefin-
ished Flat Grain

06 20 23

Custom Milled Cabinetry Sierra Pine Medite II 1/2” 06 41 13

Custom Milled Cabinetry Sierra Pine Medite II 3/4” 06 41 13

END OF SECTION 06 06 70
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 05 23 - WOOD, PLASTIC, AND COMPOsite Fastenings

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 

A.  05 12 00 - Steel Framing

	 1.3 Performance Requirements

A. 2012, 2009 and 2006 IBC - Hold down

B. 2012, 2009 and 2006 IBC - Hold down

C. ICC-ES Code Report ESR-2236 - Structural wood screw

D. 2006 IRC R602.11.1 - Bearing plates

E. 2006 IBC 2305.3.11 - Bearing plates

Part 2 - Products

2.1  Shear Wall Connectors

A. Holdown:

	 1. Manufacturer: Simpson Strong-Tie®
	 2. Product Number: HDU4-SD2.5
	 3. Finish: Galvanized
	 4. http://www.strongtie.com/products/connectors/HDU-DTT2.asp

B. Holdown:

	 1. Manufacturer: Simpson Strong Tie®
	 2. Product Number: HDU2-SD2.5
	 3. Finish: Galvanized
	 4. http://www.strongtie.com/products/connectors/HDU-DTT2.asp
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B. Structural Hex Head Wood Screw: 

	 1. Manufacturer: Simpson Strong-Tie®
	 2. Product Number: SDS25212
	 3. Dimensions 1/4” x 2 1/2”
	 4. Finish: Double Barrier Coating
	 5. http://www.strongtie.com/products/connectors/SDS.asp

C.  Bearing Plates

	 1. Manufacturer: Simpson Strong-Tie®
	 2. Product Number: BPS5/8-3
	 3. Dimensions 3” x 3”, 3 GA, 5/8” Bolt diameter
	 4. Finish: Galvanized
	 5. http://www.strongtie.com/products/connectors/bp-lbp.asp

Part 3 - Execution

3.1  Installation
 

A.  Install per manufactors installation manual.

END OF SECTION 06 05 23
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 15 33 - EXTERIOR DECKING

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

Part 2 - Products

2.1  Exterior Decking

A.  PlybooDex Ebony-Strand
1.	 Manufacturer: Smith & Fong Plyboo
2.	 Dimensions: 3/4” x 5 1/2”  96”
3.	 Finish: Ebony-Strand
4.	 http://www.plyboo.com/products/plyboodex

A.  Plyboo Hidden Deck Fasteners
1.	 Manufacturer: Smith & Fong Plyboo
2.	 Dimensions: 2” Screws
3.	 http://www.plyboo.com/products/plyboodex

Part 3 - Execution

3.1  Preparation

A.	 Prior to installation of any flooring, the installer must ensure that the job site 
and subfloor meet the requirements of these instructions and are compatible 
with industry standards.

B.	 Room temperature and humidity of installation area should be consistent with 
normal, year-round living conditions for at least a week before installation.

C.	 Store your Plyboo flooring at the installation site for at least 72 hours before 
installation to allow the flooring to adjust to ambient conditions, including 
room temperature and humidity.

D.	 Acceptable subfloor types consist of plywood or OSB, concrete slab, and any 
existing wood floor 3/4” or greater.

DIVISION 06 - WOODS, PLASTICS, AND COMPOSITES:  06 15 33



U.S. DOE Solar Decathlon 2013 Page | 136

USC fluxHome™ Construction Documents Project Manual

E.  Subfloor must be structurally sound, thoroughly swept and clean of all debris, 
level, and dry.

3.2  Installation

A.	 Test your nail gun and pressure before proceeding with your installation.  
Follow all NWFA installation procedures and guidelines for a nail down 
installation.

B.	 Seal, stain and finish as other hardwood flooring.

3.3  Maintenance

A.	 Apply floor protectors to all furniture and doors leading to the outside.

B.	 Follow instructions included with the finish system chosen.

END OF SECTION 06 15 33
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 16 33 - WOOD BOARD SHEATHING

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data.

	 1.2 Relation Sections
	
		  A.  06 16 23 - Subflooring

Part 2 - Products

2.1  Diaphragm Sheathing for Floor

A.  Edge OSB Panels, 4’ x 8’ x 19/32”

2.2  Diaphragm Sheathing for Subroof

	 A.  Edge OSB Panels, 4’ x 8’ x 19/32”

2.3  Diaphragm Sheathing for Roof

A. Edge OSB Panels, 4’ x 8’ x 7/16”

2.4  Sheathing for Walls

A. Edge OSB Panels, 4’ x 8’ x 19/32”

2.5  Sheathing Fasteners

A.  8d Galvanized Smooth Shank Nails

2.6  Shear Diaphragm Fasteners 

A. Simpson No. 14 3” Stainless Steel Self-Tapping Screws
	
	 1. Manufacturer:  Simpson Strong-Tie®
	 2. Product Number: No. 14, 3”
	 3. Dimensions: 3”
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	 4. http://www.strongtie.com/ftp/catalogs/c-cfs10/C-CFS10_p14-p15.
	     pdf

Part 3 - Execution

3.1  Installation

A.  Securely attach to substrates, complying with the following:
1.  “Alternate Attachments,” in ICC’s IRC for One-Family Dwellings.

B.  Fastening Methods:
1.  Wall and Roof Sheathing:

a.  Nail to wood framing.
b.  Screw to cold-formed metal framing.

END OF SECTION 06 16 33
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 17 23 - Parallel Strand Lumber

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

B.	 Provide dressed lumber marked with grade stamp of inspection agency.
	
C.	 All wood framing including details for bridging, blocking, fire stopping, etc., 

shall conform to the latest edition of the “National Design Specification for 
Wood Construction” and its supplements and shall be installed in accordance 
with the NFPA “Manual for House Framing”.

	
D.	 Fastening shall be in accordance with the most restrictive of: The International 

Building Code 2009, the 1992 CABO for 1 and 2 family dwelling, or the 
manufacturer’s recommended fastening schedules.

1.2  Related Sections

A.  05 12 00 - Steel Framing

1.3  Performance Requirements

A.   ASTM F1667 – Driven Fasteners: Nails, spikes, and staples

B.   ASTM D1761 – Standard Test Methods for Mechanical Fasteners in wood

C.   ICBO AC95 – Acceptance Criteria to Determine Bending Yield Moment for 
Nails

D.   ICBO AC13 – Acceptance Criteria for Joist Hangers and Similar Devices

E.   ICBO AC120 – Acceptance Criteria for Wood Screws

F.   1997 NDS – National Design Specification		

G. 2006 International Building Code (IBC)

		  H. 2006 International Residential Code (IRC)
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		  I. 1997 Uniform Building CodeTM (UBC)

	 1.4  Delivery, Storage and Handling

A.  Deliver products to the site in manufacturer’s packaging unharmed, complete 
with installation instructions.

B.  Protect and handle materials in accordance with manufacturer’s 
recommendations to prevent damage and deterioration.

Part 2 - Products

2.1  Lumber

A.  Dimensional Lumber:
1.	 Maximum Moisture Content: 19%
2.	 Non-Load-Bearing Interior Partitions: Standard, Stud, or No. 3
3.	 Framing Other Than Non-Load-Bearing Interior Partitions: Douglas 

firlarch: WCLIB or WWPA
4.	 Exposed Framing: Provide material hand-selected for uniformity of 

appearance and freedom from characteristics on exposed surfaces 
and edges that would impair finish appearance, including decay, 
honeycomb, knot-holes, shake, splits, torn grain, and wane.

B. Lumber, Wood Joists - Trus Joist® TJI 230
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: TJI 230
	 3. Dimensions: 2 5/16” x 9 1/2” x 10’

		
		  C. Lumber, Wood Joists - Trus Joist® TJI 230

	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: TJI 230
	 3. Dimensions: 2 5/16” x 9 1/2” x 12’

D. Lumber, Wood Joists - 1.9E Microllam® LVL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LVL
	 3. Dimensions: 1 3/4” x 7 1/4” x 10’

		
		  E. Lumber, Wood Joists - 1.9E Microllam® LVL

	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LVL

DIVISION 06 - WOODS, PLASTICS, AND COMPOSITES: 06 17 23



U.S. DOE Solar Decathlon 2013 Page | 141

USC fluxHome™ Construction Documents Project Manual

			   3. Dimensions: 1 3/4” x 9 1/2” x 10’

F. Lumber, Wood Wall Studs - 1.3E TimberStrand® LSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LSL
	 3. Dimensions: 3 1/2” x 5 1/2” x 12’

G. Lumber, Wood Joists - 1.55E TimberStrand® LSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LSL
	 3. Dimensions: 1 3/4” x 9 1/2” x 12’

H. Lumber, Wood Wall Studs - 1.3E TimberStrand® LSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LSL
	 3. Dimensions: 1 1/2” x 5 1/2” x 12’

I. Lumber, Wood Wall Studs - 1.3E TimberStrand® LSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LSL
	 3. Dimensions: 2 1/2” x 3 1/2” x 12’

H. Lumber, Wood Drop Ceiling Joists - 1.3E TimberStrand® LSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: LSL
	 3. Dimensions: 1 1/2” x 3 1/2” x 12’

H. Lumber, Wood Wall Studs - 1.8E Parallam® PSL
	 1. Manufacturer: Weyerhaeuser
	 2. Product Name: PSL
	 3. Dimensions: 3 1/2” x 3 1/2” x 12’

Part 3 - Execution

3.1  Installation

A.  Unless otherwise noted in catalog, bolts and nails not to be combined.

B.  All nails shall be common unless otherwise noted in catalog or substituted 
by Engineer of Record.

C.  Galvanized connectors should not be placed in contact with treated wood 
unless the treated wood is adequately verified for such contact.
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D.   A fastener that splits the wood will not take the design load.  Evaluate splits 
to determine if the connection will perform as required.  Dry wood may split 
more easily and should be evaluated as required.

E.  SDS series wood screws are installed with a 3/8” hex head driver and a low-
speed drill.  Pre-drilling wood members is not required for wood installation.

F.   Wood shrinkage shall be taken into account when installing connections.

G. Do not overload by exceeding the manufacturer’s catalog allowable load 
values.

H. Install all specified fasteners before loading the connection.

I.  Use proper safety equipment.

END OF SECTION 06 17 23
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DIVISION 06 - WOODS, PLASTICS, AND COMPOSITES:  06 20 23

DIVISION O6 - Woods, Plastics and Composites

SECTION 06 20 23 - INTERIOR Finish Carpentry

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data.

Part 2 - Products

2.1  Interior Flooring

A.  Plyboo Edge Grain Bamboo Flooring
1.  Manufacturer: Plyboo
2.  Product Number: Natural Prefinished Flat Grain
3.  http://www.plyboo.com

2.2  Interior Flooring Adhesive

A. Ultra-Set Single Step Hardwood Adhesive, Moisture Vapor Retarder & 
    Sound Reduction Membrane 

1.	 Manufacturer: Bostik
2.	 Product Number: H22-07-25-12
3.	 http://www.bostik-us.com/sites/default/files/ULTRA-SET_

SingleStep.pdf

2.3  Flooring Acoustical Underlayment

A.  Quiet Sound Accoustical Underlaymeht
1.	 Manufacturer: U.S. Rubber Recycling Inc.
2.	 Dimensions: 6 mm
3.	 http://www.usrubber.com/flooring-and-underlayment/quietsound/

2.4  Flooring Acoustical Underlayment Adhesive

A. Survivor Grip Adhesive

1.	 Manufacturer: U.S. Rubber Recycling Inc.
2.	 Product Number: Survivor Grip Adhesive
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Part 3 - Execution

3.1  Preparation

A.	 Prior to installation of any flooring, the installer must ensure that the job site 
and subfloor meet the requirements of these instructions and are compatible 
with industry standards.

B.	 Room temperature and humidity of installation area should be consistent with 
normal, year-round living conditions for at least a week before installation.

C.	 Store your Plyboo flooring at the installation site for at least 72 hours before 
installation to allow the flooring to adjust to ambient conditions, including 
room temperature and humidity.

D.	 Acceptable subfloor types consist of plywood or OSB, concrete slab, and any 
existing wood floor 3/4” or greater.

E.  Subfloor must be structurally sound, thoroughly swept and clean of all debris, 
level, and dry.

3.2  Installation

A.	 Test your nail gun and pressure before proceeding with your installation.  
Follow all NWFA installation procedures and guidelines for a nail down 
installation.

B.	 Seal, stain and finish as other hardwood flooring.

3.3  Maintenance

A.	 Apply floor protectors to all furniture and doors leading to the outside.

B.	 Follow instructions included with the finish system chosen.

END OF SECTION 06 20 23
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DIVISION O6 - Woods, Plastics and Composites

SECTION 06 41 13 - WOOD-VENEER-FACED ARCHITECTURAL CASEWORK

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data.

Part 2 - Products

2.1  Casework

	 A.  Kitchen, Lower

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.

	 B.  Cabinets, Kitchen, Upper

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.

	 C.  Cabinets, Kitchen, Island

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.

	 D.  Cabinets, Lavatory

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.

	 E.  Cabinets, Storage

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.
.
	 F.  Cabinets, Bedroom 1

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.
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	 G.  Cabinets, Bedroom 2

		  1. Medite II MDF faced cabinets sized to fit.
		  2. Using 0’-1/2” and 0’-3/4” MDF.

2.2  Casework Hardware and Accessories

	 A.  Blumotion Cilp Top Hinge

		  1.  Manufacturer: Blum
		  2.  Product Number: 71B9550 MB V50
		  3.  Finish: Nickel
		  4.  http://www.blum.com/us/en/01/20/30/

	 B.  Cilp Wing Plate Hinge Accessory

		  1.  Manufacturer: Blum
		  2.  Product Number: 173H7100 MPL V500
		  3.  http://blumotion.blum.com/cliptop/us/

	 C.  Tip-On Hinge Acessory

		  1.  Manufacturer: Blum
		  2.  Product Number: 955A1006.01TIP-ONP
		  3.  http://blumotion.blum.com/cliptop/us/

	 D.  Blumotion Tandem Plus Drawer Slide

		  1.  Manufacturer: Blum
		  2.  Product Number: 563.5330B
		  3.  http://www.blum.com/us/en/01/30/10/

	 E.  Tandem Locking Device for Drawer Slide, Left

		  1.  Manufacturer: Blum
		  2.  Product Number: T51.1901
		  3.  http://www.blum.com/us/en/01/30/10/

	 F.  Tandem Locking Device for Drawer Slide, Right

		  1.  Manufacturer: Blum
		  2.  Product Number: T51.1901
		  3.  http://www.blum.com/us/en/01/60/20/10/
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	 G.  Servo-Drive Power Supply Set for Tandem

		  1.  Manufacturer: Blum
		  2.  Product Number: 710NE02UG10NG
		  3.  http://www.blum.com/us/en/01/60/20/10/

	 H.  Servo-Drive Aluminum Profile

		  1.  Manufacturer: Blum
		  2.  Product Number: Z10D01E0.01 TPPROF V10
		  3.  http://www.blum.com/us/en/01/60/20/10/

	 I.  Servo-Drive Top and bottom Adapter Set

		  1.  Manufacturer: Blum
		  2.  Product Number: Z10D01E0.01 TPR-AUF V1 R7037
		  3.  http://www.blum.com/us/en/01/60/20/10/

	 J.  Servo-Drive Drive Unit

		  1.  Manufacturer: Blum
		  2.  Product Number: Z10A3000.02ANTR-EH V1 R7037
		  3.  http://www.blum.com/us/en/01/60/20/10/

	 K.  Servo-Drive Bumper

		  1.  Manufacturer: Blum
		  2.  Product Number: 993.1220 DI-PU V50 R7037
		  3.  http://www.blum.com/us/en/01/60/20/10/

Part 3 - Execution

3.1  Preparation

	 A.  Verify dimensions are correct to architects shop drawings. Make adjustments 
	      as needed carefully so as not to damage veneer.

3.2  Installation

A. Repair, refinish, or replace products damaged during installation or 
transportation, as directed by Architect.

END OF SECTION 06 41 13
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DIVISION O7 - Thermal and Moisture Protection

SECTION 07 06 00 - SCHEDULES FOR THERMAL AND MOISTURE PROTECTION

Description Manufacturer Model Manual Section

R-Guard Flashing Prosoco Fast Flash 07 01 60

Batt Insulation Owens Corning QuietZone WB9 07 21 16

Batt Insulation Owens Corning ProPink EcoTouch 
R19

07 21 16

Batt Insulation Owens Corning ProPink EcoTouch 
R30

07 21 16

Loose-Fill Insulation Owens Corning ProPink L77 07 21 16

Insulation Netting Owens Corning ProPink Complete 
Fabric

07 21 16

Air Barrier Du Pont Tyvek SD2 07 27 19

Waterproof Membrane Prosoco Cat5® 07 27 19

Facade, Fabricated Panels Custom 24 g Galvalume 
Aluminum

07 46 63

Facade, Fabricated Panels Custom 20 g Clear 
Anodized 
Aluminum

07 46 63

Roof Membrane Versico Versiflex 07 54 23

Roof Membrane, Adhesive Versico Low-VOC 309126 07 43 23

Roof Anchor Protection Fall Kit Sala TLS-DBI Roof Fall 
Kit

07 72 00

End of Section 07 06 00
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DIVISION O7 - Thermal and Moisture Protection

Section 07 10 60 - Maintenance of Flashing and Sheet Metal

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

Part 2 - Products

2.1  Flashing

A.  R-Guard Flashing 

1.	 Manufacturer:  Prosoco
2.	 Product Number: Fast Flash
3.	 http://www.prosoco.com/Products/9020cb55-bf80-4c76-9a83-

26cf23890155

Part 3 - Execution 

3.1  Installation

A. Install in accordance with manufacturer’s instructions and architectural 
construction documents. 

B. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

End of Section 07 10 60
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DIVISION O7 - Thermal and Moisture Protection

SECTION 07 21 16 - BATT INSULATION

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data.

1.2  Performance Requirements

A.	 Applicable Standards: C518 – Standard Test Method for Steady-State 
Thermal Transmission Properties by means of the Heat Flow Meter 
Apparatus

B.  ASTM E84 – Standard Test Method for Surface Burning Characteristics of 
Building Materials

Part 2 - Products

2.1  Batt Insulation

A.  QuietZone

1.	 Manufacturer: Owens Corning
2.	 Product Number: WB9
3.	 http://insulation.owenscorning.com/professionals/remodel/products/

quietzone/

B.  EcoTouch Pink Fiberglass Insulation

1.	 Manufacturer: Owens Corning
2.	 Product Number: C48A
3.	 R-Value: R-30
4.	 http://insulation.owenscorning.com/professionals/insulation/

products/r-19-fiberglas-insulation/

C.  EcoTouch Pink Fiberglass Insulation

1.	 Manufacturer: Owens Corning
2.	 Product Number: C48A
3.	 R-Value: R-19
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4.	 http://insulation.owenscorning.com/professionals/insulation/
products/r-19-fiberglas-insulation/

Part 3 - Execution

3.1  Installation

A.	 Install insulation in areas and in thicknesses indicated in drawings or required 
to produce R-values indicated. Cut and fit tightly around obstructions and fill 
voids with insulation.

B.	 Bond units to substrate with mechanical anchorage to provide permanent 
placement and support of units.

C.	 Extend vapor retarder to extremities of areas to be protected from vapor 
transmission. Secure in place with adhesives or other anchorage. Locate 
seams at framing members, overlap, and seal with tape.

END OF SECTION 07 21 16
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DIVISION O7 - Thermal and Moisture Protection

SECTION 07 21 23 - LOOSE-FILL INSULATION

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data.

1.2  Performance Requirements

A.	 Applicable Standards: ASTM C-518 – Standard Test Method for Steady-
State Thermal Transmission Properties by means of the Heat Flow Meter 
Apparatus

B.  ASTM E84 – Standard Test Method for Surface Burning Characteristics of 
Building Materials

C.  Class-A Fire Rated

D.  LEED Eligible

Part 2 - Products

2.1  Loose Insulation

A.  Blow In Insulation
	
	 1.   Manufacturer: Pink Panther
	 2.   Product Number: Pro Pink L77
	 3.   R Value: R-19 (walls), R-30 (floor and roof)
	 4.   http://insulation.owenscorning.com/professionals/
	       insulation/products/propink-l77-loosefill/

2.2  Loose Insulation Accessories

A.  Insulation Netting
	
	 1.   Manufacturer: Owens Corning
	 2.   Product Number: ProPink Complete Fabric
	 3.   http://insulation.owenscorning.com/professionals/insulation/
	       products/propink-complete/
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Part 3 - Execution 

3.1  Installation

A.	 Install insulation in areas and in thicknesses indicated in drawings or 
required to produce R-values indicated. Blow in and around obstructions 
and fill voids with insulation.

B.	 Bond units to substrate with mechanical anchorage to provide permanent 
placement and support of units.

C.	 Extend vapor retarder to extremities of areas to be protected from vapor 
transmission. Secure in place with adhesives or other anchorage. Locate 
seams at framing members, overlap, and seal with tape.

END OF SECTION 07 21 23
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DIVISION O7 - Thermal and Moisture Protection

Section 07 27 19 - Plastic Sheet Air Barriers

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

	 1.2 Performance Requirements

		  A.  American National Standards Instute

1.  ANSI A118.12

B.  ASTM

	 1.  ASTM D583: Methods of Test for Water Resistance of Textile Fabrics
	 2.  ASTM E492: Standard Test Method for Laboratory Measurement 
	      of Impact Sound Transmission Through Floor-Ceiling Assembilies 
	      Using the Tapping Machine

		  C. Water Resistive Barriers
	
		  D. NFPA 285

Part 2 - Products

2.1  Vaport Retarder

A.  Air Leakage Barrier / Vapour Control Layer

	 1.  Manufacturer: DuPontTM

	 2.  Product Number: Tyvek® SD2
	 3.  Roll Size: 1.5 m x 50 m
	 4.  Roll Weight: 8.5 kg
	 5.  Coverage: 70 m2

	 6.  Strength: Nail tear resistance of 260N
	 7.  http://www2.dupont.com/Tyvek_Construction_Asia_Pacific/en_CN/
	      products/Korea/sd2_korea.html
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B.   Waterproof Membrane
	 1. Manufacturer: Prosoco R Guard
	 2. Product Number: Cat 5®
	 3. http://prosoco.com/Content/Documents/Product/RG_Cat5-
	    PDS_050713_C.pdf

Part 3 - Execution 
	
	 3.1  Preparation

 
A. Clean surfaces thoroughly prior to installation.

B. Apply Cat 5® as packaged. Do not dilute or alter. Using a low-speed drill 
and paddle, mix well from top to bottom and side-to-side for a minimum of 
3 minutes before use. 

C. Allow Cat 5® to cure, approximately 2 hours to skin and 12 hours to cure at 
70of and 50%relative humidity.

D. Prepare surfaces using the methods recommended by the manufacturer for 
achieving the best result for the substrate under the project conditions.

E. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

3.2  Installation

A.	 Laid either vertically, or horizontally, Tyvek is installed on the warm side of 
the roof or wall insulation forming a continuous barrier against air leakage 
and water vapour transfer. A spacer batten between Tyvek SD2 and the 
internal lining is recommended to prevent damage to the membrane from 
electrical sockets, light fittings, etc. This will also provide a service void for 
electrical cables.

B.	 Laps between each sheet should be 100 mm minimum and sealed with Tyvek 
Butyl Tape, Tyvek Tape, or compressed under the batten. Tyvek SD2 should 
be pulled taut across the surface and secured with non-ferrous felt nails or 
staples as follows - Horizontal center: max 600 mm, Vertical center: max 
300 mm

 
C.	 Tyvek can be installed before or aftr the windows and doors are fitted, 

provided that the membrane is sealed at the window/door frame position. 
Airtightness around the details can be achieved by compressing Tyvek 
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under a timber batten or by seasling to the frame with Tyvek Butyl Tape. 
Proprietary tapes or sealants should be used when installing the windows 
and doors to maintaint overall airtightness. 

D.  Any damage or service breaches in the Tyvek cause by pipe penetrations 
should be patched with Tyvek Tape. 

End of Section 07 27 19
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DIVISION O7 - Thermal and Moisture Protection

Section 07 46 63 - Fabricated Panel Assemblies with Siding

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

Part 2 - Products

2.1  Facade, Fabricated Panel Assemblies

A.  Berridge Pre-Finished Galvalume Standing Seam Rainscreen Facade

1.  Dimensions: According to architect’s specifications
2.  Material: 24 gauge Aluminum
3.  Finish: Galvanized Aluminum

B.  Clear Anodized Aluminum Standing Seam Rainscreen Facade

1.  Dimensions: According to architect’s specifications
2.  Material: 20 gauge Aluminum
3.  Finish: Clear Anodized Aluminum

Part 3 - Execution 

3.1  Installation

A.	 Install according to manufacturer’s specifications

End of Section 07 46 63
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DIVISION O7 - Thermal and Moisture Protection

Section 07 54 23 - Roof Membrane

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

	 1.2 Performance Requirements

		  A. ASTM D4434 Standard Specification for Poly Vinyl Chloride Sheet Roofing
			   1. VersiFlex is defined as type III by ASTM D4434
		
		  B.  ASTM D5602-98

		  C.  Energy Star E-903
	
		  D.  ASTM C1549, C1371, E408, E1980, D751, D751, D2136, D1204, D1149, 
		       D570, D1876, E96, G155, FTM 101C

Part 2 - Products

2.1  Roof Membrane

A.  Versico VersiFlex 50 mm

1.	 Manufacturer:  Versico VersiFlex
2.	 Dimensions:  50 mil x 120” x 100’
3.	 Finish:  White
4.	 http://www.versico.com/index.cfm?act=productdetails&RSC_ID=49

2.2  Roof Membrane Adhesive

A.  Versico Low-VOC PVC Bonding Adhesive

1.	 Manufacturer:  Versico
2.	 Product Number: 1168
3.	 www.versico.com
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Part 3 - Execution 

3.1  Preparation

	 A. Position the roll.
	
	 B. Unroll competely to achieve the required overlap. 
	
	 C. Roll up the membrane in preparation for the adhesive application.

3.2  Installation

A.  Apply the adhesive 3” - 4” at a time ahead of the roll using a medium 
nap roller. As the adhesive is being applied, roll the mebrane into place to 
prevent drying. 

B.  Immediately broom the membrane starting from the center of the sheet and 
working out to the sides of the sheet to work out any air bubbles. 

C.  For additional questions, contact the Versico Project Review Department.

End of Section 07 54 23
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DIVISION O7 - Thermal and Moisture Protection

SECTION 07 72 00 - ROOF ACCESSORIES

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data.

	 1.2  Performance Requirements
		
		  A. OSHA Standards

Part 2 - Products

2.1  Fall Protection Anchors

A.	 Guardian Roof Anchor

			   1. Manufacturer: Sala
			   2. Product Number: TLS-DBI Roof Fall Kit
			   3. http://www.omarksafety.com/DBISALA-Roof-Anchor-Fall-
			      Protection-Kit-_p_6624.html
Part 3 - Execution 
	
	 3.1 Preparation 

		  A. Examine framing and substrate and verify conditions comply with structural 
		      requirements for system performance.

		  B. Notify Architect of unsatisfactory conditions and improper coordination. 
		      Proceed with installation of roof anchors only after verifying conditions are 
		      satisfactory.

3.1  Installation
	

A.	 Unless otherwise indicated, install roof accessory items according to 
construction details of NRCA’s “Roofing and Waterproofing Manual” 
and manufacturer’s instruction and recommendations. Coordinate with 
installation of roof deck, vapor barriers, roof insulation, roofing, and flashing 
to ensure combined elements are secure, waterproof, and weather-tight.
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		  B.  Provide on-site inspection and supervision of installation by factory-trained 
		        representative. 

	 3.2  Demonstration
	
		  A. Instruct owner’s designated safety engineer in proper use of fall prevention 
		      safety devices 

		  B.  Test and adjust system devices. Replace damaged or malfunctioning items. 

END OF SECTION 07 72 00
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DIVISION 8 - OPENINGS

SECTION 08 06 10 - DOOR SCHEDULE

Description Manufacturer Model Manual Section

Mechanical Door ABS Solid Core Flush 
Hinged

08 14 16

Bedroom Door DoorMerica Hollow Core Flush 
Sliding Door

08 14 73

Toilet/Shower Door ABS Hollow Core Flush 08 14 73

Laundry Door DoorMerica Hollow Core Flush 
Bifold Panel

08 14 76

South Entry Door NanaWall SL45 08 23 13

South Entry Window Panel NanaWall SL45 W 08 23 13

East Sliding Door Fleetwood 1070 ex 08 23 13

North Sliding Door Fleetwood 1070 ex 08 23 13

			 
END OF SECTION 08 06 10
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DIVISION 8 - OPENINGS

SECTION 08 06 50 - Window SCHEDULE

Description Manufacturer Model Manual Section

Operable Metal Windows Milgard 920 
with SolarBan 60 
Clear and Arctic 

Snow

08 51 13

Operable Metal Windows Milgard 920 
with SolarBan 60 
Arctic Snow and 

Polar White

08 51 13

END OF SECTION 08 06 50 
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DIVISION 8 - OPENINGS

SECTION 08 06 60 - SKYLIGHT SCHEDULE

Description Manufacturer Model Manual Section

Tubular Skylight Window Velux America, 
Inc.

TMR, 10” 08 62 23

Courtyard Skylight Sun Valley 
Skylights

4’-1” x 7’-1” 
with SolarBan 60 

Clear

08 63 53

Shower Skylight Sun Valley 
Skylights

2’ 7” x 3’ 7” 
with SolarBan 60 

Arctic Snow

08 63 53

END OF SECTION 08 06 60
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DIVISION 8 - OPENINGS

SECTION 08 06 71 - DOOR HARDWARE SCHEDULE

Description Manufacturer Model Manual Section

Door Accessories, Hinge Hager 920 08 14 16

Door Accessories, Flush Bolt Baldwin 060.150 08 14 16

Door Accessories, Handle Kwikset 740VDL 08 14 16

Door Accessories, Sill Pemko 74518 08 14 16

Door Accessories, Bottom Sweep Pemko PEM-P315DN36 08 14 16

Door Accessories, Overhead Weatherstrip Pemko PEM-P346C40 08 14 16

Door Accessories, Track, Bedroom Johnson 
Hardware

2610F120 08 14 73

Interior Door Hardware, Pocket Frame and 
Track

DoorMerica Pocket Frame with 
Track

08 14 73

Door Accessories, Hangers Johnson 
Hardware

Hangers 1120 08 14 73

Door Accessories, Track Stop Johnson 
Hardware

Track Stop 1155 08 14 73

Door Accessories, Track End Cap Johnson 
Hardware

Track End Cap 
2680

08 14 73

Door Accessories, Lock Anderson 
Windows and 

Doors

2579426 08 14 73

Door ACcessories, Handle and Lock FSB 4255 9000 08 14 73

Door Accessories, Adjustment Wrench Johnson 
Hardware

1712 08 14 73

Door Accessories, Handle, Washer/Dryer Kwikset Vedani 720VDL15 08 14 76

Door Accessories, Hinge, Washer/Dryer Stanley 
Hardware

BF30 08 14 76

			 
END OF SECTION 08 06 71 
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DIVISION 8 - OPENINGS

Section 08 14 16 - FLUSH WOOD DOORS

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product data, shop drawings

	 1.2  Performance Requirements

A.  American National Standards Institute (ANSI)
1.	 ANSI Z971.1, Safety performance specification and methods of test 

for safety glazing material used in buildings.

B.  American Society for Testing and Material (ASTM)

1.	 ASTM E283, Test method for structural performance of exterior 
windows, curtain walls, and doors by unform static air pressure 
difference.

2.	 ASTM E 330, Test method for structural perforamce of exterior 
windows, curtain walls, and doors by cyclic static air pressure 
differential.

3.	 ASTM E 547, Test method for water penetration of exterior windows, 
curtain walls, and doors by cyclic static air pressure differential.

Part 2 - Products

	 2.1 Exterior Hinged Door, Mechanical Door
		
		  A. ABS Solid Core Flush Hinged Door

		   	 1.  Manufacturer: ABS
			   2.  Product Number: Hinged Door
			   3.  Dimensions: 3’ x 8’-7 1/4”
			   4.  http://absupply.net/wood-doors-architectural-doors-red-oak-
			        architectural-solid-core.aspx
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	 2.2 Door Accessories
		
		  A.  Hinge

		   	 1.  Manufacturer: Hager
			   2.  Product Number: 920
			   3.  Dimensions: 4 1/2”
			   4.  Finish: Brushed Nickel
			   5.  http://www.hagerco.com/products/architectural-hinges/full-mortise
			        /920

		  B.  Residential Flush Bolt

			   1.  Manufacturer: Baldwin
			   2.  Product Number: 060.150
			   3.  http://www.baldwinhardware.com/Products/Details/accessories/
			        door-guards-and-bolts/0626-150.aspx

		  C.  Entry Lever

		   	 1.  Manufacturer: Kwikset
			   2.  Product Number: 740VDL
			   3.  Finish: Satin Nickel
			   4.  http://www.baldwinhardware.com/Products/Details/accessories/
			        door-hinges/BR7025-004.aspx

		  D.  Residential Adjustable sill

		   	 1.  Manufacturer: Pemko
			   2.  Product Number: 74518
			   3.  Finish: Satin Nickel
			   4.  http://absupply.net/pemko-74518sn-365-in-satin-nickel-anodized-
			        aluminum-all-aluminum-adjustable-sill-residential-threshold.aspx

		  E. Neoprene Bottom Sweep

			   1.  Manufacturer: Pemko
			   2.  Product Number: PEM-P315DN36
			   3.  Dimensions: 3’-0”
			   4.  http://www.thehardwarehut.com/catalog-product.php?p_ref=
			        259381
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		  F.  Overhead Weatherstrip

			   1.  Manufacturer: Pemko
			   2.  Product Number: PEM-P346C40
			   3.  Dimensions: 6’-4”
			   4.  http://www.thehardwarehut.com/catalog-product.php?p_ref=
			        259399

Part 3 - Execution 

3.1  Fabrication 

A.	 Fabrication of door units should comply with units specified.

B.	 Complete fabrication, assembly, finishing, hardware application, and other 
work before shipment to the project site.  Disassemble components only as 
necessary for shipment and installation. 

3.2  Installation 

A.	 Check the measurement of the opening and make sure that the door track 
fits opening. 

B.	 Remove the track from the packaging and lay it in front of door opening. 

C.	 Place non-porous, non absorbent, inorganic shims on the floor to build up 
low areas to level. 

D.	 Assemble the frame and apply compatible sealant in accordance to the 
manufacturer to the frame.

E.	 Install door and hardware with manufacturers fasteners according to the 
manufacturers specifications.

F.	 Repair, or replace any material damaged during installation or transit, as 
directed by Architect.

End of Section 08 14 16
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DIVISION 8 - OPENINGS

Section 08 14 73 - Sliding wood doors

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

Part 2 - Products

	 2.1  Interior Door, Sliding, Bedroom

		  A. Hollow Core Flush Sliding Door

			   1.  Manufacturer:  DoorMerica
			   2.  Product Number:  Hollow Core Flush Wall-Mount
			   3.  Dimensions:  4’-0” x 8’-6”
			   4.  http://www.doormerica.com/index.php?linked=Construction%20
			        -%20Specifications&layer=3&title=Flush%20Hollow%20Core
			        &set=Construction%20-%20Specifications

B.  Pocket Door Track, Bedroom 1

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 2610F120
3.	 Dimensions: 10’-0”
4.	 http://jhusa.net/2610F.aspx

C.  Pocket Door Track, Bedroom 2

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 2610F120
3.	 Dimensions: 8’-0”
4.	 http://jhusa.net/2610F.aspx

	 2.2  Interior Door, Pocket
		
		  A.  Hollow Core Flush Pocket Door

			   1.  Manufacturer:  ABS
			   2.  Product Number:  Hollow Core Flush
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			   3.  Dimensions:  2’-4” x 7’-9 1/4” x 0’-1 3/8”
			   4.  http://doormerica.com/pdf/american/americanseries_brochure9.pdf

	 2.3  Pocket Door Frame

A.  Pocket Door Frame with Track

1.	 Manufacturer: DoorMerica
2.	 http://www.doormerica.com/arch.php?linked=Products&layer=3&ti

tle=Pocket%20Frame&set=Products

	 2.4  Door Accessories

A.  Hangers

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 1120
3.	 http://jhusa.net/2610F.aspx

B.  Track Stop

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 1155
3.	 http://jhusa.net/2610F.aspx

C.  Track End Cap

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 2680
3.	 http://jhusa.net/2610F.aspx

D.  Door Auxiliary Security Foot Lock

1.	 Manufacturer: Andersen Windows and Dors
2.	 Product Number: 1579426
3.	 http://www.andersenwindows.com/

E.  Adjustment Wrench

1.	 Manufacturer: Johnson Hardware
2.	 Product Number: 1712
3.	 http://jhusa.net/2610F.aspx
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Part 3 - Execution 

3.1  Installation
 

A.  Wood frame 

1.	 Attach pocket header, which has wood split jambs and aluminum 
track, to the top of the pocket frame.  Use small nails or screws to 
secure pocket header to upright components. 

2.	 Frame the opening to the width the manufacturer of your pocket 
door suggests.

3.	 Install pocket frame into wall below header plate.  Level complete, 
shim and secure space between top of pocket frame and wall header 
with large screws.

B.  Pocket Door 

1.	 Install the track in the opening and the hardware on the door.

2.	 Fit the door and make sure it runs smoothly and closes to the finished 
door opening size.

		  C.  Sliding Door

1.  Add sealant to the upper corners of the jams and to the end of the   
head that is compatible to the entire assembly.

2.  Attach the jambs to the head using #10 x 3/4” long pan head screws.

3.  If sill riser is included, insert riser tab into sill pocket and slide 
together.

End of Section 08 14 73 
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DIVISION 8 - OPENINGS

Section 08 14 76 - Bifolding wood doors

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

Part 2 - Products

	 2.1  Interior Door, Laundry Door

		  A. Hollow Core Flush Bifolding Doors

			   1.  Manufacturer:  DoorMerica
			   2.  Product Number:  Hollow Core Flush
			   3.  Dimensions:  1’ 2” x 7’ 9”
			   4.  Dimensions: 0’-1 3/8” thick
			   5.  http://www.doormerica.com/pdf/American/bifoldingdoors.pdf

	 2.2  Door Accessories

		  A.  Vedani Hall/Closet Lever

			   1.  Manufacturer: Kwikset
			   2.  Product Number: 720VDL15
			   3.  Finish: Satin Nickel
			   4.  http://www.kwikset.com/Products/Details/Door-Levers/720VDL-15.
			        aspx

		  B.  30 lb Panel Bifold Track and Hardware

			   1.  Manufacturer: Stanley Hardware
			   2.  Product Number: BF30
			   3.  Dimensions: 0’-3 1/2”
			   4.  http://www.stanleyhardware.com/xhtml/literature/SAH017_
			        SlidingandFoldingDoorHardware.pdf
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Part 3 - Execution 

3.1  Installation

		  A.  Install the track in the opening and the hardware on the door.
		
		  B.  Fit the door and make sure it runs smoothly and closes to the finished door 
		       opening size.

End of Section 08 14 76 
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DIVISION 8 - OPENINGS

Section 08 32 13 - SLIDING ALUMINUM-FRAMED GLASS DOORS

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product data

1.2  Performance Requirements

A.  American National Standards Institute (ANSI)
1.	 ANSI Z971.1, Safety performance specification and methods of test 

for safety glazing material used in buildings.

B.  American Society for Testing and Material (ASTM)

1.	 ASTM E283, Test method for structural performance of exterior 
windows, curtain walls, and doors by unform static air pressure 
difference.

2.	 ASTM E 330, Test method for structural perforamce of exterior 
windows, curtain walls, and doors by cyclic static air pressure 
differential.

3.	 ASTM E 547, Test method for water penetration of exterior windows, 
curtain walls, and doors by cyclic static air pressure differential.

C.  Consumer Product Safety Commision (CPSC) 
1.	 CPSC 16 CFR – 1201, Safety standard for architectural glazing 

materials.

Part 2 - Products

2.1  Exterior Doors, South Entry

A.  NanaWall SL45 Folding Wall

2.	 Manufacturer:  NanaWall
3.	 Product Number: SL45 W Door and Window Panel
4.	 Dimensions:  9’ 11 1/4” x 8’ 8”
5.	 www.nanawall.com/products
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B.  Double Glazed Low E Insulated Tempered Glass

1.	 Manufacturer:  PPG
2.	 Product Number: Solarban 70XL
3.	 Dimensions:  9’-11 1/4” x 8’-8”
4.	 http://www.ppg.com/corporate/ideascapes/glass/products/solar 

control/pages/solarban70xl.aspx

	 2.2  Exterior Doors, East Sliding Door

		  A.  Fleetwood 1070-ex

			   1.  Manufacturer:  Fleetwood
			   2.  Product Number:  1070 - ex Multi-Slide
			   3.  Dimensions:  6’-3 3/4” x 8’-7 1/4”
			   4.  www.fleetwoodusa.com

B.  Double Glazed Low E Insulated Tempered Glass

1.	 Manufacturer:  PPG
2.	 Product Number: Solarban 60
3.	 Dimensions:  6’-3 3/4” x 8’-7 1/4”
4.	 http://www.ppg.com/corporate/ideascapes/sitecollectiondocuments 

/10104%20solarban%2060%20(7071).pdf

	 2.3  Exterior Doors, North Sliding Door

		  A.  Fleetwood 1070-ex

			   1.  Manufacturer:  Fleetwood
			   2.  Product Number:  1070 - ex Multi-Slide
			   3.  Dimensions:  8’-10 1/2” x 8’-7 1/4”
			   4.  www.fleetwoodusa.com

B.  Double Glazed Low E Insulated Tempered Glass

1.	 Manufacturer:  PPG
2.	 Product Number: Solarban 60
3.	 Dimensions:   8’-10 1/2” x 8’-7 1/4”
4.	 http://www.ppg.com/corporate/ideascapes/sitecollectiondocuments/ 

10104%20solarban%2060%20(7071).pdf

Part 3 - Execution 
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3.1  Fabrication 

A.	 Fabrication of door units should comply with units specified.

B.	 Complete fabrication, assembly, finishing, hardware application, and other 
work before shipment to the project site.  Disassemble components only as 
necessary for shipment and installation. 

3.2  Installation 

A.	 Check the measurement of the opening and make sure that the door frame 
you have will fit the opening. 

B.	 Remove the frame from the packaging and lay it in front of the opening. 

C.	 Place non-porous, non absorbent, inorganic shims on the floor to build up 
low areas to level. 

D.	 Assemble the frame and apply compatible sealant in accordance to the 
manufacturer to the frame.

E.	 Install door and hardware with manufacturers fasteners according to the 
manufacturers specifications.

F.	 Repair, or replace any material damaged during installation or transit, as 
directed by Architect.

End of Section 08 32 13
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DIVISION 8 - OPENINGS

Section 08 51 13 - Aluminum windows

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

1.2  Performance Requirements
	
	 A.  North American Fenestration Standard
		  1.  AAMA/AAMA 2400-10/2410 WDMA/CSA 101/I.S.2/A440-05
	
	 B.  American Society for Testing and Materials
		  1.  ASTM E 588

	 C.  International Organization for Standardization
		  1.  ISO 9001b
		  2.  ISO 14001
	
	 D. National Fenestration Rating Council.
		  1. NFRC 100

	 E. Cradle to Cradle Certification
			   1.  Material Health
			   2.  Material Reutilization
			   3.  Renewable Energy and Carbon Management
			   4.  Social Fairness

Part 2 - Products

	 2.1  Operable Metal Windows

		  A.  Milgard Casement Window, Bedroom and Living Rooms
			 
			   1.  Manufacturer:  Milgard
			   2.  Product Number:  Series 920
			   3.  Dimensions:  2’ 6” x 5’ 1”
			   4.  Finishes:  Frame and Sash Color: [Bronze] [Clear] Anodized Exterior  
                                      Finish: Provide AA-C22-A32 Class II Bronze or AA- C22-A31 Class 
			       II Clear finish, minimum 0.4 mils thick, electrolytically deposited 

DIVISION 08 - OPENINGS: 08 32 13



U.S. DOE Solar Decathlon 2013 Page | 178

USC fluxHome™ Construction Documents Project Manual

			       color anodized finish.
			   5. Components
				    a.  Frame
				    b.  Nail-On Finish
				    c.  Weep System
				    d.  Glazing Material
				    e.  Glass
				    f.  Vent Panel
				    g.  Hinges
				    h.  Weatherstripping
				    i.  Locking Assembly
				    j.  Screen
			   6.  Glazing Top: SolarBan 60 Clear
			   7.  Glazing Bottom: SolarBan 60 Translucent
			   8.  www.milgard.com	

		  B.  Milgard Casement Window, Shower/Bath
			 
			   1.  Manufacturer:  Milgard
			   2.  Product Number:  Series 920
			   3.  Dimensions:  2’ 6” x 5’ 1”
			   4.  Finishes:  Frame and Sash Color: [Bronze] [Clear] Anodized Exterior  
                                      Finish: Provide AA-C22-A32 Class II Bronze or AA- C22-A31 Class 
			       II Clear finish, minimum 0.4 mils thick, electrolytically deposited 
			       color anodized finish.
			   5. Components
				    a.  Frame
				    b.  Nail-On Finish
				    c.  Weep System
				    d.  Glazing Material
				    e.  Glass
				    f.  Vent Panel
				    g.  Hinges
				    h.  Weatherstripping
				    i.  Locking Assembly
				    j.  Screen
			   6.  Glazing Top: SolarBan 60 Translucent
			   7.  Glazing Bottom: SolarBan 60 Translucent
			   8.  www.milgard.com	
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Part 3 - Execution 

3.1  Installation
 

		  A.  Verify that framing complies with AAMA 2400 (“Mounting Flange 			
		       Installation”) or AAMA 2410 (“Flush Fin Installation”).

		  B.  Verify that fasteners in framed walls are fully driven and will not interfere 		
		        with window installation.

		  C.  Install windows in framed walls in accordance with AAMA 2400 (“Mounting 
		       Flange Installation”) or AAMA 2410 (“Flush Fin Installation”).

		  D.  Do not remove temporary labels.

		  E.  Install insect screens on operable sash.

End of Section 08 51 13
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DIVISION 8 - OPENINGS

SECTION 08 62 23 - TUBULAR SKYLIGHTS

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data and system operating description

1.2  Performance Requirements

A.  North American Fenestration Standard
1.  AAMA/WDMA/CSA 101/I.S.3/A440-08
2.  AAMA/WDMA/CSA 101/I.S.2/A440-05

B.  American Society for Testing and Materials
1.  ASTM D 635 
2.  ASTM D-1929
3.  ASTM D 2843
4.  ASTM E 84
5.  ASTM E 108 
6.  ASTM E 283 
7.  ASTM E 330
8.  ASTM E 331
9.  ASTM E 547

C.  International Organization for Standardization
1.  ISO 9001
2.  ISO 14001

D.  National Fenestration Rating Council.
a.  NFRC 100
b.  NFRC 200

Part 2 - Products

2.1  Tubular Daylighting Device with Rigid Tunnel

A.  TMR SunTunnel 10”
1.  Manufacturer: Velux America, Inc. 
2.  Product Number: TMR
3.  Dimensions: 10” outside diameters x 2’ in length
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4.  Materials:
a.  Specular reflective silver coated aluminum, 24 gauge
b.  Clear acrylic or polycarbonate with UV absorbers

5.  Components
a.  Dome
b.  Flashing
c.  Pivot Ring
d.  Rigid Tunnel
e.  Screws

6.  http://suntunnelskylights.veluxusa.com/

B.  SunTunnel Electric Light Kit

	 1.  Manufacturer: Velux
	 2.  Product: ZTL
	 3.  Dimensions: 0’-10”
	 4.  http://suntunnelskylights.veluxusa.com/consumer/productinfo/access
	      ories?akeywords=ztl&resNum=1

Part 3 - Execution

3.1  Installation

A.	 Install in accordance with manufacturer’s installation instructions.

B.  Align tubular daylighting device free of warp or twist, maintain dimensional 
tolerances.

C.  Apply sealant to the roof deck or bottom side of the flashing prior to 
attaching the flashing system to the roof sheathing with the supplied 1 ½” 
pan head stainless steel screws in the locations of the pre punched holes to 
accommodate construction tolerances and other irregularities.

D.  Provide thermal isolation when components penetrate or disrupt building 
insulation. Pack fibrous insulation in ceiling rough opening to maintain 
continuity of thermal barriers. In Canada secure vapor barrier to the 
components that penetrate the ceiling.

E.  Coordinate attachment and seal of perimeter air and vapor barrier material.

END OF SECTION 08 62 13
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DIVISION 8 - OPENINGS

Section 08 63 53 - motorized metal-framed skylights

 Part 1 - General 

1.1  Section Requirements 

A.  Submittals: Product Data

1.2  Reference

A.	 ANSI Z97.1 – American National Standard for Glazing Materials used in 
buildings – Safety Performance Specifications and methods of test.  

B.	 ASTM C1036 – Standard specifications for flat glass.

C.	 ASTM C1048 – Standard specification for heat treated flat glass.

D.	 ASTM C1376 – Standard specification for pyrolytic and vacuum deposition 
coatings on glass.

E.	 ASTM E1300 – Standard practice for determining the minimum thickness 
and type of glass required to resis a specified load. 

F.	 ASTM E2189 – Standard test method for testing resistance to fogging in 
insulating glass units. 

G.	 ASTM E2190 – Standard specification for insulting glass unit performance 
and evaluation.

H.	 CPSC 16 CFR 1201 – Safety standard for architectural glazing materials.

I.	 Insulating Glass manufacturers alliance (IGMA) – glazing guidelines.

1.3  Design Requirements

A.	 Provide glazing systems capable of withstanding normal thermal movements, 
wind loads, and impact loads without failure.

B.	 Provide glass products in the thickness and strengths required to meet or 
exceed the following criteria based on project loads and in-service conditions 
per ASTM E1300.
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1.4  Quality Insurance 

A.	 Safety glass products in the United States are to comply with CPSC 16 CFR 
part 1201 for category II materials.

B.	 Insulating glass products are to be permanently marked either on spacers or 
at least one insulating unit component with appropriate certification label of 
inspecting.

Part 2 - Products 

2.1  Skylights

A.	 Courtyard Skylight Frame
1.  Manufacturer: Sun Valley Skylights
2.  Retractable Skylight, 4’-1” x 7’-1”
3. http://sunvalleyskylights.com/

B.	 Courtyard Skylight Glazing
1.  Manufacturer: PPG
2.  Product Number: SolarBan 60
3.  Dimensions: 4’-1” x 7’-1”
4.  http://www.ppg.com/corporate/ideascapes/sitecollection
     documents/10104%20solarban%2060%20(7071).pdf

C.  Shower Skylight, Frame

1.  Manufacturer: Sun Valley Skylights 
2.  Retractable Skylight, 2’-7” x 3’-7”
3. http://sunvalleyskylights.com/

D.	 Shower Skylight Glazing
1.  Manufacturer: PPG
2.  Product Number: SolarBan 60
3.  Dimensions: 2’-7” x 3’-7”
4.  http://www.ppg.com/corporate/ideascapes/sitecollection
     documents/10104%20solarban%2060%20(7071).pdf

DIVISION 08 - OPENINGS: 08 63 53



U.S. DOE Solar Decathlon 2013 Page | 184

USC fluxHome™ Construction Documents Project Manual

Part 3 - Execution 

3.1  Preparation

A.  Protection
1.	 Remove coatings and other harmful materials that will prevent glass 

and glazing installation required to comply with performance criteria 
specified.     

3.2  Installation

A.	 Install products using the recommendations and specifications of the 
manufacturers of glass, sealants, gaskets and other glazing materials.

B.	 Install glass in prepared glazing channels and other framing members.

C.	 Provide weep system as recommended by the manufacturer.

D.	 Comply with manufacturers and referenced industry recommendations on 
expansion joints and anchors, accommodating thermal movement, glass 
openings, use of setting blocks, edge face and bite clearances, use of glass 
spacers, edge blocks and installation of weep systems.

E.	 Prevent glass form contact with contaminating substances that result from 
construction operations.

F.	 Repair, or replace any material damaged during installation or transit, as 
directed by Architect.

3.3  Cleaning

A.	 Clean excess sealant from glass and framing installation immediately after 
application, using solvents or cleaners specified by the manufacturer.

B.	 Do not use scrapers or other metal tools to clean glass.

End of Section 08 63 53
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DIVISION 08 - OPENINGS: 08 63 53

DIVISION 8 - OPENINGS

Section 08 67 00 - skylight protection and screens

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product data, shop drawings

	 1.2  Related Section
		
		  A. 08 63 53 - Motorized Metal-Framed Skylights

Part 2 - Products

	 2.1 Skylight Shading Device
		
		  A. Retractable Window Shade

		   	 1. Manufacturer: Sunesta
			   2. Dimensions: 60” 
			   3. Website: http://www.sunesta.com/

		  B. Retractable Window Shade

		   	 1. Manufacturer: Sunesta
			   2. Dimensions: 30” 
			   3. Website: http://www.sunesta.com/

		  C. Retractable Window Shade Motor

		   	 1. Manufacturer: Somfy
			   2. Product Number: 535
			   3. http://www.floridaautomatedshade.com/v/vspfiles/assets/catalogs/
			       installations/LT50%20Motor%20Installation%20Instructions.pdf\

		  C. Retractable Window Shade Motor Switch

		   	 1. Manufacturer: Somfy
			   2. Product Number: 1800406
			   3. Product Name: IGC Switch W/ TERM 1312
			   4. http://www.somfysystems.com/
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		  D. Skylight, Fabric

		   	 1. Manufacturer: Ferrari
			   2. Product Number: 891300
			   3. Color: Light Gray
			   4. http://www.floridaautomatedshade.com/v/vspfiles/assets/catalogs/
			       installations/LT50%20Motor%20Installation%20Instructions.pdf

	 2.2 Window Shade

		  A. Hardware, Roll Ease

		   	 1. Manufacturer: Aeroshade
			   2. Product Number
			   3. http://www.aeroshadeco.com/

		  B. Fabric, Flocke

			   1. Manufacturer: Mermet
			   2. Product: Blanc 600
			   3. http://www.mermetusa.com/blackout/flocke.html

		  C. Fabric, Sheerweave

			   1. Manufacturer: Sheerweave
			   2. Product Number: P-04
			   3. Color: Bone White
			   4. http://www.trivantage.com/webapp/wcs/stores/servlet/en/tri-us/Sheer
			       Weave+7100+P04+96+WhiteBone+Standard+Pack+30+Yards
			       +N+907111

Part 3 - Execution 

3.1  Installation 

A.	 Prepare substrate by cleaning, removing projections, filling voids, sealing 
joints, and as otherwise recommended in gypsum board manufacturer’s 
written instructions.

B.	 Follow manufacturers’ installation instructions.

End of Section 08 67 00
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DIVISION 8 - OPENINGS

SECTION 08 83 00 - MIRRORS

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

Part 2 - Products

	 2.1  Fixed Glass Mirror

A.  Cut to Fit from sheet
	 1.  Manufacturer: JS Glass Corporation

			   2.  Dimensions: 4’-6” x 5’-6” x 0’-1/4” thick	

Part 3 - Execution 

3.1  Installation
 

		  A. Install all mirrors plumb, square, and true to line.

End of Section 08 83 00 
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Division 09 - Finishes

SECTION 09 06 00 - SCHEDULES FOR FINISHES

Description Manufacturer Model Manual Section

Gypsum Board USG 09210, 1/2” 09 20 00

Gypsum Board USG 09210, 5/8” 09 20 00

Gypsum Board USG 09250, 1/2” 09 20 00

Drywall Screws Pro-Twist 
Marker

CS114 09 20 00

Drywall Joint Compound Westpac 
Materials

18040 09 20 00

Drywall Topping Compound Westpac 
Materials

182200 09 20 00

Cornerbead Clinch-On Cornerbead 09 21 16

L-Metal Clinch-On L-Metal, 1/2” 09 21 16

L-Metal Clinch-On L-Metal, 5/8” 09 21 16

Tile Spec Ceramic Spec Mosaic Glass 09 30 23

Tile Sealant Miracle 511 09 30 23

Lath Amico Flat Diamond 
Expanded

09 30 23

Asphalt Saturated Building Paper GMC GMCraft 324DW 09 30 23

Mortar Bed VersaBond TDS-119, White 09 30 23

Grout Polyblend PBG38110, White 
#381

09 30 23

Primer, Interior Benjamin Moore Fresh Start Multi-
Purpose Latex 

Primer, 023

09 91 00

Paint, Interior Trim Benjamin Moore Natura 512, 
Decorators White 

Semi-Gloss

09 91 00

Paint, Exterior Porches Benjamin Moore Ultra Spec EXT, 
Flat, 447

09 91 00

Paint, Casework Super Coatings SWL275-90 09 91 00

Paint, Steel Primer Comex UltraTech 09 91 00

Paint, Recessed Coves Behr 1300 09 91 00

Cement Facade Boards, Porch Rainscreen American Fiber 
Cement

Minerit HD 09 97 26

Cement Facade Boards, Porch Rainscreen, 
Adhesive

Whitecap Sikaflex 11FC 09 97 26

		

END OF SECTION 09 06 00

DIVISION 08 - OPENINGS: 08 83 00



U.S. DOE Solar Decathlon 2013 Page | 189

USC fluxHome™ Construction Documents Project Manual

Division 09 - Finishes

SECTION 09 20 00 - GYPSUM BOARD

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data.

B.	 Product Certificate for GreenGuard Indoor Air Quality for products and 
materials required to comply with requirements for minimum chemical 
emission.

C.	 ASTM C 1396 standards applicable.

Part 2 - Products

2.1  Gypsum Board

A.  Imperial Gypsum Base Regular Core

	 1.  Manufacturer:  USG
2.  Product Number: 09210
3.  Dimensions: 4’-0” x 12’-0”
4.  Thickness: 0’-1/2”
5.  http://www.usg.com/rc/data-submittal-sheets/panels/imperial/
     imperial-gypsum-base-regular-core-foil-back-P782.pdf

B.  Imperial Gypsum Base Regular Core

	 1.  Manufacturer:  USG
2.  Product Number: 09210
3.  Dimensions: 4’-0” x 10’-0”
4.  Thickness: 0’-5/8”
5.  http://www.usg.com/rc/data-submittal-sheets/panels/imperial/
     imperial-gypsum-base-regular-core-foil-back-P782.pdf

C.  Mold Tough AR Fire-code Core Sheetrock

	 1.  Manufacturer:  USG
2.  Product Number: 09250
3.  Dimensions: 4’-0” x 8’-0”
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4.  Thickness: 0’-5/8”
5.  http://www.usg.com/rc/data-submittal-sheets/panels/sheetrock/
     sheetrock-gypsum-panels-mold-tough-regular-and-firecode-cores-
     submittal-WB2390.pdf

2.2   Gypsum Board Accessories

A.  Drywall Screws, #2 Phillips

1.	 Manufacturer: Pro-Twist Marker
2.	 Product Number: CS114
3.	 Dimension: 6 1/4” long
4.	 h t t p : / / w w w . p r o - t w i s t . c o m / f o l d e r s % 5 C D a t a % 2 0

Sheets%5C%5C(CS)%20%20Bugle%20Coarse.pdf

B.  Drywall Joint Compound

1.	 Manufacturer: WestPac
2.	 Product Number: 18040
3.	 http://www.westpacmaterials.com/FP_WestpacJointCompound.asp

C.  Drywall Topping Compound

1.	 Manufacturer: WestPac
2.	 Product Number: 18220
3.	 http://www.westpacmaterials.com/FP_WestpacJointCompound.as

D.  Cornerbead

1.	 Manufacturer: Clinch-On Cornerbead
2.	 Product Number: Cornerbead
3.	 http://www.clinchon.com/standard_profiles.htm#Cornerbead

E.  L-Metal

1.	 Manufacturer: Clinch-On Cornerbead
2.	 Product Number: L-Metal
3.	 Dimensions: 1/2”
4.	 http://www.clinchon.com/standard_profiles.htm#lmetals
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G.  L-Metal

1.	 Manufacturer: Clinch-On Cornerbead
2.	 Product Number: L-Metal
3.	 Dimensions: 5/8”
4.	 http://www.clinchon.com/standard_profiles.htm#lmetals

Part 3 - Execution

3.1  Installation

A.	 Prepare substrate by cleaning, removing projections, filling voids, sealing 
joints, and as otherwise recommended in gypsum board manufacturer’s 
written instructions.

1.  Single Layer - 5 ½ inch wood stud construction.
a.	 Apply ½ inch, Gypsum Panel to each side of wood studs.
b.	 Space screws 16” (400 mm) o.c. in field and along abutting 

end joints.
c.	 Parallel application, space screws 16” (400 mm) o.c. in field 

of panels and along vertical abutting edges.

END OF SECTION 09 20 00
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Division 09 - Finishes

SECTION 09 30 23 - GLASS TILING 

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data.

Part 2 - Products

	 2.1  Bathroom Tiles

		  A.  Glass Bathroom Tiles

			   1.  Manufacturer:  Spec Ceramic, Inc
			   2.  Product Number:  SpecMosaic
			   3.  Color: China
			   4.  Dimensions:  3/4” x 3/4” 
			   5.  http://specceramics.com/glass/specmosaic/677-specmosaic#axzz2bb
			        05khUTh

	 2.2  Tile Accessories

		  A.  Lath

			   1.  Manufacturer:  Amic
			   2.  Product Number:  Flat Diamond Expanded Metal Lath, 2.5 lbs/sq yd
			   3.  http://www.amico-lath.com/pdf/SS304-316-ArchDataSheet.pdf

		  B.  Mortar Bed

			   1.  Manufacturer:  VersaBond
			   2.  Product Number:  Fortified Thin-Set Mortar TDS-119
			   3.  Color: White

		  C.  Asphalt Saturated Building Paper

			   1.  Manufacturer:  GMC
			   2.  Product Number:  GMCraft 10 324DW
			   3.  Dimensions: 40” x 49’
			   4.  http://gmcpaper.com/building_paper.html
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		  D.  Non-Sanded Grout

			   1.  Manufacturer:  PolyBlend
			   2.  Product Number:  PBG38110 #381
			   3.  Color: Bright White #381
			   4.  http://m.homedepot.com/p/Custom-Building-Products-Bright-White-
			        10-lb-Non-Sanded-Grout-PBG38110/100553533/

		  E.  Tile Sealant

			   1.  Manufacturer:  Miracle
			   2.  Product Number:  511
			   3.  http://miraclesealants.com/msds/s_511_impregnator_nonvoc.pdf

Part 3 - Execution

3.1  Installation: 

A.	 Apply mortar bed to surface.

B.  Apply thinset to surface.

C.  Carefully place tiles orthographically along surface.

D.  Apply grout over joints and wipe away remaining with moist sponge

E.  Let tile set 24 hours before use.

END OF SECTION 09 30 23
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Division 09 - Finishes

Section 09 91 00 - PAINTING

Part 1 -  General

1.1  Section Requirements

A.  Submittals

1.	 Product Data. Include printout of MPI’s “MPI Approved Products 
List” with product highlighted.

2.	 Samples.

B.	 Mockups: Full-coat finish Sample of each type of coating, color, and substrate, 
applied where directed.

C.	 Extra Materials: Deliver to Owner 1 gal. of each color and type of finish 
coat paint used on Project, in containers, properly labeled and sealed.

	 1.2  Performance Requirements

A.  MPI Standards
		  1. Product complies with MPI standards, indicated and listed in 
		      “MPI Approved Products List.”

B.	 Interior paints and coatings shall comply with the following limits for 
VOC content:

1.  Flat Paints and Coatings: 50 g/L.
2.  Nonflat Paints, Coatings: 50 g/L.
3.  Primers, Sealers, and Undercoaters: 100 g/L.
4.  Pretreatment Wash Primers: 300 g/L.

Part 2 - Products

2.1  Interior Paint

A.  Natura No-VOC Interior Paint Flat Finish
			 
			   1.  Manufacturer:  Benjamin Moore
			   2.  Product Number:  512
			   3.  Finish:  Flat
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DIVISION 09 - FINISHES: 09 91 00

			   4.  www.benjaminmoore.com

B.  Fresh Start Multi-Purpose Latex Primer
			 

			   1.  Manufacturer:  Benjamin Moore
			   2.  Product Number:  023
			   3.  Finish:  Flat
			   4.  www.benjaminmoore.com

C.  Natura Waterborne Intorior Paint
			 

			   1.  Manufacturer:  Benjamin Moore
			   2.  Product Number: 514
			   3.  Finish:  Semi-Gloss
			   4.  Color: Decorator’s White
			   5.  www.benjaminmoore.com

D.  Flat Black
			 

			   1.  Manufacturer:  Behr
			   2.  Product Number: 1300
			   3.  Finish:  Flat
			   4.  Color: Black
			   5.  http://www.behr.com/Behr/home#channel=PROJECT_CENTER;vie
			        w=17;vgnextoid=4e3a536658689110VgnVCM1000006f1010acRC
			       RD

E.  Super White Gloss Lacquer
			 

			   1.  Manufacturer:  Superior Coatings
			   2.  Product Number: SWL275-90
			   3.  Finish:  Gloss
			   4.  Color: Super White

2.2  Exterior Paint

A.  Steel Primer
			 
			   1.  Manufacturer:  Comex
			   2.  Product Number:  Ultratech Universal Water Base Metal Primer
			   3.  http://www.thecomexgroup.com/
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B.  Ultra Spec EXT Paint
			 
			   1.  Manufacturer:  Benjamin Moore
			   2.  Product Number:  447
			   3.  Finish: Flat
			   4.  www.benjaminmoore.com

Part 3 - Execution

3.1  Preparation

A.	 Comply with recommendations in MPI’s “MPI Architectural Painting 
Specification Manual” applicable to substrates indicated.

B.	 Remove hardware, lighting fixtures, and similar items that are not to be 
painted. Mask items that cannot be removed. Reinstall items in each area 
after painting is complete.

C.	 Clean and prepare surfaces before beginning painting in that area. Schedule 
painting so cleaning operations will not damage newly painted surfaces.

3.2  Application

A.	 Comply with recommendations in MPI’s “MPI Architectural Painting 
Specification Manual” applicable to substrates indicated.

B.	 Paint exposed surfaces, new and existing, unless otherwise indicated.

1.	 Paint surfaces behind movable equipment and furniture same as 
similar exposed surfaces.

2.	 Paint surfaces behind permanently fixed equipment or furniture with 
prime coat only.

3.	 Paint the back side of access panels.

4.	 Color-code mechanical piping in accessible ceiling spaces.

5.	 Do not paint prefinished items, items with an integral finish, operating 
parts, and labels unless otherwise indicated.

C.  Apply paints according to manufacturer’s written instructions.

DIVISION 09 - FINISHES: 09 91 00



U.S. DOE Solar Decathlon 2013 Page | 197

USC fluxHome™ Construction Documents Project Manual

1.	 Use rollers for finish coat on interior walls and ceilings except where 
impractical.

D.	 Apply paints to produce surface films without cloudiness, spotting, holidays, 
laps, brush marks, roller tracking, runs, sags, ropiness, or other surface 
imperfections. Cut in sharp lines and color breaks.

1.	 If undercoats or other conditions show through topcoat, apply 
additional coats until cured film has a uniform paint finish, color, and 
appearance.

END OF SECTION 09 91 00

DIVISION 09 - FINISHES: 09 91 00



U.S. DOE Solar Decathlon 2013 Page | 198

USC fluxHome™ Construction Documents Project Manual

Division 09 - Finishes

SECTION 09 97 26 - CEMENTIOUS COATINGS

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data.

Part 2 - Products

2.1  Cement Facade Boards, Porch Rainscreen

A.  Minerit-HD Fiber Reinforced Cement Composite Building Panels

1.  Manufacturer: Foundry Services and Supplies
2.  Product Number: Minerit HD
3.  Thickness: 0’-5/16”
4.  http://supplies.foundryservice.com/item/fiber-cement-boards/fiber-
     reinforced-cement-composite-building-panels/minerit?

B.  Cement Facade Board Adhesives

1.  Manufacturer: Whitecap
2.  Product Number: Sikaflex 11FC
3.  http://www.whitecap.com/webapp/wcs/stores/servlet/ProductDisplay
     ?storeId=11301&urlLangId=-1&productId=57243&urlRequestType
     =Base&langId=-1&catalogId=11101

Part 3 - Execution

3.1  Preparation

	 A.  Prepare surfaces for installation.

3.2 Installation

	 B. Install product according to manufacturer’s specifications

END OF SECTION 09 97 26
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DIVISION 10 - Specialties

SECTION 10 06 20 TOILET, BATH, AND LAUNDRY ACCESSORY SCHEDULE

Description Manufacturer Model Manual Section

Toilet Tissude Dispenser Bobrick B-669 10 28 13

Recessed Facial Tissue Box Moen RR5520SS 10 28 13

Soiree® Towel Bar Toto YB960#CP 10 28 16

END OF SECTION 10 06 20
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DIVISION 10 - Specialties

SECTION 10 06 40 - SCHEDULES FOR SAFETY SPECIALTIES

Description Manufacturer Model Manual Section

Fire Extinguisher Kiddie 21006704 10 44 16

END OF SECTION 10 06 40
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DIVISION 10 - Specialties

SECTION 10 28 13 - Toilet Accessories

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data.

Part 2 - Products

2.1  Toilet Tissue Dispenser

A.  Recessed Toilet Tissue Dispenser With Hood
1.  Manufacturer: Bobrick
2.  Product Number: B-669
3.  Finish: Polished Chrome
4.  http://www.bobrick.com/Documents/B-669_td.pdf

2.2  Facial Tissue Box

A.  Hotel/Motel Recessed Facial Tissue Box
1.  Manufacturer: Moen
2.  Product Number: RR5520SS
3.  Finish: Stainless steel
4.  http://www.moen.com/shared/docs/product-specifications/5520sp.pdf

Part 3 - Execution

3.1  Installation

A.	 Install accessories using fasteners appropriate to substrate indicated and 
recommended by unit manufacturer. Install units level, plumb, and firmly 
anchored in locations and at heights indicated in drawings.

B.	 Adjust accessories for unencumbered, smooth operation.

C.	 Repair, refinish, or replace finishes damaged during installation or transit, as 
directed by Architect.

END OF SECTION 10 28 13
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DIVISION 10 - Specialties

SECTION 10 28 16 - bath Accessories

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data.

Part 2 - Products

2.1  Towel Bar

A.  Soiree® Towel Bar
1.  Manufacturer: Toto
2.  Product Number: YB960#CP
3.  Finish: Polished Chrome
4.  Dimensions: 26-1/2”L x 4-3/4”W x 2-3/4”D
5.  http://www.totousa.com/Portals/0/ProductDownloads/SS-00061_

SOIREE%20ACCESSORIES.pdf

2.2  Shower Slide Bar

A.  Toto Shower Slide Bar
1.  Manufacturer: Toto
2.  Product Number: TS100GR#CP
3.  Finish: Polished Chrome
4.  http://www.totousa.com/ProductDetail.aspx?productid=456

Part 3 - Execution

3.1  Installation

A.	 Install accessories using fasteners appropriate to substrate indicated and 
recommended by unit manufacturer. Install units level, plumb, and firmly 
anchored in locations and at heights indicated in drawings.

B.	 Repair, refinish, or replace finishes damaged during installation or transit, as 
directed by Architect.

END OF SECTION 10 28 16
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DIVISION 10 - Specialties

SECTION 10 44 16 - FIRE EXTINGUISHERS

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data.

Part 2 - Products

2.1  Fire Extinguisher

A.	 Full Home Fire Extinguisher

2.	 Manufacturer: Kiddie
3.	 Product Number: 21006704

Part 3 - Execution

3.1  Installation

A.  Install fire extinguishers where indicated.

END OF SECTION 10 44 16
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Division 11 - Equipment

Section 11 06 30 - schedules for equipment

Description Manufacturer Model Manual Section

Computer Apple Mac Mini 11 28 13

Server Apple Mac Mini Server 11 28 13

Oven with StoveTop cooking Bosch HEI7282U 11 31 13

Refrigerator with Built-In Bottom Freezer Bosch B30BB830SS 11 31 13

Bar Handle Dishwasher Bosch SHX8ER55UC 11 31 13

Garbage Disposal InSinkerator Evolution 
Compact®

11 31 13

Kitchen Fan Fan Tech FG4 11 31 13

Air Filter BlueAir 403 11 31 13

Clothes Washer Bosch WAS24460UC 11 31 23

Clother Dryer Bosch WTE86300US 11 31 23

Television Panasonic TC-P55VT60 11 52 00

Blu-Ray Player Sony BDP-S470 11 52 00

Gaming Console Microsoft Xbox 360® 4GB 11 52 00

Digital Multi-Media Receiver Apple Apple TV, ATV 11 52 00

End of Section 11 06 30
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Division 11 - Equipment

Section 11 28 13 - Computer

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data

Part 2 - Products

2.1  Server

A.  Mac Mini Server

	 1.  Manufacturer:  Apple
	 2.  Product: Mac Mini Server
	 3.  http://www.apple.com/mac-mini/server/

	 2.2  Computer

			   1.  Manufacturer:  Apple
			   2.  Product: Mac Mini
			   3.  http://www.apple.com/mac-mini/

Part 3 - Execution 

3.1  Preparation
 

A.  Make sure current outlets are suitable for correct voltage.

B.  Refer to manufacturer for complete list of preparation.

3.2  Installation
 

A.  Install per installation manual provided by manufacturer

B. Repair, refinish, or replace any products damaged in transportation or 
     installation, as directed by architect.

End of Section 11 28 13
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Division 11 - Equipment

SECTION 11 31 13 - RESIDENTIAL KITCHEN APPLIANCES

Part 1 - General

1.1  Section Requirements

A.  Submittals:  Product Data.

1.2 Performance Requirements:

	 A. NFPA
		  1. Provide electrical appliances listed and labeled as defined in NFPA 
		      70, Article 100, by a testing agency acceptable to authorities having 
		      jurisdiction, and marked for intended use.
	
	 B. UL, CSA, and NEMA
		  1. Provide electrical components required as part of residential 
		     appliances that are listed and labeled by UL and that comply with 
		     applicable NEMA standards.

	 C. NAECA: 
		  1. Provide residential appliances that comply with NAECA standards.
	
	 D. AMCA 
		  1.  Fan air flow performance shall be based upon tests conducted in 
		       accordance with AMCA Standard 211 and 311 and shall be licensed 
		       to bear the AMCA Certified Ratings Label.

Part 2 - Products

2.1  Stovetop/Oven

A.  Integra 30” Self Cleaning Slide-In Electric Convention Range Stainless 
	 Steel 
	 1.  Manufacturer: Bosch
	 2.  Product Number: HEI7282U
	 3.  Dimensions: 31” x 21 5/8” x 36”
	 4.  Finish: Stainless steel
	 5.  http://www.bosch-home.com/us/products/cooktops/induction-
		  cooktops/NIT8065UC.html
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2.2  Refrigerator-Freezer

A.  Model: 30” Built-In Bottom-Freezer 800 Series
1.	 Manufacturer: Bosch 
2.	 Product Number: B30BB830SS
3.	 Dimensions: 2’ 5 3/4” x 2’ x 6’ 11”
4.	 Finish: Stainless Steel
5.	 http://www.bosch-home.com/us/products/refrigerators/built-in-

refrigerators/B30BB830SS.html

2.3  Dishwasher

A.  24” Bar Handle Dishwasher 800 Plus Series
1.	 Manufacturer: Bosch
2.	 Product Number: SHX8ER55UC
3.	 Dimensions: 1’ 11 9/16” x 1’ 10 7/16” x 3’ 1/2”
4.	 Finish: Stainless Steel
5.	 Energy Performance: 180 kwh/yr, saves up to 436 gallons of water 

each year and exceeds Energy Star Requirements for Water by 
125%

6.	 http://www.bosch-home.com/us/products/dishwashers/shop-all-
dishwashers/SHX9ER55UC.html?source=browse

2.6  Garbage Disposal

A.  InSinkerator, Evolution Compact®
	 1.  Manufacturer:  InSinkerator
	 2.  Product Number: Evolution Compact®
	 3.  Dimensions: 12-1/8” tall, 34.6 oz
	 4.  Finish: Black Enamel/Gray
	 5.  http://www.insinkerator.com/en-us/Household-Products/Garbage-
	      Disposers/Evolution/Pages/EvolutionCompact.aspx

	 2.7 Kitchen Fan
		
		  A. FG series performance kitchen fan
			   1.  Manufacturer: Fan Tech
			   2.  Product Number: FG4
			   3.  Dimensions: 8 3/4” Dia, 7 1/2” H, 7 lbs.
			   4.  22 guage
			   5.  Max Watts: 20, Max Amps: 0.19
			   6.  http://residential.fantech.net/residential-products/kitchen/inline-
			        exhaust-fans/
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	 2.8 Air Filter

		  A. Kitchen Air Filter
			   1.  Manufacturer: Blueair
			   2.  Product Number: Blueair 403
			   3.  Airflow: 75 - 280 cfm
			   4.  Air changes: 5/hr (465 sf room)
			   5.  Dimensions: 23” x 20”  x 11”
			   6.   Weight: 33 lbs
			   7.  Noise Level: 32 - 52 dB(A)

Part 3 - Execution 

3.1  Installation

1.	 Built-in Appliances: Securely anchor to supporting cabinetry or countertops 
with concealed fasteners. Verify that clearances are adequate for proper 
functioning and rough openings are completely concealed.

2.	 Freestanding Appliances: Place in final locations after finishes have been 
completed in each area. Verify that clearances are adequate to properly 
operate equipment.

3.   Kitchen Fan: Install in compliance with installation guide and compliant with 
AMCA Standard 211 and 311 and liscensed to bear the AMCA Certified 
Ratings Label.

4.	 Test each product to verify proper operation. Make necessary adjustments.

5.	 Repair, refinish, or replace finishes damaged during installation or transit, as 
directed by Architect.

6.	 Verify that accessories required have been furnished and installed.

END OF SECTION 11 31 13
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Division 11 - Equipment

SECTION 11 31 23 - RESIDENTIAL LAUNDRY APPLIANCES

Part 1 - General

1.1  Section Requirements
		
		  A. Submittals: Product Data

	 1.2 Performance Requirements
		
		  A.  NFPA: Provide electrical appliances listed and labeled as defined in NFPA 
		        70
		
		  B.  Article 100, by a testing agency acceptable to authorities having jurisdiction, 
		       and marked for intended use.
		
		  C.  Energy Star®

		  D.  CE, UL, VDE and NEMA: Provide electrical components required as part of 
		        residential appliances that are listed and labeled by UL and that comply with 
		       applicable

		  E.  NAECA: Provide residential appliances that comply with NAECA standards.

Part 2 - Products

2.1  Clothes Washer

A.  Axxis Plus 24” Compact Washer
1.	 Manufacturer: Bosch 
2.	 Product Number: WAS24460UC
3.	 Dimensions: 33 3/16” x 23 9/16” x 24 1/2”
4.	 Color: white
5.	 Watts: 2300 W
6.	 Frequency (Hz): 60 Hz
7.	 Current (A): 12 A
8.	 Plug Type: 240V-3 prong
9.	 Noise Level: 54 dB washing, 74 dB spinning
10.	Number of wash options: 8
11.	Capacity: 2.2 Cu Ft
12.	Weight: 168 lbs
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13.	http://www.bosch-home.com/us/products/compact-washers-dryers/
compact-washers/WAS24460UC.html

2.2  Clothes Dryer

A.  Axxis Plus 24” Compact Dryer
1.	 Manufacturer: Bosch 
2.	 Product Number: WTE86300US
3.	 Dimensions: 33 3/16” x 23 9/16” x 24 5/8”
4.	 Color: White
5.	 Watts: 2800 W
6.	 Frequency (Hz): 60 Hz
7.	 Current (A): 12A
8.	 Plug Type: 240V-4 prong
9.	 Noise Level: 67 dB
10.	Number of Options: 4
11.	Capacity: 3.9 Cu Ft
12.	Weight: 92 lbs
13.	http://www.bosch-home.com/us/products/compact-washers-dryers/

compact-dryers/WTE86300US.html?source=browse

Part 2 - Products

	 3.1 Insallation

		  A.  Install per installation manual provided by manufacturer

B. Repair, refinish, or replace any products damaged in transportation or 
    installation, as directed by architect.

END OF SECTION 11 31 23
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Division 11 - Equipment

SECTION 11 52 00 - AUDIO / VISUAL EQUIPMENT

Part 1 - General

1.1  Section Requirements
		
		  A. Submittals: Product Data

	 1.2 Performance Requirements

A. NFPA: Provide electrical appliances listed and labeled as defined in NFPA 
70, Article 100, by a testing agency acceptable to authorities having 
jurisdiction, and marked for intended use.

B.  UL and NEMA: Provide electrical components required as part of residential 
appliances that are listed and labeled by UL and that comply with applicable 
NEMA standards.

Part 2 - Products

2.1  Television

A.  Panasonic 55” 
	
	 1.  Manufacturer: Panasonic

2.  Product Number: TC-P55VT60
3.  Dimensions (including pedestal): 51.9” x 33.7” x 11.7” 
4.  Weight (including pedestal): 84.9 lbs
5.  Power Source: AC 120 V, 60 Hz
6.  http://shop.panasonic.com/docs/cutsheet/TCP55VT60_Cutsheet.pdf

	 2.2  Blu-Ray Disc Player
		
		  A.  3D Blu-Ray Disc Player with Super Wi-Fi
	
			   1.  Manufacturer: Sony
			   2.  Product Number: BDP-S470
			   3.  Dimensions: 17” x 1.4” x 7.8” 
			   4.  Power Consumption (in Operation): 22 W
			   5.  Power Requirements (frequency): 60 Hz
			   6.  Power Requirements: 120V
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			   7.  http://store.sony.com/p/BDP-S470/en/p/BDPS470
	
	 2.3  Gaming Console
		
		  A. X-Box 360 4GB Console w/ 1 Controller

			   1.  Manufacturer: Microsoft
			   2.  Product Number: Xbox 360® 4GB
			   3.  Power Requirements (frequency): 2.4GHz
			   4.  Compatible with 802.11 b/g/n networks
			   5.  http://www.xbox.com/en-US/xbox360/consoles/systems/
			        Xbox3604GB

Part 3 - Execution

3.1  Installation

A.	 Freestanding Equipment: Place in final locations after finishes have been 
completed in each area. Verify that clearances are adequate to properly 
operate equipment.

B.	 Test each item of audio-visual equipment to verify proper operation. Make 
necessary adjustments.

C.	 Verify that accessories required have been furnished and installed.

END OF SECTION 11 52 00
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DIVISION 12 - Furnishings

SECTION 12 06 30 - SCHEDULES FOR CASEWORK

Description Manufacturer Model Manual Section

Countertop and Backsplash, Kitchen Caesarstone 4600, Blizzard 12 36 40

Countertop and Backsplash, Bathroom Caesarstone 4600, Blizzard 12 36 40

Countertop, Kitchen Island Caesarstone 4600, Blizzard 12 36 40

Countertop Adhesive DAP 2582 12 36 40

Countertop Caulking Revolution K-BOND-TKG 12 36 40

Bed, Folding Bunk Bed Clei Lollisoft 12 58 29

END SECTION 12 06 30
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DIVISION 12 - Furnishings 

SECTION 12 36 40 - STONE Countertops

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data, Shop Drawings

	 1.2  Performance Requirements
		
		  A. ISA 14001  Environmental Management Systems

		  B. ISO 9001 Quality Systems

		  C.  OSHA 18001 Health and Safety Systems

		  D.  Kosher 
			   1. Certified by Rabbie Yisrael Rozen, the Zomet Institute

		  E. Greenguard - Indoor Air Quality and Childrens and schools

		  F. SCS Scientific Certification Systems 

		  G. ANSI/NSF Standard 51 Food Equipment Materials 

Part 2 - Products

2.1  Countertop and Backsplash, Kitchen

A.  Pure White Countertop Material
	 1.  Manufacturer: Caesarstone
	 2.  Product Number: 4600
	 3.  Size and Configuration: Custom per shop drawings
	 4.  Thickness: 2 cm
	 5.  Finish: Blizzard
	 6.  http://www.caesarstoneus.com/products/color/2141/

	 2.2  Counter top and Backsplash, Bathroom

		  A.  Pure White Countertop Material
			   1.  Manufacturer:  Caesarstone
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			   2.  Product Number: 4600  
			   3.  Size and Configuration:  Custom per shop drawings
			   4.  Thickness: 2 cm
			   5.  Finish:  Blizzard
			   6.  http://www.caesarstoneus.com/products/color/2141/

	 2.3  Countertop Adhesive

		  A.  Beats the Nail All-Purpose Construction Adhesive

			   1.  Manufacturer:  DAP
			   2.  Product Number: 2582
			   3.  http://www.dap.com/product_details.aspx?product_id=51

		  B.  Polyester Transparent Knife Grade Stone Adhesive

			   1.  Manufacturer:  Revolution
			   2.  Product Number: K-BOND-TKG
			   3.  http://www.sccpro.com/REVOLUTION_Polyester_Transparent_
			        Knife_Grade_p/k-bond-tkg.htm

Part 3 - Execution
	
	 3.1  Preparation

A.  Verify dimensions by field measurements, measure countertops after 
	 base cabinets are installed. If adjustments need to be made, use water-

cooled tools. Protect jobsite and surfaces against dust and water. If possible, 
perform work away from installation site.

3.2  Installation

A.	 Remove quartz surfacing from position

B. Clean substrates of dust and ontamination

C. Clean quartz surfacing back side and joints with solvent.

D. Apply sufficient quantity of mounting adhesive in accordance with adhesive 
manufacturer’s recommendations to provide permanent, secure installation. 

E. Provide temporary shims until adhesive cures
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F.  Install surfacing plumb, level, and square and flat to within 1/16” in ten feet.

G.  For joints, be flush, tight fitting, level and neat. Securely join with stone 
adhesive. Fill joints level with quartz surfacing. Clamp or brace quartz 
surfacing in position until adhesive sets. Seal joints with silicone sealant.

3.3 Repair
	
	 A.  Repair or replace damaged materials in a satisfactory manner

3.4 Cleaning

	 A.  Remove masking and excess adhesives and sealants. Clean exposed surfaces.

END OF SECTION 12 36 40
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DIVISION 12 - Furnishings 

SECTION 12 58 29 - BEDS

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data, Shop Drawings

Part 2 - Products

2.1  Bunk Bed

A.  Lollisoft IN Bunk Bed

			   1.  Manufacturer: Clei
			   2.  Product Number: Lollisoft IN
			   3.  http://www.resourcefurniture.com/space-savers/twin-space-saving-
			        beds/lollisoft_in

Part 3 - Execution

	 3.1 Preparation

		  A.  Prepare wall surfaces for mounting according to manufacturer’s instructions.

	 3.2 Installation

		  A.  Install product according to manufacturer’s instructions and architectural 
		       drawings. 

		  B.  Repair and replace parts if damaged in transportation or installation.

END SECTION 12 58 29
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Division 21 - Fire Suppression

SECTION 21 06 20 - Schedules for Fire-Extinguishing Systems

Description Manufacturer Model Manual Section

Pipe, Fire Suppression System Uponor F1040750 21 11 00

Sprinklers, Fire Suppression System Senju SS9561 RC-QR 21 13 00

END OF SECTION 21 06 20
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Division 21 - Fire Suppression

SECTION 21 11 00 - Facility Fire-Suppression Water-Service Piping

Part 1 - General

	 1.1  Section Requirements 

		  A.  Submittals: Product Data, Shop Drawings

	 1.2  Related Sections

		  A.  21 13 00 - Fire-Suppression Sprinkler Systems

	 1.3  Performance Requirements

		  A.  ASTM B88, B308, B819, F876-10, F877
			   1.  Tubing is marked with the PEX 5106 designation required by ASTM 
			        F876-10 indicating it exceeds ASTM F876 chlorine-resistance 
			        requirements for continuous-recirculation systems.

		  B.  NSF 61G, NSF 14 for plastic
		
		  C.  IAPMO Certified
		
		  D.  CSA B137.5

E.  UL 1821

F.  ULC/ORD C199P

Part 2 - Products

	 2.1  PEX Piping
		
		  A.  ¾” AQUAPEX, 300 ft coil

1.	 Manufacturer: Uponor
2.	 Product Number: F1040750
3.	 Finish: White
4.	 http://www.uponorpro.com/Extranet-Home/Catalog/Cover.

aspx?partNumber=F1040750
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Part 3 - Execution
 

3.1  Installation 

A.  Install pipe in accordance to manufacturer’s instruction. 

3.2  Testing

A.  Flush, test, and inspect sprinkler piping systems according to NFPA 13.

END OF SECTION 21 11 00
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Division 21 - Fire Suppression

SECTION 21 13 00 - Fire-Suppression Sprinkler Systems

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data for sprinklers.

	 1.2 Related Section 

		  A. 21 11 00 - Facility Fire-Suppression Water-Service Piping
	
	 1.3  Performance Requirements

		  A.  UL LIsted
		  B.  FM Approved 
		  C.  NFPA 13

Part 2 - Products

2.1 Automatic Sprinkler

A.  Overhead Sprinkler System
5.	 Manufacturer:  Senju
6.	 Product Number: RC-QR
7.	 Sprinkler Identification Number: SS9561
8.	 Dimensions: 2 1/16” dia. 2 1/4” tall
9.	 Maximum working pressure: 175 psi
10.	Discharge Coefficient: 5.6 gpm/psi 1/2

11.	Temperature Rating: 162oF Sprinkler, 140oF Cover Plate
12.	Vertical Adjustment: 1/2”
13.	Cover Plate Finishes: White Painted
14.	http://www.senjusprinkler.com/Install%20PDFs/RC-QR_Datasheet.

pdf

Part 3 - Execution 

3.1  Installation
 

A.  The sprinkler shall be installed only in the pendent position with the waterway 
    perpendicular to the ceiling. Install the sprinkler fitting so that the distance 
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    from the face of the fitting to the mounting surface will be nominally 2”

B.  With pipe thread sealant applied to the threads, hand tighten the sprinkler 
     into the sprinkler fitting. Then tighten it with the sprinkler socket or wrench 
     & socket combination. The grooves of the socket must fit perfectly with the 
     grooves on the sprinkler for proper installation. 

C. If desired the Protective Cap may also be used to locate the center of the 
    clearance hole by gently pushing the ceiling material against the center 
    point of the Protective Cap. Before the installation of the ceiling, the 
    sprinkler installation can be started with the 2-3/8 inch (60mm) diameter 
    clearance hole. Use the ‘Tolerance Limit of Ceiling Level’ indicator on the 
    Protective cap to check for proper installation height.

D. Use the cap remover tool to remove the protective cap, then push or screw 
     a cover plate assembly on the cup of the sprinkler by hand until its flange just 
    comes in contact with the ceiling. Stop tightening the cover plate assembly 
    once the flange has come in contact with the ceiling. 

3.2  Maintenance
	
	 A. Leaking or corroded sprinklers must be replaced promptly. 

	 B. Sprinklers must never be physically altered, such as painted, plated, or coated, 
	     once shipped from the factory. If modified, they must be replaced. 

End of Section 21 13 00
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Division 22 - Plumbing

Section 22 05 23 - General-Duty Valves for Plumbing Piping

Part 1 - General

	 1.1  Section Requirements 

		  A.  Submittals: Product Data, Shop Drawings

	 1.2  Related Sections

		  A.  22 11 16 - Domestic Water Piping
		  B.  22 41 39 - Residential Faucets, Supplies, and Trim
	
	 1.3 Performance Requirements
		
		  A.  ASME A112.18.1/CSA B125.1, ASSE 1016
		
		  B.  IAMPO(cUPC)
	
		  C.  UPC, IPC, NSPC 

Part 2 - Products
	
	 2.1  Thermostatic Mixing Valve

		  A. Thermostatic Mixing Valve with Single Volume Control - 1.75 GPM
			   1.  Manufacturer: Toto
			   2.  Product Number: TSTAR
			   3.  Dimensions: 11 1/2” x 7” x 7”
			   4.  Material: Brass
			   5.  Minimum Flow Rate: 1.75 gpm
			   6.  Weight: 7.7 lbs.
			   7.  http://www.totousa.com/Portals/0/ProductDownloads/SS-00010_
			        TSTA(R)_TSTD(R).pdf

Part 3 - Execution
 

3.1  Preparation
	
	 A. Shut off water supply.
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3.1  Installation 

A.  Install pipe insulation in accordance with manufacturer’s directions.

end of Section 22 05 23
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Division 22 - Plumbing

SECTION 22 06 40 – SCHEDULES FOR PLUMBING FIXTURES

Description Manufacturer Model Manual Section

Mixing Valve Toto TSTAR 22 05 23

1/2” Copper Mueller Stream-
line®

MH04002 22 11 16

1/2” Aquapex Piping Uponor F1040500 22 11 16

3/4” Aquapex Piping Uponor F1040750 22 11 16

1” Aquapex Piping Uponor F10401000 22 11 16

4” PVC Pipe JM Eagle 1610 22 11 16

2” ABS Piping Charlotte 3200 22 13 16

3” ABS Piping Charlotte 3300 22 13 16

4” ABS Piping Charlotte 3400 22 13 16

Domestic Water Pump Grundfos MQ3-45 22 11 23

Greenwall Tank Ronco Plastics RB-365 22 12 19

Deck Drainage Tank Ronco Plastics R-RB133 22 12 19

Supply Water Tank Ronco Plastics 500PE 22 12 19

P-Trap, ABS NIBCO C5885 22 13 16

P-Trap, Chrome Proflow PF-PTB110 22 13 16

Bath Tub Drain Kohler K-7114-A CP 22 13 19

Shower Drain Infinity Drain TA 6548 22 13 19

Shower Drain Infinity Drain IC 6548 22 13 19

Shower Drain Infinity Drain TNAS 22 13 19

Black Water Tank Ronco Plastics R-RB487 22 13 53

Grey Water Tank Ronco Plastics R-RB204 22 13 63

Grey Water Tank Ronco Plastics R-RB133 22 13 63

Grey Water Tank Ronco Plastics R-RB315 22 13 63

Grey Water Tank Ronco Plastics R-RB356 22 13 63

Roof Drain Zurn Z 165-76 22 14 26.13

Sump Pump Little Giant WRS-5 22 14 29

Domestic Hot Water Tank Daikin Altherma EKHWS-
080BA3VJU

22 33 30

Aquia Wall-Hung Dual-Flush Toilet 1.6GPF 
and 0.9GPF

Toto CT418FG 22 41 13

DuoFit In-Wall Tank System 0.9GPF Toto WT152M 22 41 13

SoftClose Toilet Seat Toto SS204 22 41 13

Convex Push Plate Dual Button (Flush Button) 
(Polished Chrome)

Toto YT820 CP 22 41 13
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Curva Undercounter Lavatory (Cotton Color) Toto LT183 22 41 16

Blanco Stellar Super Single Bowl Undermount Blanco 514576 22 41 16

Sink Caulking Liquid Nails LRS-280 22 41 16

Rain Water Tank Ronco Plastics R-RB308 22 14 53

Rain Water Overflow Tank Ronco Plastics R-RB163 22 14 53

Kohler Underscore Cube 48” x 48” drop-in 
bath

Kohler K-1968 22 41 19

Aquia Single-Handed Lavatory Faucet 
(Polished Chrome)

Toto TL416SD CP 22 41 39

Delta Trinsic Single Handle Pull-Down Kitchen 
Faucet Chrome

Delta 9159-DST 22 41 39

Trilogy Multifunction High-Efficiency Hand-
shower Set, 1.75 gpm (Polished Chrome)

Toto TS100F2L CP 22 41 39

Nexus® Thermostatic Mixing Valve Trim Toto TS794C 22 41 39

Nexus®Wall Spout Toto TS794E 22 41 39

END OF SECTION 22 06 40
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Division 22 - Plumbing

Section 22 11 16 - domestic water piping

Part 1 - General

	 1.1  Section Requirements 

		  A.  Submittals: Product Data, Shop Drawings

	 1.2  Related Sections

		  A.  22 05 23 - General-Duty Valves for Plumbing Piping

		  B.  22 41 19 - Residential Bathtubs

		  C.  22 41 39 - Residential Faucets, Supplies, and Trim

	 1.3  Performance Requirements

		  A.  ASTM B88, B308, B819, F876-10, F877
			   1.  Tubing is marked with the PEX 5106 designation required by ASTM 
			        F876-10 indicating it exceeds ASTM F876 chlorine-resistance 
			        requirements for continuous-recirculation systems.

		  B.  NSF 61G, NSF 14 for plastic
		
		  C.  IAPMO Certified
		
		  D.  CSA B137.5

E.  UL 1821

F.  ULC/ORD C199P

Part 2 - Products

2.1  Copper Piping

	 A.  1/2” Copper Pipe
1.	 Manufacturer: Mueller Streamline®
2.	 Product Number: 1/2”
3.	 Rating: Type M
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4.	 http://www.uponorpro.com/Extranet-Home/Catalog/Cover.
aspx?partNumber=F1040500

	 2.2  PEX Piping
		
		  A.  ½” AQUAPEX, 500 ft coil

1.	 Manufacturer: Uponor
2.	 Product Number: F1040500
3.	 Finish: White
4.	 http://www.uponorpro.com/Extranet-Home/Catalog/Cover.

aspx?partNumber=F1040500

B.  ¾” AQUAPEX, 300 ft coil
1.	 Manufacturer: Uponor
2.	 Product Number: F1040750
3.	 Finish: White
4.	 http://www.uponorpro.com/Extranet-Home/Catalog/Cover.

aspx?partNumber=F1040750

C.  1” AQUAPEX, 200 ft coil
1.	 Manufacturer: Uponor
2.	 Product Number: F10401000
3.	 Finish: White
4.	 http://www.uponorpro.com/Extranet-Home/Catalog/Cover.

aspx?partNumber=F10401000 

	 2.3 PVC Pipe
		
		  A. 4” PVC Pipe
			   1.  Manufacturer: JM Eagle
			   2.  Product Number: 1610
			   3.  Rating: D2729
			   4.  Unit Length: 10 ft. 
			   5.  Unit Weight: 6.48
			   6.  http://www.jmeagle.com/pdfs/onesheets/Solvent_Weld_Sewer_and_
			        Drain%20_one-page-slick_v1.pdf 

Part 3 - Execution
 

3.1  Installation 

A.  Install pipe in accordance to manufacturer’s instruction. 
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	 3.2 Testing 
		
		  A. Flush, test, and inspect piping systems according to NFPA 13.

end of Section 22 11 16
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Division 22 - Plumbing

SECTION 22 11 23 - Domestic Water Pumps

Part 1 - GENERAL 

1.1  Summary 

A.  Section includes: 
1.  Booster pump for the entire water distribution system 

1.2  Related Sections 

A.  22 33 30 - Residential Small-Capacity Electric Domestic Water Heaters 

1.3  Section Requirements 

A.  Submittals 
1.  Product Data 

Part 2 - Products

2.1  Water Booster Pump

A.  Domestic Water booster pump 
1.	 Manufacturer: Grundfos
2.	 Model Number: MQ3-45
3.	 Product Number: 96860195
4.	 Voltage: 115V
5.	 System Pressure: Max 109 psi
6.	 Maximum flow rate: 19 gpm
7.	 Weight: 20 lbs.
8.	 Tank volume: 13.5 oz
9.	 Sound Pressure: <60 dB
10.	Connections: 1” NPT
11.	http://us.grundfos.com/products/find-product/mq/jcr%3acontent/

tabbedpanel/brochures/par2/downloads/download_0/file/file.res/L-
DWS-PG-01.pdf 
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Part 3 - Execution 

3.1  Installation 

A.  For outdoor installation, pump must be fitted with a protective cover. Install 
     pump so that no undesireable collateral damange can arise.
B.  Positioning the pump: Mount the pump on the base plate with horizontal 
      suction port and vertical discharge port. Maximum permissible inclination 
      angle is +/- 18. To prevent movement and vibration, the pump base plate can 
      be secured to a solid foundation by means of the bolt holes in the base plate.

END OF SECTION 22 11 23
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Division 22 - Plumbing

SECTION 22 12 19 - Facility Ground-Mounted, Potable-Water Storage 
			    Tanks

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 
	
		  A.  22 11 16 - Domestic Water Piping
		  B.  22 11 23 - Domestic Water Pumps
		  C.  22 13 16 - Sanitary Waste and Vent Piping

Part 2 - Products

2.1  Domestic Water Tank 

A.  Supply Water Storage Tank
	 1.  Manufacturer:  Ronco Plastics
	 2.  Product Number:  500 PE
	 3.  Dimensions:  58 1/4” Dia, 60 3/4” H, 500 Gallons
	 4.  http://plastic-mart.com

2.2  Deck Drainage Collection Tank

A.  Product - B133
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB133
3.  Dimensions: 57” L x 26 1/2” W x 9 1/4” H
4.  Capacity: 53 gal
5.  http://www.plastic-mart.com/product/836/53-gallon-rectangle-poly-
     tank-rb133

2.3  Greenwall Tank

A.  Ronco 10 Gal Tank
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB365
3.  Dimensions: 17 3/4” x 12 1/2” x 11”

DIVISION 22 - PLUMBING: 22 11 23



U.S. DOE Solar Decathlon 2013 Page | 233

USC fluxHome™ Construction Documents Project Manual

4.  Capacity: 10 gal
5.  http://plastic-mart.com

Part 3 - Execution

3.1  Installation

A.	 Verify tank sizes and holes are in correct locations via shop drawings.

B.	 Install per manufacturer’s installation instructions.

C.  Per competition, verify pipe lines are accessible for water delivery and 
removal.

D.  Repair,  refinish,  or  replace  products  damaged  during  installation,  as  
directed  by Architect.

END OF SECTION 22 12 19
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Division 22 - Plumbing

Section 22 13 16 - sanitary waste and vent piping

Part 1 - General

	 1.1  Section Requirements 

		  A.  Submittals: Product Data, Shop Drawings

	 1.2  Related Sections

		  A.  22 05 23 - General-Duty Valves for Plumbing Piping

		  B.  22 41 19 - Residential Bathtubs

		  C.  22 41 39 - Residential Faucets, Supplies, and Trim

	 1.3  Performance Requirements

		  A.  ASTM B88, B308, B819, F876-10, F877
			   1.  Tubing is marked with the PEX 5106 designation required by ASTM 
			        F876-10 indicating it exceeds ASTM F876 chlorine-resistance 
			        requirements for continuous-recirculation systems.

		  B.  NSF 61G, NSF 14 for plastic
		
		  C.  IAPMO Certified
		
		  D.  CSA B137.5

E.  UL 1821

F.  ULC/ORD C199P

Part 2 - Products
	
	 2.1  ABS Piping

A.  2” Charlotte ABS 3200
1.	 Manufacturer: Charlotte
2.	 Product Number: 3200
3.	 Finish: White
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4.	 http://www.charlottepipe.com

B.  3” Charlotte ABS 3300
	 1.  Manufacturer:  Charlotte
	 2.  Product Number:  3300
	 3.  Finish:  White
	 4.  http://www.charlottepipe.com

C.  4” Charlotte ABS 3400
	 1.  Manufacturer:  Charlotte
	 2.  Product Number:  3400
	 3.  Finish:  White
	 4.  http://www.charlottepipe.com

Part 3 - Execution
 

3.1  Installation 

A.  Install pipe in accordance to manufacturer’s instruction. 

	 3.2 Testing 
	
		  A. Flush, test, and inspect piping systems according to NFPA 13.

end of Section 22 13 16 
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Division 22 - Plumbing

SECTION 22 13 19 - SANITARY DRAIN

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 
	
		  A. 09 30 13 - Ceramic Tiling
		  B.  22 13 16 - Sanitary Waste and Vent Piping
		  C.  22 41 19 - Residential Bathtubs
	

1.3  Performance Requirements 

A.	 Minimum Pressure Requirement for Soil, Waste, and Vent: 30 kPa. 

B.	 Comply with NSF 14, “Plastic Piping Components and Related Materials,” 
for plastic piping components. 

C.  Comply with ASME A112.18.2-2011/CSA B125.2

Part 2 - Products 

2.1  Drains 

A.	 Premier Pop-Up Drain (Bath)
1.  Manufacturer: Kohler
2.  Product Number: K-7114-A CP 
3.  Dimensions: 2 1/8” wide
4.  Finish:  Polished Chrome
5.  http://www.us.kohler.com/us/Premier-pop-up-drain,-exposed,-with-
     overflow/productDetail/Bathroom-Fittings/424160.htm?skuId=389
     502&brandId=909034&pageName=null&_requestid=3180571#

B.	 Shower Drain
		  1.  Manufacturer: Infinity Drain

2.  Product Number: FXTIF 6548 
3.  Dimensions: 2-7/8” wide
4.  Use any flooring up to 3/4” thick
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4. Gallons: 9/minute
5.  Finish:  Polished Stainless Steel
6.  http://www.infinitydrain.com

2.2  P-Traps

A.	 NIBCO 2” ABS P-Trap
1.  Manufacturer: NIBCO
2.  Product Number: C5885
3.  Dimensions: 2”

B.	 Proflow 17 gauge 1 1/2” Chrome P-Trap
1.  Manufacturer: Proflow
2.  Product Number: PF-PTB110
3.  Dimensions: 1 1/2”

Part 3 - Execution

3.1   Installation 

A.  Install according to manufacturer instructions. 

		  B.   Allow to set for 36 hours before using. 

END OF SECTION 22 13 19
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Division 22 - Plumbing

SECTION 22 13 53 - Facility SEPTIC TANKS

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 
	
		  A.  22 14 29 - Sump Pumps
		  B.  22 13 16 - Sanitary Waste and Vent Piping

Part 2 - Products
	
	 2.1  Black Water Tank

A.  Product - B487
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB487
3.  Dimensions: 63” L x 40” W 10” H
4.  Capcity: 97 gal
5.  http://www.plastic-mart.com/product/1494/97-gallon-rectangle-
     poly-tank-rb487

Part 3 - Execution

3.1  Installation

A.	 Verify tank sizes and holes are in correct locations via shop drawings.

B.	 Install per manufacturer’s installation instructions.

C.  Per competition, verify pipe lines are accessible for water delivery and 
removal.

D.  Repair,  refinish,  or  replace  products  damaged  during  installation,  as  
directed  by Architect.

END OF SECTION 22 13 53
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Division 22 - Plumbing

SECTION 22 13 63 - Facility gray water TANKS

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 
	
		  A.  22 13 16 - Sanitary Waste and Vent Piping

Part 2 - Products
	
	 2.1  Greywater Tank

A. Product - B356
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB356
3.  Dimensions: 60” L x 30” W x 18” H
4.  Capacity: 130 gal
5.  http://www.plastic-mart.com/product/1483/130-gallon-rectangle-
     poly-tank-rb356

B.  Product - B204
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB204
3.  Dimensions: 76” L x 27” W x 11 1/2” H
4.  Capacity: 90 gal
5.  http://www.plastic-mart.com/product/1501/90-gallon-rectangle-
     poly-tank-rb204

D.  Product - B315
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB315
3.  Dimensions: 30 1/2” L x 24 3/8” W x 17 3/8” H
4.  Capacity: 52 gal
5.  http://www.plastic-mart.com/product/833/52-gallon-rectangle-poly-
     tank-rb315
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		  A.  Product - B133
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB133
3.  Dimensions: 57” L x 26 1/2” W x 9 1/4” H
4.  Capacity: 53 gal
5.  http://www.plastic-mart.com/product/836/53-gallon-rectangle-poly-
     tank-rb133

Part 3 - Execution

3.1  Installation

A.	 Verify tank sizes and holes are in correct locations via shop drawings.

B.	 Install per manufacturer’s installation instructions.

C.  Per competition, verify pipe lines are accessible for water delivery and 
removal.

D.  Repair,  refinish,  or  replace  products  damaged  during  installation,  as  
directed  by Architect.

END OF SECTION 22 13 63
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Division 22 - Plumbing

SECTION 22 14 26 - ROOF DRAINS

Part 1 - General 

1.1  Summary 

A.  Submittals: Product Data

1.2  Related Sections 

A.  Section 22 13 16 - Sanitary Waste and Vent Piping

Part 2 - Products 

2.1  Roof Drain	

A.  Zurn Roof Drain
1.  Manufacturer: Zurn
2.  Model Number: Z165-76
3.  Diameter: 8 3/8” dia., 4 1/2” height
4.  http://content.zurn.com/web_documents/pdfs/specsheets/67203.pdf

Part 3 - Execution 

3.1  Installation 	

A.  Install per manufacters installation manual. 

END OF SECTION 22 14 26
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Division 22 - Plumbing

SECTION 22 14 29 - SUMP PUMPS

Part 1 - General 

1.1  Summary 

A.  Submittals: Product Data

1.2  Related Sections 

A.  Section 22 13 53 - Facility Septic Tank 

	 1.3 Performance Requirements

A.  SSPMA Certified Pump
B.  UL

Part 2 - Products 

2.1  Sump Pump

A.  Sump Pump with Holding Tank 
1.  Manufacturer: Little Giant
2.  Model Number: WRS-5
4.  Dimensions: 14.5” x 15.56”
5.  Hertz: 60
6.  Weight: 19 lbs
7.  http://tinyurl.com/43mffbf 

Part 3 - Execution
	
	 3.2 Installation
		
		  A.  Pre-Assembled, ready to install. Connect to discharge hose, from house to 
		       water storage tanks.

		  B.  Repair, or replace any products damaged in transportation or installation, as 
		       directed by architect. 

END OF SECTION 22 14 29
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Division 22 - Plumbing

SECTION 22 14 53 -RAINWATER STORAGE TANKS

Part 1 - General

1.1  Section Requirements

A.	 Submittals: Product Data. Shop Drawings.

	 1.2 Related Sections 
	
		  A.  22 11 16 - Domestic Water Piping
		  B.  22 11 23 - Domestic Water Pumps
		  C.  22 13 16 - Sanitary Waste and Vent Piping

Part 2 - Products

2.1  Rain Water Storage CollectionTank

		  A.  Product - B-308
			   1.  Manufacturer: Ronco Plastics

2.  Product Number:  R-RB308
3.  Dimensions: 64” L x 22” W x 9 1/8” H
4.  Capacity: 50 gal
5.  http://www.plastic-mart.com/product/818/50-gallon-rectangle-poly-

     			        tank-rb3082.2 

2.2  Rainwater Overflow Tank

A.  Product - B163
1.  Manufacturer: Ronco Plastics
2.  Product Number:  R-RB163
3.  Dimensions: 30” L x 20” W x 10” H
4.  Capacity: 25 gal
5.  http://www.plastic-mart.com/product/540/25-gallon-rectangle-poly-
     tank-rb163

Part 3 - Execution

3.1  Installation

A.	 Verify tank sizes and holes are in correct locations via shop drawings.
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B.	 Install per manufacturer’s installation instructions.

C.  Per competition, verify pipe lines are accessible for water delivery and 
removal.

D.  Repair,  refinish,  or  replace  products  damaged  during  installation,  as  
directed  by Architect.

END OF SECTION 22 14 53
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Division 22 - Plumbing

SECTION 22 33 30 - RESIDENTIAL, Electric Domestic Water Heaters

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data, Shop Drawings

	 1.2 Related Sections

		  A.  22 11 16 - Domestic Water Piping
		  B. 23 56 13.13 - Heating Solar Flat-Plate Collectors

	 1.3 Performance Requirements

		  A.  ASME A112.18.1/CSA B125.1
		  B.  ASME A112.18.6
		  C.  IIC/ANSI A117.1
			   1. Compliance is indicated with handicap sign
		  D. Verified compliant with 0.25% weighted average Pb content regulations
		  E. CalGreen Compliant

Part 2 - Products

2.1  Solar Kit for Hot Water

A.  Daikin AC Optional Solar Kit

1.	 Manufacturer:  Daikin
2.	 Product Number:  EKSOLHWBAVJU
3.	 Pressure Drop:  3.12 psi
4.	 Dimensions:  30 - 1/32” x 12” x 10 - 1/32”
5.	 Weight: 17.6 lbs
6.	 Unit Power Supply (V/PH/Hz): 208/230-1-60
7.	 Sound Pressure: 27 dBA
8.	 Pipe Connections: 3/4” (M) BSSP
9.	 ht tp: / /www.daik inac .com/content /assets /DOC/SDS%20

EKSOLHWBAVJU%2003-11.pdf
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2.2  Domestic Hot Water 

A.  Hot Water Tank

1.	 Manufacturer:  Daikin
2.	 Product Number:  EKHWS080BA3VJU
3.	 Water Volume: 79.2 gallons
4.	 Max water Temperature: 185oF
5.	 Max water pressure: 145 psi
6.	 Dimensions: 45 9/32” x 22 27/32” x 27 27/32”
7.	 Empty Weight: 129/8 lbs.
8.	 h t tp: / /www.daik inac .com/content /assets /DOC/SDS%20

EKHWS080BA3VJU%2003-11.pdf

Part 3 - Execution

	 3.1  Preparation 

		  A. Check unit for danage upon delivery. 
		
		  B. Refer to “accessories supplied with the solar kit” on page 5 of installation 
		      manual.

3.2  Installation

A. Install per manufacturer’s installation instructions.

	 3.3  Maintenance
		
		  A. Checks must be executed at least once a year to ensure proper 
		      performance.

END OF SECTION 22 33 30 
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Division 22 - Plumbing

SECTION 22 41 13 - Residential Water Closets, Urinals, and Bidets

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data

	 1.2 Related Sections

		  A.  22 11 16 - Domestic Water Piping
		  B.  22 13 16 - Sanitary Waste and Vent Piping

	 1.3 Performance Requirements 

1.	 ASME A112.19.2/CSA B45.1
2.	 ASME A112.19.14
3.	 IAPMO (cUPC), IAPMO PS50, EPA Watersense, City of Los Angeles
4.	 ASME A112.6.2 
5.	 ASSE 1002
6.	 CSA B125-98, CSA B125.3
7.	 UPC, IPC, NSPC, 
8.	 California AB715, California Green Building Code, City of Los 

Angeles Water Efficiency Ordiance

Part 2 - Products

2.1  Wall-Mounted Ceramic Toilet

A.  Aquia Wall-Hung Dual-Flush Toilet

1.	 Manufacturer: Toto
2.	 Product Number: CT418FG
3.	 Finish/Color: Standard #01 Cotton
4.	 Flush System: Dual Flush
5.	 Water Use: 0.9 GPF and 1.6 GPF
6.	 Installation Height: 15” - 19”
7.	 Shipping Weight: 66.5 lbs
8.	 Shipping Dimensions: 23-3/4” x 15 3/4” x 17.5”
9.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00456_

CT418FG.pdf
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2.2  In-Wall Toilet Tank System

A.  DuoFit™  In-Wall Tank System

1.	 Manufacturer: Toto
2.	 Product Number: WT151M - with pex C washlet supply line
3.	 Dimensions: 48” x 26 1/2” x 6”
4.	 Weight: 38 lbs.
5.	 Installation Height: 15” - 19”
6.	 Min. Water Pressure: 8 psi
7.	 Water Use: 0.9 GPF & 1.6 GPF
8.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00545_

WT151M_WT152M.pdf

2.3  Toilet Seat

A.  Oval Softclose Toilet Seat

1.	 Manufacturer: Toto
2.	 Product Number: SS204
3.	 Shipping Dimensions: 20” x 14 1/2” x 3”
4.	 Weight: 6 lbs
5.	 Material: Polypropylene
6.	 Finish: # 01 Cotton
7.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00345_

SS204.pdf

2.4  Toilet Flush Push Button

A.  Convex Dual Button Push Plate

1.	 Manufacturer: Toto
2.	 Product Number: YT820
3.	 Dimensions: 5 5/8” x 8 1/2” x 5/8”
4.	 Finish: Polished Chrome
5.	 http://www.totousa.com/Portals/0/ProductDownloads/0GU065_

YT820_IM_OM.pdf

Part 3 - Execution

3.1  Installation

A.	 Install per manufacturer’s installation guide.
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B.	 Repair, refinish,  or  replace  products  damaged  during  installation,  as   
directed by Architect.

C.	 Adjust operating parts and hardware for smooth, quiet operation.

END OF SECTION 22 41 13
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Division 22 - Plumbing

SECTION 22 41 16 - Residential Lavatories and Sinks

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data

	 1.2 Related Sections

		  A.  11 31 13 - Residential Kitchen Appliances
		  B. 12 36 40 - Stone Countertops
		  C.  22 13 16 - Sanitary Waste and Vent Piping

	 1.3 Performance Requirements 

A.  ASME A112.19.2/CSA B45.1, ASME 112.19.3-00
B.  IAPMO(cUPC), City of Los Angeles

		  C.  ADA guidelines and ANSI A117.1 
			   1. requirements met when countertop is installed 34” from finished floor 
			       and lavatory is installed 8 1/8” minimum from front edge.

Part 2 - Products

2.1  Sink, Bathroom

A.  Toto - Curva Undercounter Lavatory 

1.	 Manufacturer: Toto
2.	 Product Number: LT183
3.	 Dimensions: Size: 19” Dia., basin: 14” Dia.
4.	 Shipping Dimensions: 20” x 20” x 9”
5.	 Waste: 1 1/4” O.D.
6.	 Material: Vitreous china
7.	 Weight: 27 lbs
8.	 Finish: # 01 Cotton
9.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00431_

LT183.pdf
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2.2  Sink, Kitchen

A.  Blanco Stellar Super Single Bowl Undermount
1.	 Manufacturer: Blanco
2.	 Product Number: 441025
3.	 Dimensions:  25” x 18” x 8”
4.	 Finish: Refined Brushed Finish (RBF)
5.	 http://www.blancoamerica.com/inter/kt/HeilerPPMKatalog/hlr-

system/USA/Sinks_Bowls/BLANCOSTELLAR_Medium_Single_
Bowl/Spec_Page/441025.pdf

2.3  Sink Caulking

A.  Energy Saving Multi-Purpose White Caulking

1.	 Manufacturer: Liquid Nails
2.	 Product Number: LRS-280
3.	 Color: White
4.	 http://www.liquidnails.com/products/caulk-LRS-280

Part 3 - Execution

3.1  Installation

		  A. Make sure water supply is shut off.
	
		  B.  Thoroughly clean and remove all debris from the water supply pipe before 
		        installation. 

C.	 Install per manufacturer’s installation guide.

C.	 Fasten securely in place, with provisions for thermal and structural movement.   
Install with concealed fasteners, unless otherwise indicated.

D.	 Adjust operating parts and hardware for smooth, quiet operation.

END OF SECTION 22 41 16
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Division 22 - Plumbing

SECTION 22 41 19 - Residential Bathtubs

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data

	 1.2 Related Sections

		  A.  09 30 13 - Ceramic Tiling 
		  B.  22 11 16 - Domestic Water Piping
		  C.  22 13 16 - Sanitary Waste and Vent Piping
		  D.  22 13 19.13 - Sanitary Drains

E.  22 41 39 - Residential Faucets, Supplies and Trims

	 1.3 Performance Requirements

		  A.  ANSI Standards Z124.1.2
		  B.  CSA B45.0
		  C.  CSA B45.5

Part 2 - Products

2.1  Bathtub

A.  Underscore Cube 48” x 48” Drop-In Bath 
1.	 Manufacturer: Kohler
2.	 Product Number:  K-1968
3.	 Basin Area Bottom: 39 3/8” x 39 3/8”
4.	 Basin Area Top: 44 5/8” x 44 5/8”
5.	 Weight: 110 lbs.
6.	 Water Depth: 27 1/2”
7.	 Capacity: 171 Gallons
8.	 Finish: White
9.	 http://www.us.kohler.com/webassets/kpna/catalog/pdf/

en/1159616_1.pdf
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Part 3 - Execution
 

3.1  Installation 

A.	 Installation by contractor in compliance with installation guide.

B.	 Floor support under bath must provide for a minimum of 105 lbs/square foot 
(513 kg/square meter) loading.   

C.  Hot water supply should be 70% of capacity or greater. Installations will 
vary.  

D.   Fixture conforms to ANSI Standards Z124.1.2 and CSA B45.0, CSA B45.5. 
All dimensions are nominal.

END OF SECTION 22 41 19
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Division 22 - Plumbing

SECTION 22 41 39 - Residential Faucets, Supplies, and Trim

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data, Shop Drawings

	 1.2 Related Sections

		  A.  09 30 13 - Ceramic Tiling 
		  B.  10 28 16 - Bath Accessories 
		  C.  22 05 23 - General-Duty Valves for Plumbing Piping
		  D.  22 11 16 - Domestic Water Piping

	 1.3 Performance Requirements

		  A.  ASME A112.18.1/CSA B125.1
		  B.  ASME A112.18.6
		  C.  IIC/ANSI A117.1
			   1. Compliance is indicated with handicap sign
		  D. Verified compliant with 0.25% weighted average Pb content regulations
		  E. CalGreen Compliant

Part 2 - Products

2.1  Bathroom Faucet 

A.  Aquia Single-Handed Lavatory Faucet 

1.	 Manufacturer: Toto
2.	 Product Number: TL416SD#CP
3.	 Finish: Polished Chrome
4.	 Minimum Pressure: 20 psi, dynamic
5.	 Maximum Pressure: 80 psi, static
6.	 http://www.totousa.com/Portals/0/ProductDownloads/0GU4118_

Single_Handle_Lavatory_Faucet_IM_OM.pdf
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2.2  Kitchen Faucet

A.  Delta Trinsic Single Handle Pull-Down Kitchen Faucet

1.	 Manufacturer: Delta
2.	 Product Number: 9159-DST
3.	 Dimensions: 15 11/16” high, 9 1/2” long. spout swings 360
4.	 Flow Rate: 1.8 GPM max.
5.	 Finish: Polished Chrome
6.	 http://www.deltafaucet.com/media/SpecSheet/DSP-K-9159-DST_

Rev_C.pdf

	 2.3 Bathtub Faucet
	
		  A. Nexus® Wall Spout
			 

1.	 Manufacturer: Toto
2.	 Product Number: TS794E
3.	 Material: Brass
4.	 Weight: 1.3 lbs.
5.	 Shipping Dimensions: 11 3/4”L x 5 3/4” W x 3 1/2” H
6.	 Finish: Polished Chrome
7.	 http://www.totousa.com/ProductDetail.aspx?ProductID=444

2.4  Shower Head

A.  Trilogy Multifunction High-Efficiency Handshower Set, 1.75 gpm 

1.	 Manufacturer: Toto
2.	 Product Number: TS100F2L#CP
3.	 Maximum Flow Rate: 1.75 GPM
4.	 Shipping Dimensions: 12 1/2” x 10 3/4” x 3 1/2”
5.	 Weight: 4 lbs.
6.	 Material: Polished Chrome
7.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00477_

TS100F2L.pdf

2.5  Shower and Tub control Trim

A.  Nexus® Thermostatic Mixing Valve Trim with Single Volume Control 
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1.	 Manufacturer: Toto
2.	 Product Number: TS794C
3.	 Maximum Flow Rate: 1.75 GPM
4.	 Shipping Dimensions: 10 3/4” x 10 3/4” x 3 1/2”
5.	 Weight: 5.5 lbs.
6.	 Finish Material: Polished Chrome
7.	 http://www.totousa.com/Portals/0/ProductDownloads/SS-00477_

TS100F2L.pdf
Part 3 - Execution 

3.1  Preparation
 

A.  Observe all local plumbing codes

B.  Make sure the water supply is shut off

C.  Thoroughly clean and remove all debris from the water supply pipe before 
     installation. This will prevent clogging of the spray outlet. 

C. For new lavatory installation, install the faucet before installing the lavatory

3.2  Installation
	
	 A.  Install according to manufacturer instructions. Make sure left hose connects 
	      to hot water and right to the cold water supply line. Do not mix these up.

B.	 For showerhead, install using fasteners appropriate to substrate indicated    
and recommended by unit manufacturer observing all local plumbing codes.  
Install units level, plumb, and firmly anchored in locations and at heights 
indicated.

C.	 Adjust accessories for unencumbered, smooth operation and verify that 
mechanisms function properly. 

		  D.  Repair,  refinish,  or  replace  products  damaged  during  installation,  as  
	      directed  by Architect.

END OF SECTION 22 41 39
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 06 20 - Schedules for HVAC Piping and Pumps

Description Manufacturer Model Manual Section

Outdoor Heat Pump Daikin Altherma EBLQ036BA6VJU 23 20 00

Fan Coil Unit Daikin Altherma EFWT048AEVLU 23 20 00

Metal Duct, Return Control Air 26” x 10” 23 31 13

Metal Duct, Return Control Air 20” x 10” 23 31 13

Metal Duct, Return Control Air 30” x 10” 23 31 13

Metal Duct, Supply Control Air 18” x 20” 23 31 13

Metal Duct, Supply Control Air 10” x 20” 23 31 13

Metal Duct, Supply Control Air 10” x 16” 23 31 13

Metal Duct, Supply Control Air 8” Insulated 
FlexDuct

23 31 13

Metal Duct, Supply Control Air 10” x 8” 23 31 13

Metal Duct, Supply Control Air 10” FlexDuct 23 31 13

Metal Duct Elbow, Return Control Air 26” x 17” 23 31 13

Metal Duct Adapter, Return Control Air 26” x 10” to 
20” x 10”

23 31 13

Metal Duct Elbow, Return Control Air 20” x 10” 23 31 13

Metal Duct Elbow, Supply Control Air 10” x 20” 23 31 13

Metal Duct Adapter, Supply Control Air 10” x 20” to 
10” x 16”

23 31 13

Metal Duct Adapter, Supply Control Air 10” x 20” to 
8” round

23 31 13

Metal Duct, Volume Dampers Control Air 10” x 8” Volume 
Damper

23 31 13

Flowbar Air Diffuser Titus FL-15 23 37 13

Flowbar Air Diffuser Titus FL-25 23 37 13

Flowbar Air Diffuser Titus CT-580 23 37 13

Solar Pump Station Bosch 7747021981 23 56 00

Solar Hot Water Monitor Bosch TR0301 23 56 00

Solar Kit Daikin EKSOLHWBAVJU 23 56 00

Water Drip Pan Smitty Pan 30” 23 56 00

Ball Valve Apollo THD94A204 23 56 00

Ball Valve Apollo THD94A105 23 56 00

Expansion Tank Ronco B-269 23 56 00

Expansion Tank Ronco B-277 23 56 00

Solar Flat Plate Collector Bosch FKC-1 23 56 13

Bathroom Fan Aero Pure AP 70 G6 23 84 00
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END OF SECTION 23 06 20
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 31 13 - METAL DUCTS

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data, Shop Drawings

	 1.2 Related Sections

		  A.  23 31 13.13 - Rectangular Metal Ducts
		  B.  23 31 13. 19 - Metal Duct Fittings 
		  C.  23 33 46 - Flexible Ducts

	 1.3 Performance Requirements

		  A.  UL 181
		  B.  LEEDTM Credit EQ 4.1
		  C.  NFPA 90A & 90B
		  D.  SMACNA

Part 2 - Products

	 2.1  Metal Return Ducts
		
		  A. Control Air, 26” x 10” Rectangular Duct		

1.	 Manufacturer: Control Air
2.	 Dimensions: 26” x 10”
3.	 Cut to match architectural specifications

		  B. Control Air, 20” x 10” Rectangular Duct		
1.	 Manufacturer: Control Air
2.	 Dimensions: 20” x 10”
3.	 Cut to match architectural specifications

		  C. Control Air, 30” x 10” Rectangular Duct		
1.	 Manufacturer: Control Air
2.	 Dimensions: 30” x 10”
3.	 Cut to match architectural specifications

	 2.2  Metal Supply Ducts
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		  A. Control Air, 18” x 10” Rectangular Duct		
1.	 Manufacturer: Control Air
2.	 Dimensions: 18” x 10”
3.	 Cut to match architectural specifications

		  B. Control Air, 20” x 10” Rectangular Duct		
1.	 Manufacturer: Control Air
2.	 Dimensions: 20” x 10”
3.	 Cut to match architectural specifications

		  C. Control Air, 16” x 10” Rectangular Duct		
1.	 Manufacturer: Control Air
2.	 Dimensions: 16” x 10”
3.	 Cut to match architectural specifications

	 2.3  Metal Duct Fittings and Accessories
		
		  A. Metal Duct Elbow, Return

1.	 Manufacturer: Control Air
2.	 Dimensions: 26” x 17”
3.	 Cut to match architectural specifications

		  B. Metal Duct Elbow, Return
1.	 Manufacturer: Control Air
2.	 Dimensions: 20” x 10”
3.	 Cut to match architectural specifications

		  C. Metal Duct Adapter, Return
1.	 Manufacturer: Control Air
2.	 Dimensions: 26” x 10” to 20” x 10”
3.	 Cut to match architectural specifications

		  D. Metal Duct Elbow, Supply
1.	 Manufacturer: Control Air
2.	 Dimensions: 10” x 16”
3.	 Cut to match architectural specifications

		  E. Metal Duct Adapter, Supply
1.	 Manufacturer: Control Air
2.	 Dimensions: 10” x 20” to 10” x 16”
3.	 Cut to match architectural specifications
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		  F. Metal Duct Adapter, Supply
1.	 Manufacturer: Control Air
2.	 Dimensions: 10” x 20” to 8” round
3.	 Cut to match architectural specifications

		  G. Metal Duct, Volume Dampers
1.	 Manufacturer: Control Air
2.	 Dimensions: 10” x 8”

Part 3 - Execution 

3.1  Preparation
 

A.  Before application, surfaces should be clean, dry and free or dirt, oil and any 
foreign matter.

	 3.2 Installation
		
		  A.  DP 1020 shall be applied to all connections in compliance with SMACNA 
		        standards. 

		  B.  Brush, caulk, pump or trowel DP 1020 on all duct seams. Apply to TDC/TDF 
		       and applied flange corners. Apply to all duct penetrations including sheet 
		       metal screw heads and tie rods. Sealant shall be brushed into seams. 

		       For round and oval spiral ducts: Apply sealant to the male section of the 
		       fitting or to the inside slip duct coupling. Secure with sheet metal screws per 
		       manufacturer’s requirements. Apply a 2” band of sealant around outside of 
		       joint, covering all screws.

		       For UL 181 listed flexible ducts: Apply sealant between the end of the duct 
		       and the collar in a 2” band. Use sealant to seal all connection of collar to 
		       metal duct or rigid fiberglass ductboard. Allow at least 48 hours before 
		       pressure testing. 

		  C.  Do not thin. Allow at least 48 hours before pressure testing.

		  D.  Use warm water and soap to clean.

END OF SECTION 23 31 13
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 33 46 - flexible ducts

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data, Shop Drawings

	 1.2 Related Sections

		  A.  23 31 13.13 - Rectangular Metal Ducts
		  B.  23 31 13. 19 - Metal Duct Fittings 

	 1.3 Performance Requirements
	
		  A.  UL 181
		  B.  NFPA 90A & 90B
		  C.  IMC
		  D.  IRC
		  E.  UMC 10-1
		  F.   HUD 515-2.1
		  G.  California State Fire Marshall

Part 2 - Products

	 2.1 Flexible Ducts
		
		  A. Control Air, 8” Insulated FlexDuct		

1.	 Manufacturer: Control Air
2.	 Dimensions: 8” diameter
3.	 Cut to match architectural specifications

		  B. Control Air, 10” FlexDuct
1.	 Manufacturer: Control Air
2.	 Dimensions: 10” diameter
3.	 Cut to match architectural specifications
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Part 3 - Execution 

	 3.1 Installation

		  A.  Ducts shall be installed at fully extended state, to reduce friction loss. All 
		       connections, joints and splices shall be made in accordance with the 
		       manufacturer’s installation instructions.
	
		  B.  Flex Ducts may be connected to any round sheet metal fitting. After desired 
		       length is determined, cut completely around and through duct with knife or 
		        scissors. Cut with wire cutters. Fold back jacket and insulation

		  C.  Slide at least 1” of core over fitting and past the bead. Seal core to collar 
		       with at least 2 wraps of duct tape. Secure connection with clamp paced 
		       over the core and tape and past the bead. *Use tapes listed and labeled in 
		       accordance with Standard UL 181B and marked “181B-FX”

		  D.  Pull jacket and insulation back over core. Tape jacket with at least 2 wraps
		       of duct tape. A clamp may be used in place of or in combination with the 
		       duct tape.  

END OF SECTION 23 33 46
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 34 16 - Centrifugal HVAC Fans

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data and shop drawings.

1.2  Performance Requirements

A.  Comply with ANSI / ASHRAE Standard 70-2006.

		  B.  Energy Star

		  C.  ASHRAE 62.2

		  D.  California Title 24

		  E.  LEED

Part 2 - Products

2.1  Bathroom Fan

A.  Aero Pure Bathroom Exhaust Fan

1.	 Manufacturer: Aero Pure
2.	 Product Number: AP 70 G6 W
3.	 Dimensions: 12” x 12” x 8”
4.	 Finish: White
5.	 http://www.aeropurefans.com/Technical-Specifications/A---E-AP-

70-G6-Series.aspx

Part 3 - Execution
	
	 3.1 Installation 

A.	 Install in wall or ceiling
	
B.	 Install ducting and connect wires.
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C.	 Insert mask with finished wall or ceiling.
	
D.	 Install Grille
	
E.	 Repair,  refinish,  or  replace  products  damaged  during  installation,  as  

directed  by Architect.

		  A.  Install fan according to manufacturer’s specifications.

END OF SECTION 23 34 16
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 37 13 - diffusers, registers and grilles

Part 1 - General

1.1  Section Requirements 

A.  Submittals:  Product Data, Shop Drawings

	 1.2 Related Sections

		  A.  23 31 13.13 - Rectangular Metal Ducts
		  B.  23 31 13. 19 - Metal Duct Fittings 
		  C.  23 33 46 - Flexible Ducts

	 1.3 Performance Requirements
		
Part 2 - Products

	 2.1 Diffusers, Return
		
		  A. Titus 300FS
			 

1.	 Manufacturer: Titus
2.	 Product Number: 300FS
3.	 Dimensions: 4’-0”
4.	 http://www.titus-hvac.com/utility/getfile2.aspx?fileid=4154

		  B. Titus 300FS
		

1.	 Manufacturer: Titus
2.	 Product Number: 300FS
3.	 Dimensions: 4’-5”
4.	 http://www.titus-hvac.com/utility/getfile2.aspx?fileid=4154.

		  C. Titus 300FS
			 

1.	 Manufacturer: Titus
2.	 Product Number: 300FS
3.	 Dimensions: 5’-0”
4.	 http://www.titus-hvac.com/utility/getfile2.aspx?fileid=4154
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		  D. Titus 300FS
			 

1.	 Manufacturer: Titus
2.	 Product Number: 300FS
3.	 Dimensions: 8’-0”
4.	 http://www.titus-hvac.com/utility/getfile2.aspx?fileid=4154

		  E. Titus 300FS
			 

1.	 Manufacturer: Titus
2.	 Product Number: 300FS
3.	 Dimensions: 2’-0”
4.	 http://www.titus-hvac.com/utility/getfile2.aspx?fileid=4154

Part 3 - Execution 

	 3.1 Preparation

		  A.  Identify the diffuser border type. 
		
		  B.  Construct a framed opening to support the diffuser. 

	 3.2 Installation 
		
		  A. Install per manufactors installation manual.
		

END OF SECTION 23 37 13
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 56 00 – SoLar energy heating equipment

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

	 1.2 Related Sections

		  A. 22 33 30 - Residential, Electric Domestic Water Heaters

	 1.3  Performance Requirements

		  A.  SRCC (OG100)
		  B.  FSEC
		  C.  CSA

Part 2 - Products

2.1  Heating Solar Flat-Plate Collector

A.  Bosch FKC-1 Flat Plate Colletor

1.  Manufacturer: Bosch
2.  Product Number:  FKC-1
3.  Part Number: 7747025775
4.  Collector Area:  25.95ft2 
5.  Dry Weight: 92 lbs
6.  Fluid Content: 0.33 gal
7.  Max Operating Temperature: 248°F
8.  Nominal flow rate: 0.22 GPM
9.  Efficiency: 85.1
8.  http://www.bosch-climate.us/files/201205152058160.Bosch-STS-
     Collector_FKT_FKC_Sell-Sheet_05.14.12.pdf

2.2  Solar Hot Water Monitor

A.  Bosch Solar Controller

1.  Manufacturer: Bosch
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2.  Product Number:  TR 0301
3.  http://www.bosch-climate.us/

2.3  Water Drip Pan

A.  Smitty Pan

1.  Manufacturer: Smitty Pan
2.  Product: 30”

2.4  Ball Valves

A.  Brass SWT x SWT Ball Valve Solder Full-Port, 3/4”

1.  Manufacturer: Apollo
2.  Product Number: TH94A204
3.  http://www.homedepot.com/p/Apollo-3-4-in-Brass-SWT-x-SWT-
     Ball-Valve-Solder-Full-Port-THD94A204/203020048#.UhWdB5
     LqmSo

B.  Brass Ball Valve NPT Full Port, 1”

1.  Manufacturer: Apollo
2.  Product Number: TH94A105
3.  http://www.homedepot.com/p/Apollo-1-in-Brass-Ball-Valve-NPT-
     Full-Port-THD94A105/203020044#.UhWb9JLqmSo

2.5  Expansion Tank

A.  4 Gallon Tank

1.  Manufacturer: Ronco
2.  Product Number: RB-269
3.  http://www.ronco-plastics.com/newRonco/product_details.php?
     prodID=161

B.  6 Gallon Tank

1.  Manufacturer: Ronco
2.  Product Number: RB-277
3.  http://www.ronco-plastics.com/newRonco/product_details.php?p
     rodID=169

Part 3 - Execution
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3.1  Installation

A.	 Clean all surfaces prior to installation.

B.  Prepare surfaces using the methods recommended by the manufacturer.

C.  For connections refer to installation manual.  

END OF SECTION 23 56 00
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 81 43 - Air-Source Unitary Heat Pumps

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data. Shop Drawings.

1.2  Performance Requirements

A.  National Fire Protection Act
5.	 Comply with NFPA 70, National Electrical Code

Part 2 - Products

2.1  Heat Pump, Outdoor

A.  Monobloc Outdoor Heatpump 
1.	 Manufacturer: Daikin
2.	 Product Number: EBLQ036BA6VJU
3.	 Heating Capacity: 38,200 Btu/h
4.	 Heating Input Power: 2.53 kW
5.	 Cooling Capacity: 43,800 Btu/h
6.	 Cooling Input Power: 3.91 kW
7.	 Water Volume: 0.27 gal
8.	 Water flow rate: 4.23 gpm min, 15.32 gpm max
9.	 Sound: 51dBA heating, 50dBA cooling
10.	Dimensions: 55 27/32” x 56 1/2” x 15 1/32”
11.	Weight: 397 lbs
12.	Power Supply: 208-230 V
13.	ht tp: / /www.daik inac .com/content /assets /DOC/SDS%20

EBLQ036BA6VJU%2003-11.pdf

Part 3 - Execution

	 3.1 Preparation

		  A. Check the strength and level of the installation ground so that the unit will 
		       not cause any operating vibration or noise after installation. 
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3.2  Installation

	 A. Handling of unit is only to be done by means of lifting tools with slings. These 
	      slings can be fitted into specialy for this purpose foreseen sleeves at the base 
	     frame. 

	 B.  Place in area exposed to strong wind. Turn the air outlet side toward the 
	      building’s wall, fence or screen. Set the outlet side at a right angle to the 
	      direction of the wind

	 C. Prepare a water drainage channel around the foundation to drain waste 
	     water from around the unit.

	 D.  If installing unit on a frame, install a waterproof plate within 6” of the 
	      underside of the unit in order to prevent invasion of water from the lower 
	      direction.

	 E. Fix the unit securely by means of the foundation bolts. 

	 F.  If necessary to prevent the unit from falling over, install 4 wires on all sides 
	      of the unit. attach end loop of wire on screws located at top plate of unit. 

END OF SECTION 23 81 43 
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 82 19 – fan coil units

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

Part 2 - Products

2.2  Fan Coil Unit

A.  Hydronic Fan Coil Type
1.	 Manufacturer: Daikin
2.	 Product Number: EFWT048AEVLU
3.	 Dimensions: 48” x 21 1/4” x 28”
4.	 Weight: 230 lbs
5.	 Insulation Type/R Rating: 1/2” JM TUF-SKIN
6.	 Nominal Cooling Capacity: 42,700 Btu/h
7.	 Nominal Flow Rate: 8.0 gpm
8.	 Nominal pressure drop: 5.4 ft/Hd
9.	 Nominal CFM: 1600 CFM
10.	Power Supply: 120 V
11.	h t t p : / / w w w . d a i k i n a c . c o m / c o n t e n t / a s s e t s / D O C /

SubmittalDataSheets/120V%20ECM%20Fan%20Motor/
SDS%20EFWT048AEVLU.pdf

Part 3 - Execution

3.1  Installation

A.	 Install per manufacturer’s installation instructions.

B.  Water piping should be tested in accordance with the relevant local, state and 
national regulation plumbing code. All water piping needs to be insulated 
due to high water temperature and the risk of condensation leaking

C. Exercise care regarding the following when performing ductwork. Verify 
that duct work does not exceed the unit’s setting range of external static 
pressure. 
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D.  All wiring must be performed by an authorized electrician.

3.2  Testing
	

A.	 Make sure the electric component box covers are closed on the indoor and 
outdoor units. Install air filter

B. Check that supply voltage matches nameplate data. Ensure that the unit is 
properly grounded.

C. With the power off, check blower wheel set screw for tightness and ensure 
that the blower wheel rotates freely and quietly. 

D. Check that the water coil, valves and piping have been leak checked and 
insulated as required.

E. Ensure that all air has been vented from the water coils.

F. Consult Daikin Althermal manual for testing

B.  Water piping should be tested in accordance with the relevant local, state 
and national regulation plumbing code.

END OF SECTION 23 82 19
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Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

SECTION 23 84 00 - bathroom fan

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data and shop drawings.

1.2  Related Sections

A.  None

1.3  Performance Requirements

	 A.  Complies with International Residential Code (IRC) Sections N1103.5 and    
                M1507

B.  Complies with the 2012 International Energy Conservation Code Section 
R403.5

C.  Complies with ASHRAE Standard 62.2

D.  Energy Star Rated

Part 2 - Products

2.1  Bathroom Fan

A.  Aero Pure AP 70 G6
12.	Manufacturer:  Aero Pure
13.	Product Number: AP 70 G6 White
14.	Dimensions: 9 7/8” x 9 7/8” x 8 1/2”
15.	Finish: White
16.	www.aeropurefans.com

Part 3 - Execution

3.1  Preparation

A.  Remove from packaging.
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3.2  Installation

A.	 Install in wall or ceiling
	
B.	 Install ducting and connect wires.
	
C.	 Insert mask with finished wall or ceiling.
	
D.	 Install Grille
	
E.	 Repair,  refinish,  or  replace  products  damaged  during  installation,  as  

directed  by Architect.

END SECTION 23 84 00

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC): 23 84 00



U.S. DOE Solar Decathlon 2013 Page | 277

USC fluxHome™ Construction Documents Project Manual

Division 25 - INTEGRATED AUTOMATION

SECTION 25 10 00  - INTEGRATED AUTOMATION NETWORK EQUIPMENT

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

B.  Comply with NFPA 70, NEC.

Part 2 - Products

2.1  Photovoltaic Monitor

A.  Enphase Energy Envoy

1.	 Manufacturer: Enphase
2.   Model: IMEU-03
3.   Dimensions: 8.8” Width x 4.4” Height x 1.7” Depth
4.   Weight: 12 oz
5.   Typical Power Consumption: 2.5 W
6.   Maximum Power Consumption: 7W
7.   Communications: Enphase Proprietary Powerline Communication
8.   LAN Connectivity: 10/100 auto-sensing, auto-negotiating
3.   http://enphase.com/wp-uploads/enphase.com/2011/09/Enphase-

Datasheet-Envoy-Gateway.pdf

2.2  Expansion Module

A.  Crestron Green Light Power Meter Control Unit

1.	 Manufacturer: Crestron
2.	 Model Number: GLS-EM-MCU
3.	 Dimensions: 10 1/8” Width x 10 ¼” Height x 3 ¼” Depth
4.	 Weight: 64oz
5.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=GLS-EM-MCU

DIVISION 23 - HEATING, VENTILATING, AND AIR CONDITIONING (HVAC): 23 84 00



U.S. DOE Solar Decathlon 2013 Page | 278

USC fluxHome™ Construction Documents Project Manual

2.3  Port Expansion

A.  Crestron Control Port Expansion Module

1.	 Manufacturer: Crestron
2.	 Product Number: C2N-IO
3.	 Dimensions: 2.25” x 3.5” x .83”
4.	 http://www.crestron.com/downloads/pdf/spec_sheets/commercial_

and_residential/c2n-io.pdf

B.  Crestron 3-Series Card Interface with 1 Slot

1.	 Manufacturer: Crestron
2.	 Product Number: CEN-C13-1
3.	 Power Requirement: 2 Amps / 24 V DC or ethernet
4.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=CEN-CI3-1

2.4  Relay Ports

A.  Crestron 3-Series Control Card - 8 Relay Ports

1.	 Manufactuer: Crestron
2.	 Product Number: C3RY-8
3.	 Output: 8-pin 3.5mm detachable terminal blocks with open, isolated 

relays
4.	 Rated: 1 Amp / 30 V
5.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=C3RY-8

2.5  Automation Enclosures

A.  Crestron Automation Enclosure

1.	 Manufactuer: Crestron
2.	 Product Number: CAEN4x1
3.	 Dimensions: 39.65” x 16.10” x 4.32”
4.	 Weight: 28.0 lb
5.	 Includes: 4 modules high x 1 module wide
6.	 http://www.crestron.com/downloads/pdf/spec_sheets/commercial_

and_residential/caen.pdf
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2.6  Terminal Blocks

A.  Crestron Terminal Block for CAEN Automation Enclosures

1.	 Manufactuer: Crestron
2.	 Product Number: CAEN-Block
3.	 Dimensions: 2” x 6” x 1.75”
4.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=caen-block

 2.7  Thermostat Interface

A.  Crestron Heating/Cooling Thermostat

1.	 Manufactuer: Crestron
2.	 Product Number: CHV-TSTATW
3.	 Finish: White
4.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=chv-tstat&tab=models

2.8  Dimmer Module

A.  Crestron 4-Channel Electronic Low-Voltage Dimmer Module

1.	 Manufactuer: Crestron
2.	 Product Number: CLX-1DESV
3.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=clx-1delv4

b.  Crestron 8-Channel Electronic Low-Voltage Dimmer Module

1.	 Manufactuer: Crestron
2.	 Product Number: CLX-2DIM8
3.	 2 Feeds
4.	 http://www.crestron.com/downloads/pdf/spec_sheets/commercial_

and_residential/clx-2dim8.pdf

DIVISION 25 - INTEGRATED AUTOMATION: 25 10 00



U.S. DOE Solar Decathlon 2013 Page | 280

USC fluxHome™ Construction Documents Project Manual

2.9  Control Processor

A.  Crestron 3-Series Control System

1.	 Manufactuer: Crestron
2.	 Product Number: CP3
3.	 Power Requirements: 2.0 Amps / 24 V DC; 100-240 V AC
4.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=CP3

2.10  Digital Media Distribution Center

A.  Crestron 6x4 DigitalMedia Distribution Center

1.	 Manufactuer: Crestron
2.	 Product Number: DM-MD6x4
3.	 Dimensions: 3.5” c 17” x 13.4”
4.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=DM-MD6X4

2.11  Docking Station

A.  Crestron iPanel TableTop Dockign Station

1.	 Manufactuer: Crestron
2.	 Product Number: IDOC-PAD-DSC
3.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=IDOC-PAD-DSC&tab=models

2.12  Power Meter

A.  Crestron Green-Light Power Meter Control Unit

1.	 Manufactuer: Crestron
2.	 Product Number: GLS-EM-MCU
3.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=GLS-EM-MCU

DIVISION 25 - INTEGRATED AUTOMATION: 25 10 00



U.S. DOE Solar Decathlon 2013 Page | 281

USC fluxHome™ Construction Documents Project Manual

2.13  Rack Link
A.  Rack Link Power Management System

1.	 Manufactuer: Middle Atlantic
2.	 Product Number: RLNK-MON115-NS
3.	 http://www.middleatlantic.com/Racklink/Models.htm

2.14  DMX Lighting Controller

A.  Elation Art-1024

1.	 Manufactuer: Elation
2.	 Product Number: 1024
3.	 h t t p : / / w w w. e l a t i o n l i g h t i n g . c o m / P r o d u c t D e t a i l s .

aspx?ItemNumber=1623

2.15  LED Driver 

A.  Elation Driver

1.	 Manufactuer: Elation
2.	 Product Number: ELAR DRIVER-1PRO
3.	 http://www.elationlighting.com/pdffiles/ELAR_DRIVER-1_

PRO%20Spec%20Sheet.pdf

Part 3 - Execution

3.1  Installation

A.	 Install elements in accordance with Manufacturer’s instructions and using 
fasteners recommended by unit manufacturer.

B.	 Follow instructions from product installation manuals and relevant NEC 
codes.

C.	 Repair, refinish, or replace finishes damaged during installation or transit, as 
directed by Architect.

END OF SECTION 25 10 00
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DIVISION 26 - Electrical

SECTION 26 05 19 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

B.  Comply with NFPA 70, NEC.

Part 2 - Products

2.1   Conductor

A.  Romex SIMpull Type NM-B 12-2 Cable

4.	 Manufacturer: Southwire
5.	 Conductor Size: 12 AWG
6.	 Number of Conductors in Cable: 2
7.	 Ground Wire Size: 12 AWG
8.	 Approx. Cable Dimension: 410 x 179 mils
9.	 Approx. Net Weight: 83 lbs/1000ft
10.	Allowable Ampacities: 20
11.	http://www.southwire.com/products/RomexSIMpullTypeNMBOEM.

htm

B.  Romex SIMpull Type NM-B 12-3 Cable

1.	 Manufacturer: Southwire
2.	 Conductor Size: 12 AWG
3.	 Number of Conductors in Cable: 3
4.	 Ground Wire Size: 12 AWG
5.	 Approx. Cable Dimension: 347.0 mils
6.	 http://www.homedepot.com/p/Southwire-250-ft-Yellow-12-3-

Romex-NM-B-W-G-Wire-63947655/202316276#specifications

C.  Romex SIMpull Type NM-B 14-2 Cable

1.	 Manufacturer: Southwire
2.	 Conductor Size: 14AWG
3.	 Number of Conductors in Cable: 2
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4.	 Ground Wire Size: 14 AWG
5.	 Approx. Cable Dimension: 360 mils
6.	 http://www.homedepot.com/p/Southwire-50-ft-14-2-Romex-White-

NM-B-with-Gauge-56753422/100584988#specifications

D.  Romex SIMpull Type NM-B 10-2 Cable

1.	 Manufacturer: Southwire
2.	 Conductor Size: 10AWG
3.	 Number of Conductors in Cable: 2
4.	 Ground Wire Size: 10 AWG
5.	 Approx. Cable Dimension: 494 mils
6.	 http://www.homedepot.com/p/Southwire-250-ft-Orange-10-2-

Romex-NM-B-W-G-Wire-28829055/202316274#.Uf5BLJLqmSo

E.  #8 Green Wire

1.	 Manufacturer: Southwire
2.	 Product: 8-Gauge Solid Bare Copper Cable
3.	 http://www.homedepot.com/p/Southwire-500-ft-8-Gauge-Solid-

Bare-Copper-Cable-10632802/202316258#.Uf5CwJLqmSo

F.  #10 Wire, White

1.	 Manufacturer: Southwire
2.	 Product: 10 Stranded THHN White Cable
3.	 http://www.homedepot.com/p/Southwire-500-ft-10-Stranded-

THHN-White-Cable-22974057/202316336#.Uf5C2ZLqmSo

G.  #10 Wire, Black

1.	 Manufacturer: Southwire
2.	 Product: 10 Strandded THHN
3.	 http://www.homedepot.com/p/Southwire-50-ft-Black-10-Stranded-

THHN-Wire-22973279/203386981#.Uf5C65LqmSo

H.  #10 Wire, Brown

1.	 Manufacturer: Southwire
2.	 Product: 10 Strandded THHN
3.	 http://www.homedepot.com/p/Southwire-50-ft-Black-10-Stranded-

THHN-Wire-22973279/203386981#.Uf5C65LqmSo
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2.1  PV Interconnection Cable

A.  Enphase Energy 240VAC 4 Conductor Cable

1.	 Manufacturer: Enphase
2.	 Model Number: ET10-240-40
3.	 Number of Connectors: 40
4.	 Approx Weight: 40 lbs
5.	 Cable Insulator Rating: THWN-2
6.	 Conductor Gauge: 12AWG
7.	 Connector Spacing: 40”
8.	 http://enphase.com/wp-uploads/enphase.com/2011/06/Enphase_

Engage_Cable_InstallationOperation_Manual.pdf

2.2  Branch Terminator

A.  Enphase Energy Branch Terminator

1.	 Manufacturer: Enphase
2.	 Model Number: ET-TERM-10
3.	 http://enphase.com/wp-uploads/enphase.com/2011/06/Enphase_

Engage_Cable_InstallationOperation_Manual.pdf

2.3  Watertight Cap

A.  Enphase Energy Watertight Sealing Cap

1.	 Manufacturer: Engage
2.	 Model Number: ET-SEAL-10
3.	 http://enphase.com/wp-uploads/enphase.com/2011/06/Enphase_

Engage_Cable_InstallationOperation_Manual.pdf

2.4  Disconnect Tool

A.  Enphase Energy Disconnect Tool

1.	 Manufacturer: Engage
2.	 Model Number: ET-DISC-05
3.	 http://enphase.com/wp-uploads/enphase.com/2011/06/Enphase_

Engage_Cable_InstallationOperation_Manual.pdf
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2.5  Powerline Carrier

A.  Wireless Ethernet Bridge Pair

1.	 Manufacturer: Enphase
2.	 Model Number: EPLC-01
3.	 http://enphase.com/

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to cables. 

3.2  Installation

A.  Install according to manufacturer’s specifications.

B. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 26 05 19
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DIVISION 26 - Electrical

SECTION 26 05 26 - GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS

Part 1 - General

1.1  Section Requirements

A.  Submittals, Product data.

1.2  Performance Requirements

A.  Complies with IRC.

B.  Complies with E3608.1.4

Part 2 - Products

2.1   Grounding Rod

A.  Competition Supplied Rod and Pipe Grounding Electrode
1.  Dimensions (Rod Length): 8’

2.2  Grounding Wire

A.  #6 Solid Grounding Wire

1.	 Manufacturer: Southwire
2.	 Product: 6 Solid Bare Copper Cable
3.	 http://www.homedepot.com/p/Southwire-315-ft-6-Solid-Bare-

Copper-Cable-10638502/202316341#.Uf5Cn5LqmSo

Part 3 - Execution

3.1  Installation

A.  Prior to assembly a qualified utilities locator will identify any locations near 
each house where grounding means shall be installed.

END SECTION 26 05 26
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DIVISION 26 - Electrical

SECTION 26 05 33 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS

Part 1 - General

1.1  Section Requirements

A.  Submittals, Product data.

1.2  Performance Requirements

A.  Comply with NFPA 70, “National Electrical Code.”

B.  All components in this section must meet UL standards.

Part 2 - Products

2.1  Junction Boxes

A.  Carlon 2-Gang Zip Box Non-Metallic Switch and Outlet Box

1.	 Manufacturer: Carlon
2.	 Product: B225R-UPC
3.	 http://www.homedepot.com/p/Carlon-2-Gang-25-cu-in-Zip-Box-

Blue-Old-Work-Non-Metallic-Switch-and-Outlet-Box-B225R-
UPC/100404169#.Uf2rEZLqmSo

B.  Carlon 1-Gang Non-Metallic Old Work Box

1.	 Manufacturer: Carlon
2.	 Product: B114RB
3.	 http://www.homedepot.com/p/Carlon-1-Gang-Non-Metallic-Old-

Work-Box-B114RB/100404027#.Uf3q3pLqmSo

C.  Raco 2 Gang Electrical Square Box

1.	 Manufacturer: Raco
2.	 Product: 8265
3.	 http://www.homedepot.com/p/Raco-2-Gang-42-cu-in-Electrical-

Square-Box-8265/100537936#.Uf3rm5LqmSo
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C.  Raco 3-Gang Nongangable Masonry Box

1.	 Manufacturer: Raco
2.	 Product: 692
3.	 h t tp : / /www.homedepot . com/p /Raco-2-1-2- in -Deep-47-

8 - cu - i n -3 -Gang -2 -1 -2 - i n -Nongangab le -Mason r y -Box -
Pack-10-692/203634429#.Uf3rOJLqmSo

2.2  Junction Box, Accessories

A.  Raco 2-Gang Square Mud-Ring cover

1.	 Manufacturer: Raco
2.	 Product Number: 8778
3.	 http://www.homedepot.com/p/Raco-2-Gang-Square-Mud-Ring-

Cover-8778/100057123#.Uf3r35LqmSo

B.  Raco 3-Gang Mud-Ring cover

1.	 Manufacturer: Raco
2.	 Product Number: 822
3.	 h t tp : / /www.homedepot .com/p /Raco-3-Gang-Mud-Ring-

Raised-Gang-Box-Device-Cover-822/100539345?keyword=3-
gang+mud+ring#.Uf3r6JLqmSo

2.3  Meter Socket

A.  Square D 200 Amp Ringless Meter Socket

1.	 Manufacturer: Schneider Electric
2.	 Model Number: UHTTRS213C
3.	 Assembled Dimensions (D x H x W): 15.7” x 5.3” x 11.7”
4.	 Maximum Amperage: 200A
5.	 Weight: 12.96 lbs
6.	 Type: 4 Jaw Ringless
7.	 http://www.homedepot.com/h_d1/N-5yc1v/R-100147183/h_d2/Pro

ductDisplay?catalogId=10053&langId=-1&keyword=200+amp+rin
gless+meter+socket&storeId=10051#.UKslzYclciM
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2.4  Meter Socket / Circuit Combination

A.  Murray 200 Amp 40-Space Circuit Combination Meter Socket Load Center

1.	 Manufacturer: Murray
2.	 Model Number: JA4040B1200SECW
3.	 Dimensions: 33.9” x 23.1” x 5.9”
4.	 http://www.homedepot.com/p/Murray-200-Amp-40-Space-

4 0 - C i r c u i t - C o m b i n a t i o n - M e t e r- S o c k e t - L o a d - C e n t e r-
JA4040B1200SECW/202315473#.Uf5GDJLqmSo

2.5  Disconnect Box

A.  Eaton 60 Amp 2-Pole AC Disconnect, Molded Case Switch

1.	 Manufacturer: Eaton
2.	 Model Number: DPB222RP
3.	 h t t p : / /www.homedepo t . c om /p /Ea ton -60 -Amp-2 -Po l e -

AC-D i s conn ec t -Mo lded -Case -Swi t ch -Type -NEMA-3R-
DPB222RP/100193214#.Uf39ppLqmSo

2.6  Conduit

A.  Flexible Conduit

1.	 Manufacturer: Liquatite
2.	 Model Number: LA 12-50
3.	 http://www.grainger.com/Grainger/LIQUATITE-Liquid-Tight-

Flexible-Conduit-2W280

B.  Rigid Conduit Elbow, 90 Deg

1.	 Manufacturer: Power First
2.	 Model Number: 2CLG9
3.	 http://www.grainger.com/Grainger/POWER-FIRST-Rigid-Conduit-

Coupling-2CLG9

C.  Rigid Coupling, 3/4”

1.	 Manufacturer: Power First
2.	 Model Number: 2CLN6
3.	 http://www.grainger.com/Grainger/POWER-FIRST-Rigid-Conduit-

Coupling-2CLN6
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D.  Threaded Nipple

1.	 Manufacturer: Grainger
2.	 Product Number: 40142318
3.	 Dimensions: 12” long
4.	 http://www.grainger.com/Grainger/NipplePipe-Size-34-In-1XLA9

E.  Tite Bite Flex Conduit Connector

1.	 Manufacturer: RACO
2.	 Product Number: 3303
3.	 http://www.grainger.com/Grainger/RACO-Squeeze-Type-Insulated-

Flexible-Conduit-4JC43

F.  Unistrut

1.	 Manufacturer: Unistrut
2.	 Product Number: 7/8”
3.	 http://www.unistrut.us/

G.  Unistrut Clamps

1.	 Manufacturer: Unistrut
2.	 Product Number: 3/4”
3.	 http://www.unistrut.us/

H.  Weatherproof Wire Connectors

1.	 Manufacturer: IDEAL
2.	 Product Number: 30-062
3.	 http://www.homedepot.com/p/Ideal-Waterproof-Wire-Connectors-

5-Pack-30-

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage conduit and housings. 

3.2  Installation

A.  Install according to manufacturer’s specifications.

DIVISION 26 - ELECTRICAL: 26 05 33



U.S. DOE Solar Decathlon 2013 Page | 291

USC fluxHome™ Construction Documents Project Manual

B.  Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 26 05 33
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DIVISION 26 - Electrical

SECTION 26 09 00 - WALL SWITCHES

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Related Sections

A.  26 50 00 - Lighting

B.  25 14 00 - Integrated Automation Local Control Unit

1.3  Performance Requirements

A.  All switches should be RoHS compliant.

B.  All switches should be FCC Part 15 compliant.

Part 2 - Products

2.1  Digital Keypad

A.  Crestron Designer 4 Button Keypad

1.	 Manufacturer: Crestron
2.	 Model Number: CNX-B4-W-T
3.	 Dimensions: 4.77” Height x 2.92” Width x 1.54” Depth
4.	 Weight: 2.6 oz
5.	 Cresnet Power Usage: 3 Watts
6.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=cnx-b&tab=models

B.  Crestron Designer 6 Button Keypad

1.	 Manufacturer: Crestron
2.	 Model Number: CNX-B6-W-T
3.	 Dimensions: 4.77” Height x 2.92” Width x 1.54” Depth
4.	 Weight: 2.6 oz

DIVISION 26 - ELECTRICAL: 26 05 33



U.S. DOE Solar Decathlon 2013 Page | 293

USC fluxHome™ Construction Documents Project Manual

5.	 Cresnet Power Usage: 3 Watts
6.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=cnx-b&tab=models

2.7  Button Cap

A.  Crestron Button Cap for Designer Series Keypad

1.	 Manufacturer: Crestron
2.	 Model Number: B4-BTN-W-T
3.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=B4-BTN&tab=models

B.  Crestron Button Cap for Designer Series Keypad

1.	 Manufacturer: Crestron
2.	 Model Number: B6-BTN-W-T
3.	 http://www.crestron.com/resources/product_and_programming_

resources/catalogs_and_brochures/online_catalog/default.
asp?jump=1&model=B4-BTN&tab=models

2.8  Single Pole Light Switch

A.  Leviton Decora 15-Amp Single Pole AC Quiet Switch, white

1.	 Manufacturer: Leviton
2.	 Model Number: R72-05601-2WS
3.	 http://www.homedepot.com/h_d1/N-5yc1v/R-100058788/h_d2/Pro

ductDisplay?catalogId=10053&langId=-1&keyword=light+switch&
storeId=10051#.URyULKUlfs8

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to Switches. 

3.2  Installation

A.  Install according to manufacturer’s specifications.
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B.  Connect a Cat5E cable between the switch and the associated room controller.

C. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by Architect.

END SECTION 26 09 00
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DIVISION 26 - Electrical

SECTION 26 20 00 - Receptacles

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Related Sections

A.  26 05 00 - Common Work Results for Electrical

B.  26 05 19 - Low-Voltage Electrical Power Conductors and Cables

C.  26 06 00 - Schedules for Electrical

D.  26 30 00 - Facility Electrical Power Generating and Storing

1.3  Performance Requirements

A.  All receptacles must be UL listed.

B.  All receptacles must meet CSA standards.

C.  All receptacles must meet NOM standards.

Part 2 - Products

2.1  Receptacles, Tamper Resistant Duplex

A.  Decora 15-amp Tamper Resistant TDR15-W, White

1.	 Manufacturer: Leviton
2.	 Model Number: TDR15-W
3.	 Voltage: 125 V
4.	 http://www.grainger.com/Grainger/LEVITON-Receptacle-

5HYX6?Pid=search
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2.2  Receptacles, GFCI, Weather Resistant Duplex

A.  15A Smartlock Pro Weather-Resistant GFCI Receptacle

1.	 Manufacturer: Leviton
2.	 Model Number: W7599-TRW
3.	 Voltage: 125 V
4.	 h t t p : / / w w w . g r a i n g e r. c o m / G r a i n g e r / w w g / s e a r c h .

shtml?searchQuery=W7599-TRW&op=search&Ntt=W7599-TRW&
N=0&GlobalSearch=true&sst=subset

2.3  Receptacles, GFCI, Tamper Resistant Duplex

A.  15A Smartlock Pro Slim GFCI Receptacle

1.	 Manufacturer: Leviton
2.	 Model Number: X7599-W
3.	 Voltage: 125 V
4.	 Reset Type: Manual
5.	 http://www.grainger.com/Grainger/LEVITON-GFCI-Receptacle-

6RRD3?Pid=search

2.5  Weatherproof Electrical Fixtures

A.  Weatherproof Cover, Clear, Single Gang

1.	 Manufacturer: INTERMATIC
2.	 Model Number: WP3100C
3.	 Dimensions (H x W x D): 5.77” x 4.06 “ x 2.75”
4.	 http://www.grainger.com/Grainger/INTERMATIC-Weather-Proof-

Cover-1YVX3?Pid=search

2.6  Outlet Covers

A.  Cap, Electrical Safety, 12 Pk

1.	 Manufacturer: Leviton
2.	 Model Number: 12777
3.	 http://www.grainger.com/Grainger/LEVITON-Electrical-Safety-

Caps-to-protect-4YFK7?Pid=search
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Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to cables and connectors. 

3.2  Installation

A.  Install according to manufacturer’s specifications.

B. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 26 20 00
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DIVISION 26 - Electrical

SECTION 26 24 16 - Main Panel and Breakers

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Performance Requirements

A. All components in this section must be ANSI Certified.

B.  All components in this section must be UL listed.

C.  Main Panel Board shall comply with NEC 220.82 and NEC 690.64 (B)(2)

Part 2 - Products

2.1  Circuit Breakers

A.  Murray 20 Amp Single-Pole Circuit Breaker

1.	 Manufacturer: Murray
2.	 Model Number: MP120U
3.	 http://www.homedepot.com/p/Murray-20-Amp-Single-Pole-Circuit-

Breaker-MP120U/202315521#.Uf5IQJLqmSo

B.  Murray 20 Amp 2-Pole Breaker

1.	 Manufacturer: Murray
2.	 Model Number:MP220U
3.	 http://www.homedepot.com/p/Murray-20-Amp-2-Pole-Breaker-

MP220U/202315523#.Uf5IV5LqmSo

		  C.  Murray 50-Amp 2-Pole Breake

			   1.  Manufacturer:  SMurray
			   2.  Model Number:  MP250
			   3.  http://www.homedepot.com/p/Murray-50-Amp-2-Pole-Breaker-
			        MP250/202253150#.Uf5IZZLqmSo
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		  D.  Murray 40-Amp 2-Pole Breaker

1.	 Manufacturer: Murray
2.	 Model Number: MP240
3.	 http://www.homedepot.com/p/Murray-40-Amp-2-Pole-Breaker-

MP240/202253147#.Uf5IapLqmSo

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to main panel and breakers. 

3.2  Installation

A.	 Install according to manufacturer’s specifications and Panel Schedule 
given on page E-604 of the Construction Documents.

B.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 26 24 16
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DIVISION 26 - Electrical

SECTION 26 27 26   -  WIRING DEVICES

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Performance Requirements

A.  All wall plates should fit standard NEMA wallboxes.

B.  Comply with NFPA 70, NEC.

Part 2 - Products

2.1   Wallplates

A.  Single Gang Wall Plate

1.	 Manufacturer: Leviton
2.	 Product Number: PJ13-W
3.	 Color: Blank White
4.	 h t t p : / / w w w. l e v i t o n . c o m / O A _ H T M L / P r o d u c t D e t a i l .

jsp?partnumber=PJ13-W&section=42956&minisite=10251

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to wall plates. 

3.2  Installation

A.	 Install installing switch, outlet, or other applicable component.

B.	 Repair, refinish, or replace any plates damaged in transportation or 
installation, as directed by architect.

END SECTION 26 27 26
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DIVISION 26 - Electrical

SECTION 26 31 00 – PHOTOVOLTAIC COLLECTORS 

Part 1 - General
 

1.1  Section Requirements

A.  Submittals: Product Data 

B.  Comply with NFPA 70, “National Electrical Code.”

C.  Related Sections: 48 19 16 Electrical Power Generation Inverters 

Part 2 - Products
 

2.1  PV Modules

A.  Crystalline Solar Module

1.  Manufacturer: Bosch
2.  Product Number: c-Si M 60 NA42117
3.  Dimensions: 38.98” x 65.35”
4.  Power: 255 Wp

B.  Electrical Data (STC)

1.  Rated Power: 255 Wp
2.  Maximum Power Voltage (Vmpp): 30.51 V
3.  Maximum power current (Impp): 8.36 A  
4.  Open circuit voltage (Voc): 38.00 V
5.  Short circuit current (Isc) : 8.92 A
6. Reverse-current load capacity: 17 A

2.2  PV Rail

A.  SolarMount (E)volution Beam

1.  Manufacturer: Unirac
2.  http://unirac.com/residential/residential-products/
solarmountevolution-residential
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2.3  PV Rail Connection and Accessories

A.  SolarMount (E)volution Series Module Connection: Mid Clamp

1.  Manufacturer: Unirac
2.  Product Number: 002106M
3.  Bolt Length: 1.75” to accommodate panels thicker than 1.45”
4.  http://unirac.com/residential/residential-products/
solarmountevolution-residential

B.  SolarMount (E)volution Module Connection: End Clamp

1.  Manufacturer: Unirac
2.  Product Number: 002011M
3.  Bolt Length: 1.75” to accommodate panels thicker than 1.45”
4.  http://unirac.com/residential/residential-products/
solarmountevolution-residential

C.  SolarMount (E)volution Beam Connection: Flange Connection Foot and 
Clip

1.  Manufacturer: Unirac
2.  Product Number: 04011M
3.  http://unirac.com/residential/residential-products/
solarmountevolution-residential

D.  SolarMount (E)volution Beam Connection Splice

1.  Manufacturer: Unirac
2.  Product Number: 00302M
3. http://unirac.com/residential/residential-products/
solarmountevolution-residential

Part 3 - Execution

3.1  Installation

A.	 Prepare substrate by cleaning and removing any debris, in addition to 
filling voids, and sealing joints.

B.	 Install Unirac Rail according to layout guidelines per manufacturers 
instructions.
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C.	 Connect Bosch modules to Unirac Rail via Unirac specifications.

D.	 Correct all errors, if required, remove and reinstall modules and rails that 
do not match specifications.

E.	 Repair, or replace any modules damaged during installation or transit, as 
directed by Architect. 

END SECTION 26 31 00
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DIVISION 26 - Electrical

Section 26 50 00 - Lighting

Part 1 -  General

1.1  Section Requirements 

A.  Submittals: Product Data, shop drawings

1.2  Related Sections

A.  26 05 19 - Conductor

B.  26 24 26 - Circuit Breaker

Part 2 - Products

	 2.1.  Lighting Fixture

		  A.  IV3AIC-LED

			   1.  Intense Lighting
			   2.  Product Number:  ILED/6MR16/DIM/830/NFL25
			   3.  Dimensions:  3 13/16” x 7 5/8”
			   4.  Finish:  Metal White Baffle/White Trim
			   5.  www.instenselighting.com

2.2 Lighting Fixture

A.  AlumLEDs 

5.	 California Accent Lighting
6.	 Product Number: ALS250T-LP
7.	 Dimensions:  Built to Order
8.	 Finish: Natural
9.	 www.calilighting.com
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	 2.3  Lighting Fixture

		  A.  AlumLEDs

			   1.  California Accent Lighting
			   2.  Product Number:  ALS900T
			   3.  Dimensions:  Built to Order
			   4.  Finish:  Natural
			   5.  www.calilighting.com

		  B.   LipLEDs

			   1.  California Accent Lighting
			   2.  Product Number:  LLED9000
			   3.  Dimensions:  Built to Order
			   4.  Finish:  White
			   5.  www.calilighting.com

Part 3 - Execution 

3.1  Preparation
 

A.  Clean all surfaces thouroughly prior to installation

B. Prepare surfaces using the methods recommended by teh manufacturer for 
achieving the best result for the substrate under the project conditions.

C.  Pre-drill and or cut out any surfaces necessary

3.2  Installation
 

A.  Refer to installation manuals of products for a complete list of materials 
needed.

B.  Attach appropriate wires based on voltage output of individual lighting 
fixtures.

C. Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

End of Section 26 50 00

DIVISION 26 - ELECTRICAL: 26 50 00



U.S. DOE Solar Decathlon 2013 Page | 306

USC fluxHome™ Construction Documents Project Manual

DIVISION 27 - COMMUNICATIONS

SECTION 27 15 00 - COMMUNICATIONS HORIZONTAL CABLING

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Related Sections

A.  27 21 00 - Data Communications Network Equipment

B.  27 41 16 - Integrated Audio-Video Systems and Equipment

1.3 Performance Requirements
	
A.	 Electrical Components, Devices, and Accessories Listed and labeled 

as defined in NFPA 70, Article 100,  by a testing agency acceptable to 
authorities having jurisdiction, and marked for intended use. 

	
B.  Complies with ANSI-J-STD-607-A

Part 2 - Products

2.1  Cable, Speaker

A.  Bulk Speaker Wire

1.	 Manufacturer: Velocity
2.	 Product Number: 29172
3.	 Dimensions: 50 ft, 12 AWG
4.	 http://search.cablestogo.com/?vno=24&Ne=20000&N=20026&Ntt

=speaker+cable

2.2  Cable, HDMI

A.  Pro Series CL2 HDMI Cable (Male to Male), 6 ft.

1.	 Manufacturer: Cables to Go
2.	 Product Number: 41223
3.	 Dimensions: 6ft
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4.	 http://www.cablestogo.com/product.asp?cat_id=3622&sku=41223

2.2  Cable, HDMI

A.  Pro Series CL2 HDMI Cable (Male to Male), 25 ft.

1.	 Manufacturer: Cables to Go
2.	 Product Number: 41223
3.	 Dimensions: 25ft
4.	 http://www.cablestogo.com/product.asp?cat_id=3622&sku=41223

2.3  Cable, Digital Coaxial Audio

A.  S/PDIF Digital Audio Cable (RCA Male to RCA Male)

1.	 Manufacturer: SonicWave
2.	 Product Number: 45454
3.	 Dimensions: 6ft
4.	 http://www.cablestogo.com/product.asp?cat_id=2017&sku=45454

2.4  Cable, USB

A.  USB 2.0 A/B (Male to Male)

1.	 Manufacturer: Cables to Go
2.	 Product Number: 30513
3.	 Dimensions: 6ft
4.	 http://www.cablestogo.com/product.asp?cat_id=1502&sku=30513

2.5  Cable, USB

A.  USB 2.0, A to Mini-B, male to male 6ft

1.	 Manufacturer: Cables to Go
2.	 Product Number: 27331
3.	 Dimensions: 6ft
4.	 http://www.cablestogo.com/product.asp?cat_id=1510&sku=27331
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2.6  Cable, Network

A.  Cat6 Ultramedia

1.	 Manufacturer: Commspec
2.	 Product Number: 7504
3.	 Dimensions: 1000 LF

2.7  Modular Plugs

A.  RJ45 Cat6 Modular Plug for Round Solid/Stranded Cable

1.	 Manufacturer: Cables to Go
2.	 Product Number: 27575
3.	 http://www.cablestogo.com/product.asp?cat_id=144&sku=27575

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for damage to cables and connectors. 

3.2  Installation

A.	 For Cat5E and RJ45 cables and connectors, wire according to manufacturer’s 
specifications using the appropriate tools. 

B.	 Cut speaker cable and Cat5E cable to length. 

C.	 Cat5E cable will require connection or a port or finishing with an RJ45 
Modular plug.

D.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 27 15 00
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DIVISION 27 - COMMUNICATIONS

SECTION 27 22 00 - DATA COMMUNICATIONS HARDWARE

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

Part 2 - Products

2.1  Computer Tablet

A.  Apple iPad 3

1.	 Manufacturer: Apple
2.	 Product Number: iPad 3
3.	 http://www.apple.com/ipad/

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for visible damage to devices. 

3.2  Installation

A.	 Charge iPads. Follow onscreen instructions to initialize.

B.	 LMPC-100 Sensors have 360 degree coverage. They should be installed 
in the ceiling near the center of the room. A Cat5E cable with an RJ45 
modular plug properly attached should be connected to the rear housing of 
each LMPC-100 sensor.

C.	 LMPC-100: Mount directly to ceiling tile using spring clips [included] or to 
a 4” octagonal box. See installation instructions for more details.

D.	 LMRC-100 Controllers are plenum-rated and have Plug n’ Go automatic 
configuration. They should be installed in the ceiling above each space 
by attaching to a J-box and connecting the line and load cables. See 
manufacturer’s installation instructions for more details. 
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E.	 The unconnected end of each Cat5E cable originating at a LMPC-100 
sensor should be attached to the Controller for the appropriate space.

F.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 27 22 00
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DIVISION 27 - COMMUNICATIONS

SECTION 27 41 16  - INTEGRATED AUDIO / VIDEO SYSTEMS AND EQUIPMENT

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product data.

1.2  Related Sections

A.  27 15 00 - Communications Horizontal Cabling
B.  27 21 00 - Data Communications Network Equipment
C.  27 22 00 - Data Communication Hardware

Part 2 - Products

2.1  Blu-Ray Player

A.  3D Blu-ray Disc Player with Super Wi-Fi

1.	 Manufacturer: Sony
2.	 Model Number: BDP-S5100
3.	 Dimensions: 14 1/4” x 7 7/8” x 1 3/4”
4.	 Weight: 2.8 lb
5.	 Power Consumption: .15 W - 14 W
6.	 http://store.sony.com/p/Sony-Super-Wi-Fi-Blu-ray-Player/en/p/

BDPS5100

2.2  AV Receiver

A.  5.1 Channel Network Home Theater Receiver

1.	 Manufacturer: Denon
2.	 Model: AVR-E300
3.	 Dimensions: 17.1” x 5.95” x 13.15”
4.	 Weight: 18.1 lbs
5.	 Power Output: 175 W per channel
6.	 http://usa.denon.com/us/product/pages/productdetail.aspx?catid=avr

eceivers(denonna)&pid=avre300(denonna)
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2.3  Speakers, Bookshelf

A.  Arena HighLine 300 Bookshelf Speaker

1.	 Manufacturer: Tannoy
2.	 Model: HL 300 LCR 8000 5940
3.	 http://tannoy.com/Residentialsummary

2.4  Speakers, Subwoofer

A.  TS.10 Subwoofer

1.	 Manufacturer: Tannoy
2.	 Model: TS2.10 8000 6200
3.	 http://tannoy.com/Residentialsummary

2.6  Speakers, In-Ceiling

A.  CVS4 Ceiling Monitor System

1.	 Manufacturer: Tannoy
2.	 Model: CVS4 8001 4230
3.	 http://tannoy.com/Residentialsummary

Part 3 - Execution

3.1  Preparation

A.  Remove all packaging. Check for visible damage to devices. 

3.2  Installation

A.	 The Blu-Ray player should be shelved on the entertainment center. 
The included power cable must be connected to the player as well as an 
entertainment center receptacle.

B.	 The AV Receiver should be shelved on its own shelf to prevent overheating. 
It should be adjacent to the Blu-Ray player. The included power cable must 
be connected to the player as well as an entertainment center receptacle.

C.	 A 6ft HDMI cable should be connected between the blu-ray player and an 
HDMI input on the AV Reciever.
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D.	 The Television should be attached to its stand and placed on the main shelf 
of the entertainment center. The included power cable must be connected to 
the TV as well as an entertainment center receptacle. 

E.	 An HMDI cable of appropriate length should be connected to HDMI output 
1 on the AV receiver and the HDMI input on the TV.

F.	 The Center Channel speaker should be placed on the entertainment center 
shelf in front of the center of the TV. Speaker wire should be used to connect 
this speaker to the center channel output of the AV receiver.

G.	 The two floorstanding speakers should be placed on either side of the 
sliding glass doors at the north end of the courtyard and connected to the 
AV receiver using speaker wire.

H.	 The two bookshelf speakers should be placed on shelves at either side of the 
entertainment center and connected to the AV receiver using speaker wire.

I.	 The Projector should be ceiling mounted in the center of the ceiling just 
north of the large courtyard ceiling, facing north.

J.	 An HDMI cable must be connected between the HDMI output 2 on the AV 
receiver and the projector.

K.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

END SECTION 27 41 16
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DIVISION 28 - Electronic Safety and Security

SECTION 28 31 46 - SMOKE DETECTION SENSORS

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data and system operating description

B.  References

1.2  Related Sections

A.  21 13 13 - Recessed Pendant Sprinkler

1.3  Performance Requirements

A.  California Fire Code 
1.  The California Code of Regulations, Title 24, Part 9, 2007

B.  United States National Fire Alarm Code
1.  NFPA 71

C.  National Electric Code 
1.  NFPA 70-651: Fire Alarm Systems 

D.  International Residence Code 
1. Section R313

Part 2 - Products

2.1  Smoke Detectors

A.  Kidde Silhouette

1.	 Manufacturer: Kidde
2.	 Product Number: KN-SMFM-i
3.	 Dimensions: 5.25” x 1.5” x .5”
4.	 Weight: 1/2 LB

			   5.   Wiring: Quick-connect plug with 6” pigtails
			   6.   Audoi Alarm: 85 dB at 10 ft
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			   6.   http://www.kidde.com/Documents/Silhouette%20Smoke%20Sheet
			        .pdf
Part 3 - Execution

3.1  Preparation

A. Remove all items from packing

B. Prepare surface for mounting of alarm

3.2  Installation

A.	 Install and test systems according to NFPA 71.  Comply with NECA 1
	
B.	 Remove the mounting plate. Hold the alarm and turn the mounting plate 

clockwise to separate it from the back of the alarm.
	
C.	 Hold the mounting plate against the ceiling or wall in the desired position 

and use a pencil to trace the inside of the mounting slots.
	
D.	 Use a 3/16” (5mm) drill bit to drill through the center of the outlines you 

made in Step B.
	
E.	 Insert screw anchors into the drilled holes. Gently tap anchors with a 

hammer  until they are flush with mounting surface.
	
F.	 Attach the mounting plate to the mounting surface with the mounting screws 

provided

G.	 Position the combination smoke/CO alarm on the mounting plate and turn 
clockwise to lock it into place.

H.	 Pull out the battery activation strip. The alarm will respond with one yellow 
light flash.

I.	 All alarms shall be interconnected and all shall sound when on is activated 
(IRC, Sec. R313)

J.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

3.3  Testing
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A.  Fire alarm systems

1.  Test after initial power up and after (7) years of operation

END OF SECTION 28 31 46 
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DIVISION 28 - Electronic Safety and Security

SECTION 28 31 49 - CARBON-MONOXIDE DETECTION SENSORS

Part 1 - General

1.1  Section Requirements

A.  Submittals: Product Data and system operating description

Part 2 - Products

2.1  Carbon Monoxide Detectors

A.  Kidde Silhouette

1.	 Manufacturer: Kidde
2.	 Product Number: KN-COPF-i
3.	 Dimensions: 4.83” x 4.76” x 1.49”
4.	 Weight: .62 LB

			   5.   Wiring: Quick-connect plug with 6” pigtails
			   6.   Audio Alarm: 85 dB at 10 ft
			   6.   http://www.kidde.com/Documents/silhouette%20co%20sheet.pdf

Part 3 - Execution

3.1  Preparation

A. Remove all items from packing

B. Prepare surface for mounting of alarm

3.2  Installation

A.	 Install and test systems according to NFPA 71.  Comply with NECA 1
	
B.	 Remove the mounting plate. Hold the alarm and turn the mounting plate 

clockwise to separate it from the back of the alarm.
	
C.	 Hold the mounting plate against the ceiling or wall in the desired position 

and use a pencil to trace the inside of the mounting slots.
	
D.	 Use a 3/16” (5mm) drill bit to drill through the center of the outlines you 
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made in Step B.
	
E.	 Insert screw anchors into the drilled holes. Gently tap anchors with a 

hammer  until they are flush with mounting surface.
	
F.	 Attach the mounting plate to the mounting surface with the mounting screws 

provided

G.	 Position the combination smoke/CO alarm on the mounting plate and turn 
clockwise to lock it into place.

H.	 Pull out the battery activation strip. The alarm will respond with one yellow 
light flash.

I.	 All alarms shall be interconnected and all shall sound when on is activated 
(IRC, Sec. R313)

J.	 Repair, refinish, or replace any products damaged in transportation or 
installation, as directed by architect.

3.3  Testing

A.  Fire alarm systems

1.  Test after initial power up and after (7) years of operation

END OF SECTION 28 31 49
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DIVISION 31 - Earthwork

Section 31 48 33 - Jacked Piers

Part 1 - General 

1.1  Section Requirements

A. Concrete piers to provide structural base and to elevate off ground plane.

B.  Submittals: Product Data.

1.2  Related Sections

A.  Appendix A - Structural Pier Details

1.3  Performance Requirements

A.  Structural Performance:  Design, engineer, fabricate, and install foundation 
to withstand the structural loads required by the California Building Code 
2010

Part 2 - Products 

2.1  Foundation Piers

A.  CP-Seismic Pier, 11”
1.	 Manufacturer: Central Piers Inc.
2.	 Product Number: SPA 30-25
3.	 Dimensions: 8” x 8” x 26.5”
4.	 Foundation: Concrete Pad
5.	 Adjustable: 10 ½” to 13 ½”
6.	 http://www.centralpiers.com/piers.html

Part 3 - Execution 

3.1  Preparation

A.  Mark locations of each pier according to plans.

3.2  Installation 

A.  Prepare ground by cleaning, and removing any debris
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B.  Set piers to be leveled.  Adjust product to achieve level foundation within 
manufacturers specified tolerance

C.  Fasten piers securely in place and install with fasteners 

D.  Correct all errors, if required, remove and reinstall piers that do not match 
specifications.

E.  Secure with  approved anchoring system. 

F.  Repair, or replace any modules damaged during installation or transit, as 
directed by Architect.

End of Section 31 48 33  
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DIVISION 31 - EARTHWORK:  31 48 33

DIVISION 32 - EXTERIOR IMPROVEMENTS

SECTION 32 80 00 - EXTERIOR IMPROVEMENTS

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

	 1.2 Related Sections

		  A. 32 93 00 - Plants

		  B. 22 13 53 - Rainwater Tank

Part 2 - Products

2.1  Rainwater Pump

	 A.  PONDMASTER 350 GPH MAG-DRIVE
1.  Manufacturer: Danner Manufacturing
2.  Product Number:  02523
3.  Dimensions: 5 “ x 3/8” x 4.2”
4.  http://www.dannermfg.com/Store/products/danner/PID-02523.aspx

Part 3 - Execution

	 3.1  Preparation

		  A. The National Electric Code requires that a ground fault circuit interrupter be 
		      installed in the branch circuit supplying foundain or pond equipment
		
		  B. Clean surfaces thoroughly prior to installation

		  C.  Prepare surfaces using the methods recommended by teh manufacturer for 
		       achieving the best result for the substrate under the project conditions.

	 3.2  Installation

		  A.  Do not use glues or solvents to connect the pumps threaded fittings
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DIVISION 32 - EXTERIOR IMPROVEMENTS:  32 80 00

B.  Use Teflon pipe tape

		  C.  Properly install a grounded outlet

		  D.  In order to start, pump must be below water lovel and filled with water.

		  E.  Pump damage may occur if pump is left running with no water inside

		  F.  Only use the pump for water, no solvents, oil, or gasoline

		  G.  The pump cover should be occasionally removed to clean adn inspect the 
		       impeller assembly. The impeller is the only serviceable item, if this should 
		       be damaged the entire impeller assembly should be replaced.

		  H.  Repair, refinish, or replace any products damaged in transportation or 
		       installation, as directed by architect.
 

END OF SECTION 32 80 00
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DIVISION 32 - EXTERIOR IMPROVEMENTS

SECTION 32 95 00 - EXTERIOR PLANTING SUPPORT STRUCTURES

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

Part 2 - Products

2.1  Greenwall Frame

A. 5050 Aluminum Angle

	 1.  Custom Fabricated
	 2.  Thickness: 1/8”
	 3.  Fabricated according to architect’s construction documents.

2.2  Greenwall, Plywood

A. Plywood

	 1.  Reclaimed Plywood
	 2.  Thickness: 3/8”

2.3  Greenwall, Waterproofing

A. Self-Adhering Waterproofing Membrane

	 1.  Manufacturer: W. R. Meadows
	 2.  Product: Mel-Rol
	 3.  http://www.wrmeadows.com/mel-rol-waterproofing-membrane/

2.4  Greenwall, Irrigation

A. Irrigation Dripline

	 1.  Manufacturer: ABS
	 2.  Product Number: 12001008
	 3.  Dimensions: 0’-1/2”
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B. Irrigation, Pipe

	 1.  Manufacturer: ABS
	 2.  Dimensions: 0’-1/2”

C.  2 GPH Pressure Compensating Drip Emitter

	 1.  Manufacturer: AGRIFM
	 2.  Product Number: PCP20
	 3.  http://www.irrigationsupplyoutlet.com/irrigation/drip-irrigation/drip-
	      emitters/agrifim-emitters/pcp-20

Part 3 - Execution

	 3.1 Preparation

		  A. Prepare surfaces and substrates as specified by manfuactrer and/or architect.

	 3.2 Installation

		  A. Install according to manufacturer’s instructions.

		  B. Replace or repair any damaged parts.

END OF SECTION 32 95 00
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DIVISION 33 - UTILITIES

SECTION 33 71 26 - TRANSMISSION AND DISTRIBUTION EQUIPMENT

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

	 1.2 Related Sections

		  A. 41 62 23 - Forklift Trucks

Part 2 - Products

2.1  Current Transformer

A.  Green Light Current Transformer for Branch Circuit Monitoring

1.  Manufacturer: Crestron
2.  Product Number: GLS-EM-CTI-2P21
3.  https://my.crestron.eu/main/products/productwww.asp?item=GLS-
EM-CTI-2P21

B.  Green Light 20A Solid Core Current Transformer

	 1.  Manufacturer: Crestron
	 2.  Product Number: GLS-EM-CT-20A
	 3.  http://www.crestron.com/resources/product_and_programming
	      _resources/catalogs_and_brochures/online_catalog/default.asp?
	      jump=1&model=GLS-EM-CT&tab=models

C.  Green Light 600A Solid Core Current Transformer

	 1.  Manufacturer: Crestron
	 2.  Product Number: GLS-EM-CT-600A
	 3.  http://www.crestron.com/resources/product_and_programming_
	      resources/catalogs_and_brochures/online_catalog/default.asp?
	      jump=1&model=GLS-EM-CT&tab=models
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Part 3 - Execution

3.1 Preparation

	 A.  Prepare surfaces, substrates, and product for installation as specified by 
	      manufacturer and architect.
3.2 Installation

	 A.   Install according to manufacturer’s instructions and architect’s specifications.

	 B.  Repair and replace any products or finishes damaged in transportation or 
	      installation.

END OF SECTION 33 71 26
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Division 41 - Material processing and handling equipment 

SECTION 41 62 19 - Flatbed Trucks

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

	 1.2 Related Sections

		  A. 41 62 23 - Forklift Trucks

Part 2 - Products

2.1  Flatbed Truck

A.  Flatbed Truck

1.  Dimensions and capacity of flatbed truck must meet requirements 
     listed by architects.

END OF SECTION 41 62 19
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Division 41 - Material processing and handling equipment 

SECTION 41 62 23 - FOrklift trucks

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data, shop drawings

	 1.2 Related Sections

		  A. 41 62 19 - Flatbed Trucks

	 1.3  Performance Requirements

Part 2 - Products

2.1  Forklift Truck
	 A.  Versa-Lift Forklift

1.  Manufacturer: Versa-Lift
2.  Product Number:  100/140
3.  GM 4.3 LP Gas ENgine
4.  Gross Weight: 120,00lbs
5.  Removable Counterweight: 42,300 lbs
6.  Boom: 13,000 lbs
7.  Forks: 5,100 lbs
4.  http://versa-lift.com/Models/100-140/index.php

Part 3 - Execution

	 3.1 Operations

		  A. All forklift operators must be forklift certified. 
		
		  B. Repair/replace damanged parts immediately. 
 

END OF SECTION 41 62 23
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DIVISION 48 - ELECTRICAL POWER GENERATION

SECTION 48 19 16 - INVERTERS

Part 1 - General

1.1  Section Requirements

A. Submittals: Product Data

B. Performs DC to AC power conversion for an individual photovoltaic solar 
    module.

C. Supply one microinverter per installed photovoltaic solar module.

	 1.2 Related Sections

		  A. 49 19 00 - Photovoltaic Collectors

	 1.3  Performance Requirements

		  A. Compliance with NFPA 7, “National Electric Code”.

		  B. Compliance with FCC part 15-B

Part 2 - Products

2.1  Inverters

	 A.  Micro-Inverters
1.  Manufacturer: Enphase
2.  Product Number:  M215
3.  Dimensions: 8” x 5.25”  1.25”
4.  http://enphase.com/wp-uploads/enphase.com/2011/05/
     EnphaseAppNote_M215_Installation.pdf
5.  Electrical Input Data
	 a.  Input Power: 240 W
	 b.  Maximum Input DC Voltage: 62 V
	 c.  Peak Power tracking voltage: 31-50V
	 d.  Min/Max start voltage: 38V / 62 V
	 e.  Maximum DC short circuit current: 12 A
	 f.  Maximum Input current: 10A
6.  Electrical Output Data
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	 a.  Maximum output power: 210 W
	 b.  Nominal output current: 1.00 A
	 c.  Nominal voltage/range: 208V / 183V - 299V
	 d.  Extended voltage/range: 208V / 179V - 232V
	 e.  Nominal frequency/range : 60.0 / 59.3 - 60.5
	 f.  Extended frequency/range: 60 / 59.2 - 60.6
	 g.  Power factor: > 0.95
	 h.  Maximum units per branch: 18
7.  Mechanical Data
	 a.  Operation temperature range: -40 C to 65 C
	 b.  Night time power consumption: 30 mW
	 c.  Cooling: Convection (no fans)
	 d.  Enclosure: NEMA 6

Part 3 - Execution

	 3.1 Preparation

		  A. Measure the AC voltage of the Service Entrance Conductors
		
		  B. Ground the microinverters

	 3.2  Installation

		  A.  Install the AC branch circuit junction box.

		  B.  Connect the Enphase AC Interconnect cable to the junction box.

		  C.  Mark the approximate centers of each PV photovoltaic solar module on the 
		       racking system

		  D.  Attach Enphase microinverter using the manufacturer’s racking hardware.

		  E.  Connect microinverters to the Enphase AC interconnect cable

		  F.  Attach included protective end cap onto the unused connect of hte last 
		      Enphase microinverter

		  G.  Connect the ground conductor to each Enphase microinverter in the location 
		       marked “Grounding Electrode Terminal.”

		  H.  Torque the ground clamp screw to 20 inch pounds
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		  I.  Connect the PV module to the Enphase microinverter

		  J.  Repair, refinish, or replace any products damaged in transportation or 
		       installation, as directed by architect.
 

END OF SECTION 48 19 16
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Appendix A: Structural Pier Details
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Appendix A: Structural Pier Details
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Appendix A: Structural Pier Details
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Appendix A: Structural Pier Details
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Appendix A: Structural Pier Details
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APPENDIX B - STRUCTURAL DRAWINGS AND CALCULATIONS

APPENDIX B - Structural calculations
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Conterminous 48 States
2006 International Building Code
Latitude = 33.671998
Longitude = -117.734267
Spectral Response Accelerations Ss and S1
Ss and S1 = Mapped Spectral Acceleration Values
Site Class B - Fa = 1.0 ,Fv = 1.0
Data are based on a 0.01 deg grid spacing

Period    Sa  
(sec)    (g)  

   0.2    1.438 (Ss, Site Class B)
   1.0    0.508 (S1, Site Class B)

Conterminous 48 States
2006 International Building Code
Latitude = 33.671998
Longitude = -117.734267
Spectral Response Accelerations SMs and SM1
SMs = Fa x Ss and SM1 = Fv x S1
Site Class D - Fa = 1.0 ,Fv = 1.5

Period    Sa  
(sec)    (g)  

   0.2    1.438 (SMs, Site Class D)
   1.0    0.761 (SM1, Site Class D)

Conterminous 48 States
2006 International Building Code
Latitude = 33.671998
Longitude = -117.734267
Design Spectral Response Accelerations SDs and SD1
SDs = 2/3 x SMs and SD1 = 2/3 x SM1
Site Class D - Fa = 1.0 ,Fv = 1.5

Period    Sa  
(sec)    (g)  

   0.2    0.959 (SDs, Site Class D)
   1.0    0.508 (SD1, Site Class D)

2012 International Residential Code
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B1 | B6                         .SHEET NO.
PROJECT NO.

DATE 
CLIENT USC School of Architecture BY 
SUBJECT fluxHome Design Criteria CHECKED BY 

DESIGN CRITERIA BUILDING I.D.:

Codes:
2010 California Building Code
2006 International Building Code
ASCE 7-05 Minimum Design Loads for Buildings and Other Structures
AISC Manual of Steel Construction, 13th Edition
ACI 318 Building Code Requirements for Structural Concrete, 2005 Edition
National Design Specification for Wood Construction, 2005 Edition

Site Characteristics:

Seismic Design:
Location: Orange County Greak Park

Irvine, CA
Latitude: 33.6720
Longitude: -117.7343
Site Class D
Ss = Short Period Spectal Acceleration 1.438
S1 = Long Period Spectal Acceleration 0.508
Fa = Coefficient for Acceleration 1.000
Fv = Coefficient for Velocity 1.500
SMS = Short Period Adjusted Spectal Acceleration 1.438
SM1 = Long Period Adjusted Spectal Acceleration 0.762

Wind Design: Main Wind Force Resisting System - Method 1
Base Wind speed 85 mph
Exposure C
Height and Exposure Adjustment Factor, λ 1.21 (h<15, Exp C)
Kzt 1
pS30 Fig. 6-2 A 11.5 pS = λKztIpS30 13.9 A

C 7.6 9.2 C
E -13.8 -16.7 E
F -7.8 -9.4 F
G -9.6 -11.6 G
H -6.1 -7.4 H

a = min(0.1*32ft, 0.4*12.5ft) = 3.5 ft approx
Vwind = ht*(a*A+(L-a)*C) = 12.5*(3.5*13.9+28.5*9.2) = 3900 lb

Foundations: Seismic Pier 30-5F by Central Piers, Inc.

Vertical Downward Load Capacity: 8000 lb (allowable, half ultimate value)
Vertical Upward Load Capacity: 0 (not rated for uplift)
Lateral Force Capacity, Strong Axis: 1600 lb (allowable, half ultimate value)
Lateral Force Capacity, Weak Axis: 1135 lb (allowable, half ultimate value)

Solar Decathlon

2/14/2013
Anders Carlson

2012 International Residential Code
ASCE 07-10 Minimum Design Loads for Building and Other Structures
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